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SECTION 00031 
 

REQUEST FOR BIDS 
 

Legal Notice 
 

Goffstown School District  
Invitation to Bidders‐ Mountain View Middle School Bus Turn‐Around  

 
The Goffstown School District is seeking qualified contractors for the construction of a bus turn‐around, along with 
the associated site work/excavation, utility relocations, drainage improvements, sidewalk relocation and the 
installation of a new fire hydrant. The bidding information can be found on the Goffstown School District website at 
www.goffstown.k12.nh.us. Furthermore, contract documents may be examined online, or at the following locations, 
as of 9:00 am on January 30, 2023. 
  
Goffstown School District 
11 School Street 
Goffstown, NH 03045 
603‐497‐4818 
 
Stantec Consulting Services Inc. 
5 Dartmouth Drive 
Suite 200 
Auburn, NH 03032 
Attention: Dan Tatem 603‐218‐9739 
dan.tatem@stantec.com 
 
Proposals shall be delivered  in person, by USPS, or courier to the Goffstown School District Office at 11 School St. 
Goffstown, NH 03045.  All proposals must be received by Thursday, March 2, 2023, by 2:00 pm prevailing time, to 
be considered a responsive proposal. 
 
 A public bid opening will take place on Thursday, March 2, 2023, at 2:00 pm at SAU 19 Administrative Building at 11 
School Street, Goffstown NH 03045. 
 
The  school district  reserves  the  right  to  extend  this deadline by providing  a written  addendum  to  the proposal.  
Proposals submitted by facsimile or email will not be considered. 
 
  

END OF SECTION
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1.  GENERAL 
      
Bids will be received by the Goffstown New Hampshire School District, herein called the "OWNER", at the Goffstown 
School District office until 2:00 PM Local Time on March 2, 2023. Bids submitted after this time will not be accepted. 
All bids will be opened publicly after 2:00 PM at this location. 
 
Each Bid must be submitted in a sealed envelope addressed to the Goffstown New Hampshire School District, 11 
School Street, Goffstown, NH 03045. 
 
The envelope must be plainly marked on the outside as BID for the MOUNTAIN VIEW MIDDLE SCHOOL BUS TURN‐
AROUND and the envelope should bear on the outside, the name and address of the Bidder.  If forwarded by mail, 
the sealed envelope containing the Bid must be enclosed in another envelope addressed to the OWNER at the above 
address. 
 
All bids must be made on the required Bid Form.  All blank spaces for Bid prices must be filled in, in ink or 
typewritten, and the Bid Form must be fully completed and executed when submitted.  Only one (1) copy of the Bid 
Form is required. 
 
The OWNER may waive any informalities or minor defects or reject any and all bids.  Any Bid may be withdrawn 
prior to the above scheduled time for the opening of Bids or authorized postponement thereof.  Any Bid received 
after the time and date specified shall not be considered.  No Bidder may withdraw a bid within thirty (30) days after 
the actual date of the opening thereof.  Should there be reasons why the Contract cannot be awarded within the 
specified period; the time may be extended by mutual agreement between the OWNER and the BIDDER.  
 
The OWNER is seeking two bid options for this PROJECT.  The BID section provides two options for the BIDDER to 
complete and submit.  The BIDDER may complete both options or the BIDDER may submit only one of the two BID 
options.  BID Option #1 shall be submitted in compliance with all the noted Federal requirements, including, but 
not limited to the Davis Bacon Wage requirements and the Buy America requirements.  BID Option #2 shall be 
submitted without the need to comply with Items 1, 2, 8, and 12, found in Section 00101, Article 15.  In addition, 
BID Option #2 does not need to comply with the Schedule of Wages section, also located in Article 15.      
  
 
2.  COPIES OF BIDDING DOCUMENTS 
      
Complete sets of the Contract Documents are available at www.Goffstown.k12.nh.us 
 
Complete set of Contract Documents shall be used in preparing bids; the OWNER assumes no responsibility for 
errors or misinterpretations resulting from the use of incomplete sets of Contract Documents. 
 
The OWNER, in making copies of Contract Documents available on the above terms, do so only for the purpose of 
obtaining Bids on the Work and do not confer a license or grant for any other use. 
   
 
3.  EXAMINATION OF CONTRACT DOCUMENTS AND SITE 
      

Before submitting a Bid, each BIDDER must: 
 

a.  Examine the Contract Documents thoroughly. 
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b.  Visit the site to familiarize them self with local conditions that may in any manner affect cost, 

progress, or performance of the Work. 
 

c.  Familiarize them self with Federal, State and Local laws, ordinances, rules, regulations that may in 
any manner affect cost, progress, or performance of the Work. 

 
d.  Study and carefully correlate BIDDER'S observations with the Contract Documents. 
 

Before submitting a Bid, each BIDDER will, at their own expense, make such additional investigations and tests as 
the BIDDER may deem necessary to determine his Bid for performance of the Work in accordance with the time, 
price and other terms and conditions of the Contract Documents. 
 
On request, OWNER will provide each BIDDER access to the site to conduct such investigations and tests as each 
BIDDER deems necessary for submission of his Bid. 
 
The lands upon which the work is to be performed rights‐of‐way for access thereto and other lands designated for 
use by CONTRACTOR in performing the Work are identified in the Contract documents. 
 
The submission of a Bid will constitute an incontrovertible representation by the BIDDER that they have complied 
with every requirement of this Article and that the Contract Documents are sufficient in scope and detail to indicate 
and convey understanding of all terms and conditions for performance of the Work. 
 
4.  QUALIFICATION OF BIDDER 
 
The OWNER shall make such investigations as deemed necessary to determine the ability of the BIDDERS to perform 
the Work, and the BIDDERS shall furnish to the OWNER all such information data for this purpose as the OWNER 
may request. No award will be made to any BIDDER who cannot meet all the following requirements: 
 

a.  The bidder shall not have defaulted on any contract within three (3) years prior to the Bid date. 
 
b.  The bidder shall maintain a permanent place of business. 
 
c.  The bidder shall have adequate personnel and equipment to perform the Work expeditiously. 
 
d.  The bidder shall have suitable financial status to meet obligations incident to the Work. 
 
e.  The bidder shall have appropriate technical experience in the class of work involved. 
 
f.  The bidder shall be registered with the Secretary of State of New Hampshire to do business in New 

Hampshire. 
 
g.  The bidder shall not have failed to perform satisfactorily on contracts of a similar nature. 
 
h.  The bidder shall not have failed to complete previous contracts on time. 
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The OWNER reserves the right to reject any bid if the foregoing requirements are not satisfied or if any other 
evidence fails to satisfy the OWNER that such BIDDER is properly qualified to carry out the obligations of the 
Contract and to complete the Work contemplated therein. Conditional or qualified bids will not be accepted. 
 
5.  INTERPRETATION 
 
All questions during the Bidding period about the meaning or intent of the Contract documents shall be submitted 
to THE OWNER in writing.  Questions which, in the OWNER’S opinion require interpretation, will be answered in an 
Addendum emailed not later than three (3) days prior to the date set for opening of Bids by certified mail with 
return receipt requested to all parties recorded by THE OWNER as having received the Contract Documents. 
 
Questions received less than three (3) days prior to the date for opening of Bids will not be answered.  Only 
questions answered by formal written Addenda will be binding.  Oral and other interpretations or clarifications will 
be without legal effect. 
 
Any provisions in any of the Contract Documents which may be in conflict shall be subject to the following order of 
precedence for interpretation: 
 

a.  Special Conditions will govern Supplementary Conditions which will govern General Conditions. 
 

b.  All other conflicts between contract provisions shall be resolved by the ENGINEER, whose 
determination shall be final. 

 
The CONTRACTOR shall take no advantage of any apparent error or omission in the Drawings or Specifications.  In 
the event the CONTRACTOR discovers such an error or omission, he shall immediately notify the ENGINEER.  The 
ENGINEER will then make such corrections and interpretations as may be deemed necessary for fulfilling the intent 
of the Drawings and Specifications. 
 
6.  BID SECURITY 
      
Each Bid must be accompanied by a Bid Bond duly executed by the BIDDER as principal and having as surety thereon 
a surety company approved by the OWNER and authorized to do business in New Hampshire, or a Treasurer's, 
Cashier's or Certified Check drawn upon a bank within the State of New Hampshire payable to the OWNER for ten 
percent (10%) of the total amount of the Bid. The OWNER will return the Bid Security of all except the three (3) 
lowest responsible bidders within five (5) days of the Bid opening.  The Bid Security of the two remaining 
unsuccessful Bidders will be returned within five (5) days of execution of the Agreement. The Bid Security of the 
successful BIDDER will be retained until the Payment Bond and Performance Bond have been executed and 
approved, after which it will be returned. A successful BIDDER, upon his failure or refusal to execute and deliver the 
Contract and Bonds required within ten (10) days after he has received notice of the acceptance of his Bid, shall 
forfeit to the OWNER, as liquidated damages for such failure or refusal, the security deposited with his Bid. 
 
7.  AWARD 
      
The OWNER reserves the right to reject any Bid for any reason that the OWNER determines to be in the public 
interest. The OWNER reserves the right to award the project to the Bidder that is the best perceived value to the 
OWNER.   
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All applicable laws, ordinances, and the rules and regulations of all authorities having jurisdiction over construction 
of the Project shall apply to the Contract throughout. 
 
8.  PERFORMANCE AND PAYMENT BOND 
      
The General Conditions and Supplemental General Conditions set forth the OWNER'S requirements as to 
Performance and other Bonds.  When the successful BIDDER delivers the executed Agreement to OWNER, it shall be 
accompanied by the required Contract Security.    
 
Attorneys‐in‐fact who sign Bid Bonds or Payment Bonds or Performance Bonds must file with each Bond a certified 
and effective dated copy of their power of attorney. 
 
The party to whom the Contract is awarded will be required to execute the Agreement and obtain the Performance 
Bond and Payment Bond within five (5) calendar days from the date when Notice of Award is delivered to the 
BIDDER.  The Notice of Award will be accompanied by the necessary Agreement and Bond forms.  In case of failure 
of the BIDDER to execute the Agreement, the OWNER may, at his option, consider the BIDDER in default, in which 
case the Bid Security accompanying the proposal shall become the property of the OWNER. The OWNER, within five 
(5) days of receipt of acceptable Performance Bond, Payment Bond and Agreement signed by the party to whom the 
Contract was awarded, shall sign the Agreement, and return to such party an executed duplicate of the Agreement.  
Should the OWNER not execute the Agreement within such period, the BIDDER may, by written notice, withdraw his 
signed Agreement.  Such notice of withdrawal shall be effective upon receipt of the notice by the OWNER. 
 
Surety companies executing bonds most appear on the United States Treasury Department's most current list 
known as Dept. Circular 570, latest edition, and be authorized to transact business in the state where the project is 
located. 
 
In lieu of either a performance bond, payment bond, or both, the BIDDER may substitute a cash deposit made 
accessible by only the Goffstown School District, in a local town bank.  Cash deposits shall be in the amount of one 
hundred percent (100%) of the total bid price for payment or performance bonds and two hundred percent (200%) 
of the total bid price for both.  The OWNER shall have the right to reject the use of cash as surety if the form of 
deposit is not acceptable to the OWNER, or if the bank of deposit is not acceptable to the OWNER. 
  
9.  NOTICE TO PROCEED 
 
If the Notice to Proceed has not been issued within the thirty (30) day period or within the period mutually agreed 
upon, the CONTRACTOR may terminate the Agreement without further liability on the part of either party. 
 
10.  CONTRACT TIME 
      
The number of days within which the Work is to be completed (the Contract Time) is set forth in the Bid Form and 
included in the Agreement Form. The number of days and the date by which the Work is to be completed is set forth 
in the Notice to Proceed.   
 
11.  LIQUIDATED DAMAGES 
 
Provisions for liquidated damages are set forth in the Bid ‐ Section 00331, Agreement ‐ Section 00531, and Special 
Conditions, Section 00840. 
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12.  ADDITIONAL REQUIREMENTS 
      
BIDDER'S attention is directed to the requirements and information put forth in the Supplementary General 
Conditions ‐ Section 00820. 
 
Contracts for Work under this proposal will obligate the CONTRACTOR and the Subcontractors not to discriminate in 
employment practices. 
  
Successful BIDDERS must, if requested, submit a list of all Subcontractors who will perform work on the project. 
 
13.  PRECONSTRUCTION CONFERENCE 
      
The CONTRACTOR shall not commence work until a conference has been held at which representatives of the 
CONTRACTOR, and OWNER are present.  The preconstruction conference will be arranged by the OWNER. 
 
14.  TAXES 
      
No amount shall be added for State or Federal taxes.  The CONTRACTOR shall obtain from the State Tax 
Commissioner, a Certificate of Exemption for the tax on materials to be incorporated in the Work and an exemption 
from Federal Excise Taxes. 
 
15.  FEDERAL REQUIREMENTS 
 
This project is being funded by a Federal Grant and therefore the Contractor is responsible for the following 
compliance requirements: 
 

1) All wages paid on the project are subject to Davis‐Bacon and related Acts (DBRA), 40 USC§ 3141 et seq., 
wage rates. Schedule of wages is included at the end of this section. 

2) The Contractor shall, to the extent reasonably possible, sub‐contract with minority business, women's 
business enterprises, and labor surplus area firms per 2 CFR 200.321. 

3) Contract is subject to Anti‐Lobbying requirements of 2 CRF 200, Appendix II (I). The Contractor shall submit 
an Anti‐Lobbying Certification for contracts exceeding $100,000. 

4) Contract may be suspended per 2 CRF 200, Appendix II (B and H). 

5) The Contractor may be terminated for cause and for convenience, based on then prevailing industry 
standards and all applicable laws and regulations in New Hampshire. 

6) Remedies for either party to the Contract, including in instances where The Contractor breaches this 
Contract, are provided for in the Contract.   

7) The Contractor shall comply with the Clean Air Act and the Federal Water Pollution Control Act, pursuant to 
2 CFR 200, Appendix ll(G) 

8) The Contractor shall comply with 2 CFR 200.322 Domestic preferences for procurements. (a) As appropriate 
and to the extent consistent with law, the non‐Federal entity should, to the greatest extent practicable 
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under a Federal award, provide a preference for the purchase, acquisition, or use of goods, products, or 
materials produced in the United States (including but not limited to iron, aluminum, steel, cement, and 
other manufactured products). The requirements of this section must be included in all subawards including 
all contracts and purchase orders for work or products under this award. (b) For purposes of this section: (1) 
“Produced in the United States” means, for iron and steel products, that all manufacturing processes, from 
the initial melting stage through the application of coatings, occurred in the United States. (2) 
“Manufactured products” means items and construction materials composed in whole or in part of non‐
ferrous metals such as aluminum; plastics and polymer‐based products such as polyvinyl chloride pipe; 
aggregates such as concrete; glass, including optical fiber; and lumber. 

9) The Contractor shall comply with Equal Opportunity Employment in accordance with 41 CFR Part 60‐1.3. 

10) If applicable, the Contractor shall comply with the Contract Work Hours and Safety Standards Act 2 CFR 200 
Appendix II (E)(40 USC 3701‐ 3708). 

11) The Owner and Contractor shall maintain all appropriate oversight, standards of conduct, price and costs 
analyses, and records, sufficient to demonstrate compliance with federal procurement requirements, 
including all required standards of conduct with respect to federal procurement, and with respect to 
prohibition on conflicts of interest, as stated throughout this Contract. To the extent any further 
requirements are needed, those provisions of 2 CFR part 200, including 2 CFR 200.318 and 2 CFR 200.323, 
are incorporated herein by reference. 

12) For sake of clarity, it is the intent of the Owner and Contractor for these Federal Terms to be complied with 
fully by both Parties, and, to the extent any of these Federal Terms conflict with any other terms of a 
Contract, for these Federal Terms to supersede and replace conflicting terms.   

Schedule of Wages: 
 
"General Decision Number: NH20220012 02/25/2022 Superseded General Decision Number: 
NH20210012 
State: New Hampshire Construction Type: Highway 
County: Hillsborough County in New Hampshire. 
 
HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building structures in rest area projects 
& railroad construction; bascule, suspension & spandrel arch bridges designed for commercial 
navigation, bridges involving marine construction; and other major bridges). 
 
Note: Contracts subject to the Davis‐Bacon Act are generally required to pay at least the 
applicable minimum wage rate required under Executive Order 14026 or Executive Order 13658. 
Please note that these Executive Orders apply to covered contracts entered into by the federal 
government that are subject to the Davis‐Bacon Act itself, but do not apply to contracts subject 
only to the Davis‐Bacon Related Acts, including those set forth at 29 CFR 5.1(a)(2)‐(60). 
 
 _____________________________________________________________________  
|If the contract is entered    |.  Executive Order 14026    | 
|into on or after January 30,    |  generally applies to the    | 
|2022, or the contract is    |  contract.      | 
|renewed or extended (e.g., an    |.  The contractor must pay  | 
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|option is exercised) on or    |  all covered workers at    | 
|after January 30, 2022:     |  least $15.00 per hour (or  | 
|          |  the applicable wage rate  | 
|          |  listed on this wage    | 
|          |  determination, if it is    | 
|          |  higher) for all hours    | 
|          |  spent performing on the  | 
|          |  contract in 2022.    | 
|           |           | 
|If the contract was awarded on  |.   Executive Order 13658    | 
|or between January 1, 2015 and  |  generally applies to the    | 
|January 29, 2022, and the    |  contract.      | 
|contract is not renewed or    |.   The contractor must pay all  | 
|extended on or after January    |  covered workers at least  | 
|30, 2022:        |  $11.25 per hour (or the   | 
|          |  applicable wage rate listed  | 
|          |  on this wage determination,  | 
|          |  if it is higher) for all    | 
|          |  hours spent performing on  | 
|          |  that contract in 2022.    | 
|           |           | 
 
The applicable Executive Order minimum wage rate will be adjusted annually. If this contract is 
covered by one of the Executive Orders and a classification considered necessary for 
performance of work on the contract does not appear on this wage determination, the 
contractor must still submit a conformance request. 
 
Additional information on contractor requirements and worker protections under the Executive 
Orders is available at 
  
https://www.dol.gov/agencies/whd/government‐contracts. 
 
 
Modification Number    Publication Date  

0      01/07/2022 
1      02/25/2022 

 
*  SUNH2011‐028 08/15/2011 
 
  Rates    Fringes 
 
CARPENTER (Excluding Form  
Work)    ................................................ $ 24.27  1.06   
 
CARPENTER (Form Work Only) ......................... $ 19.93  1.06 
 
ELECTRICIAN   ................................................ $ 23.22  2.78 
 



MOUNTAIN VIEW MIDDLE SCHOOL BUS TURN‐AROUND  INSTRUCTIONS TO BIDDERS 

GOFFSTOWN NEW HAMPSHIRE SCHOOL DISTRICT  SECTION 00101  Page 9 of 12 

 

195113479    January 2023 

INSTALLER:   Guardrail ................................. $ 20.50  6.30 
 
IRONWORKER, REINFORCING ........................... $ 20.18  0.00 
 
IRONWORKER, STRUCTURAL ............................ $ 34.45  17.20 
 
LABORER:  Blaster Rock ............................ $ 29.50  11.21 
 
LABORER:  Common or General  .............. $ 16.99  2.60 
 
LABORER:  Flagger ....................................  $ 11.79**  1.37 
 
LABORER:  Highway/Parking Lot 
Striping ............  ................................................ $ 17.95  0.00 
 
LABORER:  Landscape ............................... $ 14.40**  0.00 
 
LABORER:  Pipelayer ................................. $ 17.63  2.72 
 
OPERATOR:  Auger  ..................................... $ 26.07  0.00 
 
OPERATOR:  Backhoe .................................. $ 27.05  7.95 
 
OPERATOR:  Bobcat/Skid 
Steer/Skid Loader ............................................. $ 19.25  0.00 
 
OPERATOR:  Bucket ..................................... $ 25.19  0.00 
 
OPERATOR:  Bulldozer  ................................ $ 25.39  5.09 
 
OPERATOR:  Crane ...................................... $ 23.37  2.21 
 
OPERATOR:  Drill Rig Caissons  .................... $ 33.46  19.78 
 
OPERATOR:  Excavator ................................ $ 24.98  6.56 
 
OPERATOR:  Grader/Blade .......................... $ 25.75  6.00 
 
OPERATOR:  Loader  .................................... $ 25.40  7.51 
 
OPERATOR:  Mechanic ................................ $ 25.12  3.44 
 
OPERATOR:  Oiler ........................................ $ 29.54  16.15 
 
OPERATOR:  Paver (Asphalt, 
Aggregate, and Concrete)  ................................ $28.88   17.05 
 
OPERATOR:  Roller ...................................... $25.23  9.69 
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OPERATOR:   Post Driver/Pounder ............... $23.16  6.32 
 
TRUCK DRIVER, Includes all  
axles including Dump Trucks 
(Excludes Low Bed Trucks) ............................... $17.423.37 
 
TRUCK DRIVER: Low Bed Truck  ....................... $20.77  4.27 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 
WELDERS ‐ Receive rate prescribed for craft performing operation to which welding is incidental. 
 
================================================================ 
 
** Workers in this classification may be entitled to a higher minimum wage under Executive 
Order 14026 ($15.00) or 13658 ($11.25). Please see the Note at the top of the wage 
determination for more information. 
 
Note: Executive Order (EO) 13706, Establishing Paid Sick Leave for Federal Contractors applies to 
all contracts subject to the Davis‐Bacon Act for which the contract is awarded (and any 
solicitation was issued) on or after January 1, 2017. If this contract is covered by the EO, the 
contractor must provide employees with 1 hour of paid sick leave for every 30 hours  they work, 
up to 56 hours of paid sick leave each year. 
Employees must be permitted to use paid sick leave for their  own illness, injury or other health‐
related needs, including preventive care; to assist a family member (or person who is like family 
to the employee) who is ill, injured, or has other health‐related needs, including preventive care; 
or for reasons resulting from, or to assist a family member (or person who is like family to the 
employee) who is a victim of, domestic violence, sexual assault, or stalking. Additional 
information on contractor requirements and worker protections under the EO is available at 
https://www.dol.gov/agencies/whd/government‐contracts. 
 
Unlisted classifications needed for work not included within the scope of the classifications 
listed may be added after award only as provided in the labor standards contract clauses (29CFR 
5.5 (a) (1) (ii)). 
 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 
The body of each wage determination lists the classification and wage rates that have been 
found to be prevailing for the cited type(s) of construction in the area covered by the wage 
determination. The classifications are listed in alphabetical order of ""identifiers"" that indicate 
whether the particular rate is a union rate (current union negotiated rate for local), a survey rate 
(weighted average rate) or a union average rate (weighted union average rate). 
 
Union Rate Identifiers 
  
A four letter classification abbreviation identifier enclosed in dotted lines beginning with 
characters other than ""SU"" or ""UAVG"" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example: PLUM0198‐005 07/01/2014. PLUM is an 
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abbreviation identifier of the union which prevailed in the survey for this classification, which in 
this example would be Plumbers. 0198 indicates the local union number or district council 
number where applicable, i.e., Plumbers Local 0198. The next number, 005 in the example, is an 
internal number used in processing the wage determination. 07/01/2014 is the effective date of 
the most current negotiated rate, which in this example is July 1, 2014. 
 
Union prevailing wage rates are updated to reflect all rate changes in the collective bargaining 
agreement (CBA) governing this classification and rate. 
 
Survey Rate Identifiers 
 
Classifications listed under the ""SU"" identifier indicate that no one rate prevailed for this 
classification in the survey and the published rate is derived by computing a weighted average 
rate based on all the rates reported in the survey for that classification.  As this weighted 
average rate includes all rates reported in the survey, it may include both union and non‐union 
rates. Example: SULA2012‐007 5/13/2014. SU indicates the rates are survey rates based on a 
weighted average calculation of rates and are not majority rates. LA indicates the State of 
Louisiana. 2012 is the year of survey on which these classifications and rates are based. The next 
number, 007 in the example, is an internal number used in producing the 
wage determination. 5/13/2014 indicates the survey completion date for the classifications and 
rates under that identifier. 
 
Survey wage rates are not updated and remain in effect until a new survey is conducted. 
 
Union Average Rate Identifiers 
 
Classification(s) listed under the UAVG identifier indicate that no single majority rate prevailed 
for those classifications; however, 100% of the data reported for the classifications was union 
data. EXAMPLE: UAVG‐OH‐0010 08/29/2014. UAVG indicates that the rate is a weighted union 
average rate. OH indicates the state. The next number, 0010 in the example, is an internal 
number used in producing the wage determination. 08/29/2014 indicates the survey completion 
date for the classifications and rates under that identifier. 
 
A UAVG rate will be updated once a year, usually in January of each year, to reflect a weighted 
average of the current negotiated/CBA rate of the union locals from which the rate is based. 
 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 
WAGE DETERMINATION APPEALS PROCESS 
  
1.) Has there been an initial decision in the matter? This can be: 
 
*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on a wage determination matter 
*  a conformance (additional classification and rate) ruling 
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On survey related matters, initial contact, including requests for summaries of surveys, should 
be with the Wage and Hour National Office because National Office has responsibility for the 
Davis‐Bacon survey program. If the response from this initial contact is not satisfactory, then the 
process described in 2.) and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal process described here, initial 
contact should be with the Branch of Construction Wage Determinations. Write to: 
 

Branch of Construction Wage Determinations Wage and Hour Division 
U.S. Department of Labor 
200 Constitution Avenue, N.W. Washington, DC 20210 

 
2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the 
action) can request review and reconsideration from the Wage and Hour Administrator (See 29 
CFR Part 1.8 and 29 CFR Part 7). Write to: 
 

Wage and Hour Administrator 
U.S. Department of Labor 
200 Constitution Avenue, N.W. Washington, DC 20210 

 
The request should be accompanied by a full statement of the interested party's position and by 
any information (wage payment data, project description, area practice material, etc.) that the 
requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an interested party may appeal directly 
to the Administrative Review Board (formerly the Wage Appeals Board). Write to: 
 

Administrative Review Board 
U.S. Department of Labor 
200 Constitution Avenue, N.W. Washington, DC 20210 

 
4.) All decisions by the Administrative Review Board are final. 
 
================================================================  
END OF GENERAL DECISIO" 
 
 
 

END OF SECTION
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SECTION 00331 
 

BID 
 
PART A ‐ BID 
 
The OWNER is seeking two bid options for this PROJECT.  The BID section provides two options for the BIDDER to 
complete and submit.  The BIDDER may complete both options or the BIDDER may submit only one of the two BID 
options.  BID Option #1 shall be submitted in compliance with all the noted Federal requirements, including, but 
not limited to the Davis Bacon Wage requirements and the Buy America requirements.  BID Option #2 shall be 
submitted without the need to comply with Items 1, 2, 8, and 12, found in Section 00101, Article 15.  In addition, 
BID Option #2 does not need to comply with the Schedule of Wages section, also located in Article 15.      
 
Proposal of                      (hereinafter called 
"BIDDER"), organized and existing under the laws of the State of        doing business as  
        * 
*Insert "a corporation," "a partnership," or "an individual" as applicable. 
 
To the Goffstown New Hampshire School District (hereinafter called "OWNER"):  In compliance with your 
Advertisement for Bids, BIDDER hereby proposes to perform all Work for the CONSTRUCTION OF: MOUNTAIN VIEW 
MIDDLE SCHOOL BUS TURN‐AROUND, Town of Goffstown, New Hampshire in strict accordance with the Contract 
Documents, within the time set forth therein, and at the prices stated below. 
 
By submission of this bid, the BIDDER certifies, and in the case of a joint bid, each party thereto certifies as to his 
own organization, that this bid has been arrived at independently, without consultation, communication, or 
agreement as to any matter relating to this bid with any other BIDDER or with any competitor. 
 
 
The BIDDER declares that no person in the employ of the OWNER has pecuniary interest in this proposal or in the 
Contract for the Work which he proposes to do, that he has carefully examined the Contract and Specifications and 
has informed himself fully regarding all conditions pertaining to the site where the Work is to be done and has 
carefully estimated the Work.  He understands that the OWNER, its agents, and employees, are not to be in any 
manner held responsible for the accuracy of, or bound by, any estimates or plans or locations of underground 
structures relating to the Work, and that if any have been given or made, they are to be considered solely as a base 
for filling out and comparing the several proposals. 
 
The BIDDER proposes to furnish all the labor, equipment and materials required for carrying out the Work in 
accordance with the accompanying Specifications for the sum specified herein, subject to additions and deductions 
according to the Specifications, and in all respects according to the terms thereof. 
 
BIDDER hereby agrees to commence Work under this Contract on or before the date to be specified in the Notice to 
Proceed, and to achieve Substantial Completion within 70 calendar days of the from the date set in the Notice to 
Proceed.  BIDDER further agrees to pay as liquidated damages, the sum of $500 for each consecutive calendar day 
thereafter. See the SPECIAL CONDITIONS for work that must be completed for Substantial Completion and Final 
Completion. 
 
The BIDDER proposes and agrees that within the next five (5) calendar days after the day on 
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which Notice of the Award shall be given to him or mailed to him at the address hereinafter given, he will sign six (6) 
copies of the Agreement of the form provided in Section 00531 ‐ Agreement, and will execute and deliver to the 
OWNER the Agreement and bonds in the sums specified, conditioned to faithfully furnish and do everything 
required of the CONTRACTOR, with a surety company authorized to do business in New Hampshire. 
 
The BIDDER acknowledges receipt of the following addenda: 
 

No.    , dated    ,2023 

No.    , dated    ,2023 

No.    , dated    ,2023 

No.    , dated    ,2023 

 
 

STATEMENT OF BIDDER'S QUALIFICATIONS 
 
All questions must be answered, and the data given must be clear and comprehensive. This Statement must be 
notarized.  The Bidder may submit any additional information he/she desires. 
 
Date              
 
1.  Firm Name:     
 
2.  Permanent Main Office Address and Phone Number:    
 
       
   
3.  When Organized:       
 
4.  If a corporation, where incorporated (if in more than one State, so indicate):  
 
     
 
     
     
5.  How many years have you been engaged in contracting under your present firm name: 
 
     
   
6.  Contracts on Hand (not completed).  Show gross value for each contract, anticipated date of completion, 

names of Owner and Architect/Engineer: 
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7.  Show significant contracts (recently completed), gross value for each, the month and year completed, the 
names and phone numbers of Owner and Architect/Engineer. 

       
 

 

 

 

 

 

 

 
    
8.  Experience in work similar to this contract (give Owner's name and Architect/Engineer associated with 

work).     

       

         

 
9.  General character of work performed by you:      

       

         

   
10.  Have you ever failed to complete any work awarded to you?  If so, where and why? 
         

 

 

 

 

 

 
11.  Have you ever defaulted on a contract?  If so, where and why? 
 

 

 

 

 

 

 
12.  List your major equipment that will be utilized for this contract.   (Indicate if owned or leased). 
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13.  Background and experience of the principal members of your organization that will be utilized for this 
Contract. 

 
 

 

 

 

 

 
 
14.  Background and experience of supervisor you propose to represent your firm at the site during the 

construction period of this Contract. 
   

 

 

 

 

 

 
15.  Give bank and credit references (include name, address, and phone #): 
   

 

 

 

 

 

 
16.  Give name of Agency and Company that will provide Performance and Payment Bonds for this Contract 

(including reference contract): 
     

 

 

 

 

 

   
 
State of New Hampshire  County of: _____________________ 
 
Subscribed and sworn to me this ______ day of ________________, 2023 
 
Notary Public: _________________________________________ 
 
My Commission Expires:  
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SCHEDULE OF PRICES:  NOTE:  This Proposal shall be filled in by the BIDDER with the prices written in both words 
and numerals and the extensions made by him/her.  In case of discrepancy between words and numerals, the 
amount shown in words shall govern. 
 
BIDDER agrees to perform all the necessary labor, furnish all materials, and do all work described in the 
Specifications and shown on the Drawings, for the following lump sum prices and/or unit prices: 
 
OPTION 1 – SCHOOL BUS TURN AROUND CONSTRUCTION (INCLUDING ALL FEDERAL AND DAVIS BACON WAGE 
REQUIREMETNS) 
 

Item No.  Item Description  Unit  Unit Price  QTY  Total Price 

1 

EXTERIOR DRAINAGE IMPROVEMENTS 
AND FIRE HYDRANT REPLACEMENT 

LS  $   1  $ 

Price in Words________________________________________________________ 

2 

BUS TURN AROUND CONSTRUCTION  LS.  $  1  $ 

Price in Words________________________________________________________ 

3 

ALLOWANCE FOR SOILS TESTING  ALLOW.  $ 2,500.00  1  $ 2,500.00 

Price in Words________________________________________________________ 

 
 
The bidder shall enter a lump sum price with the condition that all work shall commence on June 16, 202 and shall 
be completed within 70 days. 
 
TOTAL LUMP SUM PART A BID PRICE (Item #1, THROUGH Item #3):  
 
(in figures) $     
 
(in words)      
  
     Dollars 
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OPTION 2 – SCHOOL BUS TURN AROUND CONSTRUCTION (EXCLUDING THE FEDERAL AND DAVIS BACON WAGE 
REQUIREMETNS, AS NOTED IN SECTION 00331, Part A) 
 

Item No.  Item Description  Unit  Unit Price  QTY  Total Price 

1 

EXTERIOR DRAINAGE IMPROVEMENTS 
AND FIRE HYDRANT REPLACEMENT 

LS  $   1  $ 

Price in Words________________________________________________________ 

2 

BUS TURN AROUND CONSTRUCTION  LS.  $  1  $ 

Price in Words________________________________________________________ 

3 

ALLOWANCE FOR SOILS TESTING  ALLOW.  $ 2,500.00  1  $ 2,500.00 

Price in Words________________________________________________________ 

 
 
The bidder shall enter a lump sum price with the condition that all work shall commence on June 16, 202 and shall 
be completed within 70 days. 
 
TOTAL LUMP SUM PART A BID PRICE (Item #1, THROUGH Item #3):  
 
(in figures) $     
 
(in words)      
  
     Dollars 
 
PART B – BID CONDITIONS 
 
1. OWNER reserves the right to award the project to the Bid that is submitted that is the best perceived value 

by the OWNER. 
 
2. OWNER reserves the right to evaluate all bids for the two options and determine which option the project 

will be awarded under.  
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3.  The BIDDER understands that the OWNER reserves the right to reject any or all Bids and to waive any 
informality in the Bidding. 

 
4.  The OWNER reserves the right to include or exclude all, some, or none of the Bid Items. 
 
5.   The BIDDER agrees that the Bid shall be valid and may not be withdrawn for a period of thirty (30) calendar 

days after the scheduled closing time for receiving Bids. Upon receipt of written notice of the acceptance of 
this Bid, the BIDDER shall execute the formal Contract attached and deliver the Contract and Performance 
Bond and Payment Bond required by the General Conditions to the OWNER within five (5) days.    

 
6.  The Bid Security attached in the sum of ten percent (10%) of the Bid is to become the property of the 

OWNER in the event the Contract and Bonds are not executed within the time set forth, as liquidated 
damages for the delay and additional expense to the OWNER caused thereby. 

 
7.  This Bid may be accepted by the OWNER at any time within thirty (30) days of the opening of Bids. 
 
8.  In case this Bid shall be accepted by the OWNER, and the undersigned shall fail to execute the Contract and 

furnish satisfactory Bonds, within five (5) days from the date of Notice of Award of the Contract, then the 
OWNER may, at his option, determine that the undersigned has abandoned the Contract, and thereupon, 
this Bid shall be null and void, and the Bid Security accompanying this Bid shall be forfeited to and become 
the property of the OWNER, or the penalty of the Bid Bond shall be invoked as liquidated damages for such 
failure or neglect; otherwise, such Bid Security shall be returned to the undersigned. 

 
 
 
The full name and residence of all persons and parties interested in the foregoing Bid as principals are as follows: 
 

 
, 

 

 
, 

 

 
, 

 

 
, 
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PART C ‐ EXECUTION 
 
The undersigned certifies under penalties of perjury that this bid is in all respects bona fide, fair and made without 
collusion or fraud with any other person.  As used in this paragraph, the word "person" shall mean any natural 
person, joint venture, partnership, corporation or other business or legal entity. 
 
Seal (if corporation) 
 

 
(Signature of BIDDER) 
 

(Title of BIDDER) 

 

(Business address of BIDDER) 
 

(Town, State, and Zip Code) 
 
 
 
Dated __________________________ the __________ day of       , 2023. 
 

 
 

END OF SECTION 
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SECTION 00410 

BID BOND 

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned              

                           
 
as Principal, and                        
as Surety, are hereby held and firmly bound unto Goffstown New Hampshire School District as OWNER in the penal 
sum of    Ten percent (10%) of the bid   for the payment of which, well and truly to be made, we hereby jointly and 
severally bind ourselves, successors, and assigns. 
 
Signed, this    day of       ,2023.  The Condition of the above obligation is such that whereas the 
Principal has submitted to the Goffstown New Hampshire School District a certain Bid, attached hereto and hereby 
made a part hereof to enter a contract in writing, for the CONSTRUCTION OF MOUNTAIN VIEW MIDDLE SCHOOL 
BUS TURN‐AROUND. 

NOW, THEREFORE, 

  (a)   If said Bid shall be rejected, or 
  (b)  If said Bid shall be accepted and the Principal shall execute and deliver a contract in the Form of Contract 
attached hereto (properly completed in accordance with said Bid) and shall furnish a Bond for his faithful 
performance of said contract, and for the payment of all persons performing labor or furnishing materials in 
connection therewith, and shall in all other respects perform the agreement created by the acceptance of said Bid, 
then this obligation shall be void, otherwise the same shall remain in force and effect; it being expressly understood 
and agreed that the liability of the Surety for any and all claims hereunder shall, in no event, exceed the penal 
amount of this obligation as herein stated.  The Surety, for value received, hereby stipulates, and agrees that the 
obligations of said Surety and its Bond shall be in no way impaired or affected by any extension of the time within 
which the OWNER may accept such Bid; and said Surety does hereby waive notice of any such extension.  
 
IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and seals, and such of them as 
are corporations have caused their corporate seals to be hereto affixed and these presents to be signed by their 
proper officers, the day and year set forth above. 
 
__________________________________  (L.S.) 
Principal 
__________________________________ 
Surety 
By:_______________________________ 
 
IMPORTANT:  Surety companies executing Bonds must appear on the Treasury Department's most current  list of 
companies holding Certificates of Authority as Acceptable sureties, known as circular 570 (Circular 570 as amended) 
and be authorized to transact business in the state where the project is located. 
 
 

END OF SECTION 
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SECTION 00420 
 

NOTICE OF AWARD 
 
Project Description:  MOUNTAIN VIEW MIDDLE SCHOOL BUS TURN‐AROUND   
 
The OWNER has considered the Bid submitted by you for the above‐described Work in response to its 
Advertisement for Bids dated January 16, 2023, and Instructions to Bidders. 
 
 You are hereby notified that your Bid has been accepted for items in the amount of $_____________. 
 
You are required by the Instructions to Bidders to execute the Agreement and furnish the required CONTRACTOR'S 
Performance Bond, Payment Bond, and certificates of insurance within five (5) calendar days from the date of this 
Notice to you. 
 
If you fail to execute said Agreement and to furnish said Bonds within five (5) days from the date of this Notice, said 
OWNER will be entitled to consider all your rights arising out of the OWNER'S acceptance of your Bid as abandoned 
and as a forfeiture of your Bid Bond.  The OWNER will be entitled to such other rights as may be granted by law. 
 
You are required to return an acknowledged copy of this Notice of Award to the OWNER. 
 
 
Dated __________________________ the __________ day of    , 2023. 
 
 
OWNER: 
 
Goffstown New Hampshire School District 
 
 
   
   
By:  Scott Gross 
  Business Administrator 
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ACCEPTANCE OF NOTICE 
 

Receipt of the above NOTICE OF AWARD is hereby acknowledged 
 
 

By   

(Contractor) 

this the                                  day of                                   , 2023 

By   

 
(Authorized Signature) 

Title   

 
 
 

END OF SECTION
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SECTION 00531 
 

AGREEMENT 
 
THIS AGREEMENT, made this                  day of                               , 2023, by and between the GOFFSTOWN SCHOOL 
DISTRICT, hereinafter called "OWNER" and   , doing 
business as (an individual) or (a partnership) or (a corporation) hereinafter called "CONTRACTOR". 
 
WITNESSETH:  That for and in consideration of the payments and agreements hereinafter mentioned: 
 

1. The CONTRACTOR will commence and complete the construction of the MOUNTAIN VIEW MIDDLE SCHOOL 
BUS TURN‐AROUND.   

2. The CONTRACTOR will furnish all the material, supplies, tools, equipment, labor, and other services 
necessary for the construction and completion of the Project described herein. 

3. The CONTRACTOR will commence the work required by the Contract Documents within five (5) calendar 
days after the date of the Notice to Proceed and to achieve Substantial Completion of Part A within 70 
calendar days of the from the date of June 16, 202. Growing season related work (i.e., landscaping) may be 
completed in the following spring once weather conditions allow as approved by the ENGINEER.  Payment 
for all incomplete items will be withheld until completion. BIDDER further agrees to pay as liquidated 
damages, the sum of $500 for each consecutive calendar day thereafter. See the SPECIAL CONDITIONS for 
work that must be completed for Substantial Completion and Final Completion. 

 
4. The CONTRACTOR agrees to perform all the Work described in the Contract Documents and comply with the 

terms therein for the sum of                                       , as shown in the Bid schedule.  In addition, if boulders or 
ledge are encountered, the CONTRACTOR will be paid 
   $ 125   per cubic yard, as measured by the ENGINEER.  

5. The term "Contract Documents" means and includes the following: 

Division 0 ‐ Bidding and Contract Requirements; Division 1 ‐ General Requirements; Division 2 ‐ Sitework; 
Division 3 ‐ Concrete; Division 5 ‐ Castings; Project Plans; Addenda's; all prepared by Stantec. 

The term "Contract Documents" shall also mean and include the following addenda prepared by Stantec. 

No.    , dated    ,2023 

No.    , dated    ,2023 

No.    , dated    ,2023 

No.    , dated    ,2023 
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6. The OWNER will pay to the CONTRACTOR in the manner and at such times as set forth in the General 
Conditions ‐ Section 00720 such amounts as required by the Contract Documents.  Retention from Progress 
Payments will be in accordance with the following procedures: 

a. Until construction is fifty percent (50%) complete, as determined by the OWNER, retainage shall be 
ten percent (10%) of the monthly payments claimed. 

b. After construction is fifty percent (50%) complete, provided the CONTRACTOR has performed to the 
satisfaction of the OWNER and provided further that there is no specific cause for greater retainage 
withholding, no additional retainage will be withheld. 

c. Upon issuance of Certificate of Final Completion, retainage shall be reduced to two percent (2%) of 
the final contract total; said retainage to be held for the one (1) year warranty period. 

7. This Agreement shall be binding upon all parties hereto and their respective heirs, executors, administrators, 
successors, and assigns. 

IN WITNESS WHEREOF, the parties hereto have executed, or caused to be executed by their duly authorized officials, 
this Agreement in three (3) copies each of which shall be deemed an original on the date first above written. 

 

  OWNER: 

  Goffstown School District 
   
   

   

   

   

(SEAL)   

ATTEST:   

Name:     

                                               (Please Type)   

Title     
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  CONTRACTOR: 

     

 
By: 

 

 
Name:   

 
 

(Please Type) 

  Address:   

     

(SEAL)   

ATTEST:   

Name:     
                                               (Please Type) 

Title     

 
 
NOTE:  If the CONTRACTOR is a corporation, an affidavit giving the principal the right to sign the Contract must 
accompany the executed Contract. 
 
 

END OF SECTION
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SECTION 00580 
 

NOTICE TO PROCEED 
 
  
To:      Date:   

Project:  MOUNTAIN VIEW MIDDLE SCHOOL 
BUS TURN‐AROUND 

 
 
You are hereby notified to commence Work in accordance with the Agreement dated                     , 2023, on or 
before                         , 2023, and you are to complete the Work within (70) consecutive calendar days thereafter.  The 
date of completion of all Work is therefore                                   , 2023. 
 
 

  OWNER: 

  Goffstown School District 
   
 

 

   

   

   

 
 
 
 

ACCEPTANCE OF NOTICE 
 

Receipt of the above NOTICE TO PROCEED is hereby acknowledged 
 

By   

this    day of                             , 2023 

By   

Title   

 
 

END OF SECTION 
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SECTION 00610 
 

PERFORMANCE BOND 
 
KNOW ALL MEN BY THESE PRESENTS:  that 
 

 

(Name of CONTRACTOR) 

 

(Address of CONTRACTOR) 

a    , hereinafter called Principal 

(Corporation, Partnership, or Individual) 

and   

(Name of Surety) 

 

(Address of Surety) 
 

 
hereinafter called "Surety", are held and firmly bound unto the Goffstown New Hampshire School District, 
hereinafter called "OWNER", in the penal sum of                
     Dollars, $(      ) in lawful money of the United States, for the payment of which 
sum well and truly to be made, we bind ourselves, successors, and assigns, jointly and severally, firmly by these 
presence. 
 
THE CONDITION OF THIS OBLIGATION is such that whereas, the Principal entered into a certain contract with the 
OWNER, dated the        day of         , 2023, a copy of which is hereto attached 
and made a part hereof for the construction of the Mountain View Middle School Bus Turn‐Around. 
 
NOW, THEREFORE, if the Principal shall well, truly and faithfully perform its duties, all the undertakings, covenants, 
terms, conditions, and agreements of said Contract during the original term thereof, and any extensions thereof 
which may be granted by the OWNER, with or without notice to the Surety and during the one year guaranty period, 
and if he shall satisfy all claims and demands incurred under such Contract, and shall fully indemnify and save 
harmless the OWNER from all costs and damages which it may suffer by reason of failure to do so, and shall 
reimburse and repay the OWNER all outlay and expense which the OWNER may incur in making good any default, 
then this obligation shall be void; otherwise to remain in full force and effect. 
   
PROVIDED, FURTHER, that the said Surety, for value received hereby stipulates and agrees that no change, extension 
of time, alteration or addition to the terms of the Contract or to Work to be performed thereunder or the 
Specifications accompanying the same shall in any way affect its obligation on this Bond, and it does hereby waive 
notice of any such change, extension of time, alteration or addition to the terms of the Contract or to the Work or to 
the Specifications. 
  
PROVIDED, FURTHER, that no final settlement between the OWNER and the CONTRACTOR shall abridge the right of 
any beneficiary hereunder, whose claim may be unsatisfied. 
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IN WITNESS WHEREOF, this instrument is executed in four (4) counterparts, each one of which shall be deemed an 
original, this the      day of       , 2023. 
 
 
ATTEST:     

    Principal 

    by    (s) 

(Principal Secretary)     

(SEAL)     

     

(Witness to Principal)    (Address) 
     

Surety    (Address) 
 
 
ATTEST:     
     

       

(Surety Secretary)     

(SEAL)     

   
by   

(Witness to Surety)           Attorney‐In‐Fact 
     

(Address)    (Address) 
 
NOTE:  Date of Bond must not be prior to date of Notice of Award. 
      If Contractor is Partnership, all partners should execute Bond. 
 
IMPORTANT:  Surety companies executing Bonds must appear on the Treasury Department's most current list of 
companies holding Certificates of Authority as Acceptable sureties, known as circular 570 (Circular 570 as amended) 
and be authorized to transact business in the state where the Project is located. 
 
 

END OF SECTION 
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SECTION 00620 
 

PAYMENT BOND 
 
KNOW ALL MEN BY THESE PRESENTS: that 

 

(Name of CONTRACTOR) 

 

(Address of CONTRACTOR) 

a    , hereinafter called Principal 

(Corporation, Partnership, or Individual) 

and   

(Name of Surety) 

 

(Address of Surety) 
 

 
hereinafter called "Surety", are held and firmly bound unto the Goffstown New Hampshire School District, 
hereinafter called "OWNER", in the penal sum of                
     Dollars, $(      ) in lawful money of the United States, for the payment of which 
sum well and truly to be made, we bind ourselves, successors, and assigns, jointly and severally, firmly by these 
presence. 

THE CONDITION OF THIS OBLIGATION is such that whereas, the Principal entered into a certain contract with the 
OWNER, dated the        day of         , 20     , a copy of which is hereto attached 
and made a part hereof for the construction of the Mountain View Middle School Bus Turn‐Around. 

NOW THEREFORE, if the Principal shall promptly make payment to all persons, firms, subcontractors, and 
corporations for all insurance premiums, for all equipment hired, including trucks, for all material used and for fuels, 
lubricants, power, tools, hardware, supplies purchased by said Principal and used in carrying out said contract and 
any authorized extension or modification thereof, and for labor and parts furnished upon order of said contractor 
for the repair of equipment used in carrying out said contract and any authorized extension or modification thereof, 
all in accordance with the provisions of New Hampshire State Statutes RSA 447: 15, 16, 17 and 18, then this 
obligation shall be void; otherwise to remain in full force and effect. 

PROVIDED, FURTHER, that the notice required under this BOND to obtain benefits under this obligation by any 
person, firm or corporation having any claim for labor, labor performed, materials, machinery, tools, equipment or 
supplies shall extend for a period of ninety (90) days after the completion and acceptance of the work of the 
contract by the OWNER as signified by the filing and acceptance of a CERTIFICATE OF FINAL COMPLETION.  Such 
notice must be filed in the office of the Clerk of the county in which the contract was performed.  The County 
Superior Court is required to send a copy of the notice to the Surety, the Principal and any subcontractor involved in 
the claim.  Any person under this BOND is required, within one year after filing the claim, to bring a lawsuit against 
the Principal or subcontractor of the Principal in the County Superior Court as which the notice was filed. 
PROVIDED, FURTHER, that the said Surety for value received hereby stipulates and agrees that no change, extension 
of time, alteration or addition of the terms of the contract or to the Work to be performed thereunder or the 
Specifications accompanying the same shall in any way affect its obligation on this BOND, and it does hereby waive 
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notice of any such change, extension of time, alteration or addition to the terms of the contract or to the Work or to 
the Specifications.  

PROVIDED, FURTHER, that no final settlement between the OWNER and the CONTRACTOR shall abridge the right of 
any beneficiary hereunder, whose claim may be unsatisfied. 
IN WITNESS WHEREOF, this instrument is executed in four (4) counterparts, each one of which shall be deemed an 
original, this the      day of       , 2023. 

ATTEST:     

    Principal 

    by    (s) 

(Principal Secretary)     

(SEAL)     

     

(Witness to Principal)    (Address) 
     

Surety    (Address) 
 
ATTEST:     
     

       

(Surety Secretary)     

(SEAL)     

   
by   

(Witness to Surety)           Attorney‐In‐Fact 
     

(Address)    (Address) 

NOTE:  Date of Bond must not be prior to date of Notice of Award. 
      If Contractor is Partnership, all partners should execute Bond. 

IMPORTANT:  Surety companies executing Bonds must appear on the Treasury Department's most current list of 
companies holding Certificates of Authority as Acceptable sureties, known as circular 570 (Circular 570 as amended) 
and be authorized to transact business in the state where the Project is located. 
 

END OF SECTION 
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SECTION 00720 
 

GENERAL CONDITIONS 
 
 

TABLE OF CONTENTS OF GENERAL CONDITIONS 
 

 Article 
 Number Description Page 
 
 1 Definitions......................................................................................5 

 2 Preliminary Matters .......................................................................6 

 3 Contract Documents: 
  Intent Amending and Reuse ...........................................................7 

 4 Availability of Lands; Physical Conditions; 
  Reference Points ............................................................................8 

 5 Bonds and Insurance ......................................................................9 

 6 Contractor's Responsibilities ........................................................11 

 7 Other Work ..................................................................................16 

 8 Owner's Responsibilities ..............................................................16 

 9 Engineer's Status During Construction ........................................17 

 10 Changes in the Work ....................................................................18 

 11 Change of Contract Price .............................................................19 

 12 Change of Contract Time .............................................................21 

 13 Warranty and Guarantee; Tests and  
  Inspections; Correction, Removal or Acceptance 
  of Defective Work ........................................................................22 

 14 Payments to Contractor and Completion .....................................23 

 15 Suspension of Work and Termination .........................................26 

 16 Arbitration ....................................................................................27 

 17 Miscellaneous ..............................................................................28 
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INDEX TO GENERAL CONDITIONS 
 

 
 
      Article or Paragraph  
 Number     
Acceptance of Insurance ................................................. 5.13 
Access to the Work ......................................................... 13.2 
Addenda-definition of (see definition of 
  Specifications) ................................................................... 1 
Agreement-definition of ...................................................... 1 
All Risk Insurance ............................................................ 5.6 
Amendment, Written ................................................. 1, 3.1.1 
Application for Payment-definition of ................................. 1 
Application for, Final.................................................... 14.12 
Application for Progress Payment .................................. 14.2 
Application for Progress Payment, review of ........ 14.4-14.7 
Arbitration ......................................................................... 16 
Authorized Variation in Work .......................................... 9.5 
Availability of Lands ........................................................ 4.1 
Award, Notice of-defined .................................................... 1 
 
Before Starting Construction ..................................... 2.5-2.7 
Bid-definition of .................................................................. 1 
Bonds and Insurance-in general ........................................... 5 
Bonds-definition of .............................................................. 1 
Bonds, Delivery of ..................................................... 2.1, 5.1 
Bonds, Performance and Other .................................. 5.1-5.2 
 
Cash Allowances ............................................................ 11.8 
Change Order-definition of .................................................. 1 
Change Orders-to be executed ........................................ 10.4 
Changes in the Work ......................................................... 10 
Claims, Waiver of-on Final Payment ............................ 14.16 
Clarifications and Interpretations ...................................... 9.4 
Cleaning .......................................................................... 6.17 
Completion ........................................................................ 14 
Completion, Substantial ......................................... 14.8-14.9 
Conference, Preconstruction ............................................. 2.8 
Conflict, Error, Discrepancy-Contractor 
to Report .................................................................... 2.5, 3.3 
Construction Machinery, Equipment, etc ......................... 6.4 
Continuing Work ............................................................ 6.29 
Contract Documents-amending and 
supplementing ............................................................ 3.4-3.5 
Contract Documents-definition of ....................................... 1 
Contract Documents-Intent ........................................ 3.1-3.3 
Contract Documents-Reuse of .......................................... 3.6 
Contract Price, Change of .................................................. 11 
Contract Price-definition ..................................................... 1 
Contract Time,Change of ................................................... 12 
Contract Time,Commencement of .................................... 2.3 
Contract Time-definition of ................................................. 1 
Contractor-definition of ....................................................... 1 
Contractor May Stop Work or Terminate ....................... 15.5 
Contractor's Continuing Obligation .............................. 14.15 
Contractor's Duty to Report Discrepancy 
 in Documents ............................................................ 2.5, 3.2 
Contractor's Fee-Cost Plus ........... 11.4.5.6, 11.5.1, 11.6-11.7 
Contractor's Liability Insurance ........................................ 5.3 
Contractor's Responsibilities-in general ............................... 6 

Contractor's Warranty of Title ........................................ 14.3 
Contractor's-other ................................................................ 7 
Contractual Liability Insurance ........................................ 5.4 
Coordinating Contractor-definition of .............................. 7.4 
Coordination ..................................................................... 7.4 
Copies of Documents ....................................................... 2.2 
Correction or Removal of Defective 
  Work .......................................................................... 13.11 
Correction Period, One Year ........................................ 13.12 
Correction, Removal or Acceptance 
of Defective Work-in general ............................. 13.11-13.14 
Cost-net decrease......................................................... 11.6.2 
Cost of Work .......................................................... 11.4-11.5 
Costs, Supplemental .................................................... 11.4.5 
 
Day-definition of ................................................................. 1 
Defective-definition of ......................................................... 1 
Defective Work, Acceptance of  ................................... 13.13 
Defective Work, Correction or Removal of .................... 13.1 
Defective Work-in general ............................. 13, 14.7, 14.11 
Defective Work, Rejecting ............................................... 9.6 
Definitions ........................................................................... 1 
Delivery of Bonds ............................................................ 2.1 
Determination for Unit Prices ........................................ 9.10 
Disputes, Decisions by Engineer ............................ 9.11-9.12 
Documents, Copies of ...................................................... 2.2 
Documents, Records ....................................................... 6.19 
Documents, Reuse ............................................................ 3.6 
Drawings-definition of ........................................................ 1 
 
Easements ......................................................................... 4.1 
Effective date of Agreement-definition of ........................... 1 
Emergencies ................................................................... 6.22 
Engineer-definition of ......................................................... 1 
Engineer's Decisions .............................................. 9.10-9.12 
Engineer's-Notice Work is Acceptable ......................... 14.13 
Engineer's Recommendation of Payment ............ 14.4, 14.13 
Engineer's Responsibilities,  
  Limitations on  ..................................... 6.6, 9.11, 9.13-9.16 
Engineer's Status During Construction-in general ............... 9 
Equipment, Labor, Materials and ............................... 6.3-6.6 
Equivalent materials & Equipment ................................... 6.7 
Explorations of physical conditions ................................. 4.2 
 
Fee, Contractor's-Costs Plus ........................................... 11.6 
Field Order-definition of ..................................................... 1 
Field Order-issued by Engineer .............................. 3.5.1, 9.5 
Final application for Payment ...................................... 14.12 
Final Inspection ............................................................ 14.11 
Final Payment and Acceptance .................................... 14.13 
Final Payment, Recommendation of .................. 14.13-14.14 
 
General Provisions ................................................. 17.3-17.4 
General Requirements-definition of .................................... 1 
General Requirements-principal  
 references to ................................ 2.6, 4.4, 6.4, 6.6-6.7, 6.23 
Giving Notice ................................................................. 17.1 
Guarantee of Work-by Contractor .................................. 13.1 
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Indemnification ................................................6.30-6.32, 7.5 
Inspection, Final ........................................................... 14.11 
Inspection, Tests and ...................................................... 13.3 
Insurance, Bonds and-in general .......................................... 5 
Insurance, Certificates of .............................................. 2.7, 5 
Insurance-completed operations ....................................... 5.3 
Insurance, Contractor's Liability ....................................... 5.3 
Insurance, Contractual Liability........................................ 5.4 
Insurance, Owner's Liability ............................................. 5.5 
Insurance, Property .................................................. 5.6-5.13 
Insurance-Waiver of Rights ............................................ 5.11 
Intent of Contract Documents .................................. 3.3, 9.14 
Interpretations and Clarifications ...................................... 9.4 
Investigations of physical conditions ................................ 4.2 
 
Labor, Materials and Equipment................................ 6.3-6.5 
Laws and Regulations-definition of ..................................... 1 
Laws and Regulations-general ........................................ 6.14 
Liability Insurance-Contractor's ....................................... 5.3 
Liability Insurance-Owner's .............................................. 5.5 
Liens-definitions of ......................................................... 14.2 
Limitations on Engineer's 
  Responsibilities ..................................... 6.6, 9.11, 9.13-9.16 
 
Materials and equipment-furnished by Contractor ............ 6.3 
Materials and equipment-not incorporated in Work ....... 14.2 
Materials or equipment-equivalent ................................... 6.7 
Miscellaneous Provisions .................................................. 17 
Multi-prime contracts .......................................................... 7 
 
Notice, Giving of ............................................................ 17.1 
Notice of Acceptability of Project ................................ 14.13 
Notice of Award-definition of ............................................. 1 
Notice to Proceed-definition of ............................................ 1 
Notice to Proceed-giving of .............................................. 2.3 
 
"Or-Equal" Items .............................................................. 6.7 
Other contractors ................................................................. 7 
Other work ........................................................................... 7 
Overtime Work-prohibition of .......................................... 6.3 
Owner-definition of ............................................................. 1 
Owner May Correct Defective Work ............................ 13.14 
Owner May Stop Work ................................................. 13.10 
Owner May Suspend Work, Terminate ................. 15.1-15.4 
Owner's Duty to Execute Change Orders ....................... 11.8 
Owner's Liability Insurance .............................................. 5.5 
Owner's Representative-Engineer to serve as ................... 9.1 
Owner's Responsibilities-in general ..................................... 8 
Owner's Separate Representative at site............................ 9.3 
 
Partial Utilization .......................................................... 14.10 
Partial Utilization-definition of ............................................ 1 
Partial Utilization-Property Insurance ............................ 5.15 
Patent Fees and Royalties ............................................... 6.12 
Payments, Recommendation of ................... 14.4-14.7, 14.13 
Payments to Contractor-in general ..................................... 14 
Payments to Contractor-when due ....................... 14.4, 14.13 
Payments to Contractor-withholding .............................. 14.7 
Performance and other Bonds .................................... 5.1-5.2 
Permits ............................................................................ 6.13 
Physical Conditions .......................................................... 4.2 

Physical Conditions-Engineer's review ......................... 4.2.4 
Physical Conditions-existing structures ......................... 4.2.2 
Physical Conditions-explorations and reports ............... 4.2.1 
Physical Conditions-possible document change ............ 4.2.5 
Physical Conditions-price and time adjustments ........... 4.2.5 
Physical Conditions-report of differing ......................... 4.2.3 
Physical Conditions-Underground Facilities .................... 4.3 
Preconstruction Conference.............................................. 2.8 
Preliminary Matters ............................................................. 2 
Premises, Use of ..................................................... 6.16-6.18 
Price, Change of Contract ................................................. 11 
Price-Contract-definition of ................................................ 1 
Progress Payment, Application for ................................. 14.2 
Progress Payment-retainage ........................................... 14.2 
Progress schedule .......................... 2.6, 2.9, 6.6, 6.29, 15.2.6 
Project-definition of ............................................................ 1 
Project Representation-provision for ................................ 9.3 
Project Representative, Resident-definition of .................... 1 
Project, Starting the .......................................................... 2.4 
Property Insurance .................................................... 5.6-5.13 
Property Insurance-Partial Utilization ............................ 5.15 
Property Insurance-Receipt and Application of 
Proceeds ................................................................. 5.12-5.13 
Protection, Safety and ............................................ 6.20-6.21 
Punch list ...................................................................... 14.11 
 
Recommendation of Payment .............................. 14.4, 14.13 
Record Documents ......................................................... 6.19 
Reference Points ............................................................... 4.4 
Regulations, Laws and ................................................... 6.14 
Rejecting Defective Work ................................................ 9.6 
Related Work at Site .................................................. 7.1-7.3 
Remedies Not Exclusive ................................................ 17.4 
Removal or Correction of Defective Work ................... 13.11 
Resident Project Representative-definition of ..................... 1 
Resident Project Representative-provision for ................. 9.3 
Responsibilities, Contractor's-in general ............................. 6 
Responsibilities, Engineer's-in general ................................ 9 
Responsibilities, Owner's-in general ................................... 8 
Retainage ........................................................................ 14.2 
Reuse of Documents ......................................................... 3.5 
Rights of Way .................................................................. 4.1 
Royalties, Patent Fees and .............................................. 6.12 
 
Safety and Protection ............................................. 6.20-6.21 
Samples .................................................................. 6.23-6.28 
Schedule of progress ............... 2.6, 2.8-2.9, 6.6, 6.29, 15.2.6 
Schedule of Shop Drawing  
submissions ....................................... 2.6, 2.8-2.9, 6.23, 14.1 
Schedule of values ...................................... 2.6, 2.8-2.9, 14.1 
Schedules, Finalizing ....................................................... 2.9 
Shop Drawings and Samples .................................. 6.23-6.28 
Shop Drawings-definition of ............................................... 1 
Shop Drawing, use to approve substitutions .................. 6.7.3 
Site, Visits to-by Engineer ................................................ 9.2 
Specifications-definition of ................................................. 1 
Starting Construction, Before ..................................... 2.5-2.8 
Starting the Project ........................................................... 2.4 
Stopping Work-by Contractor ........................................ 15.5 
Stopping Work-by Owner ............................................ 13.10 
Subcontractor-definition of ................................................. 1 
Subcontractors-in general ......................................... 6.8-6.11 
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Subcontracts-required provisions ............ 5.11.1, 6.11, 11.4.3 
Substantial Completion-certification of .......................... 14.8 
Substantial Completion-definition of ................................... 1 
Substitute or "Or-Equal" Items ......................................... 6.7 
Subsurface Conditions ............................................... 4.2-4.3 
Supplemental costs ...................................................... 11.4.5 
Supplementary Conditions-definition of .............................. 1 
Supplementary Conditions-principal references 
to .............. 2.2, 4.2, 5.1, 5.3, 5.6-5.8, 6.3, 6.13, 6.23, 7.4, 9.3 
Supplementary Contract Documents ......................... 3.4-3.5 
Supplier-definition of ........................................................... 1 
Supplier-principal references to .......... 3.6, 6.5, 6.7-6.9, 6.20, 
 ......................................... 6.24, 9.13, 9.16, 11.8, 13.4, 14.12 
Surety-consent to payment................................. 14.12, 14.14 
Surety-Engineer has no duty to ....................................... 9.13 
Surety-notice to............................................. 10.1, 10.5, 15.2 
Surety-qualification of ............................................... 5.1-5.2 
Suspending Work, by Owner .......................................... 15.1 
Suspension of Work and Termination-in general .............. 15 
Superintendent-Contractor's ............................................. 6.2 
Supervision and Superintendence .............................. 6.1-6.2 
 
Taxes-Payment by Contractor ........................................ 6.15 
Termination-by Contractor ............................................. 15.5 
Termination-by Owner .......................................... 15.2-15.4 
Termination, Suspension of Work and-in general ............. 15 
Tests and Inspections ............................................. 13.3-13.7 
Time, Change of Contract .................................................. 12 
Time, Computation of ..................................................... 17.2 
Time, Contract-definition of ................................................ 1 
 
Uncovering Work .................................................. 13.8-13.9 
Underground Facilities-definition of ................................... 1 
Underground Facilities-not shown or indicated ............. 4.3.2 
Underground Facilities-protection of ....................... 4.3, 6.20 
Underground Facilities-shown or indicated ................... 4.3.1 
Unit Price Work-definition of .............................................. 1 
Unit Price Work-general ............................... 11.9, 14.1, 14.5 
Unit Prices ................................................................... 11.3.1 
Unit Prices, Determinations for ...................................... 9.10 
Use of Premises ..................................................... 6.16-6.18 
Utility owners ........................................... 6.13, 6.20, 7.2-7.3 
 

Values, Schedule of .......................................... 2.6, 2.9, 14.1 
Variations in Work-Authorized ...................... 6.25, 6.27, 9.5 
Visits to Site-by Engineer ................................................. 9.2 
 
Waiver of Claims-on Final Payment ............................ 14.16 
Waiver of Rights by insured parties ...................... 5.10, 6.11 
Warranty and Guarantee-by Contractor .......................... 13.1 
Warranty of Title, Contractor's ....................................... 14.3 
Work, Access to ............................................................. 13.2 
Work-by others .................................................................... 7 
Work Continuing During Disputes ................................. 6.29 
Work, Cost of ......................................................... 11.4-11.5 
Work-definition of ............................................................... 1 
Work Directive Change-definition of .................................. 1 
Work Directive Change-principal 
 references to ................................................ 3.4.3, 10.1-10.2 
Work, Neglected by Contractor .................................... 13.14 
Work, Stopping by Contractor ....................................... 15.5 
Work, Stopping by Owner ...................................... 15.1-15.4 
Written Amendment-definition of ....................................... 1 
Written Amendment-principal  
 references to ...................................... 3.4.1, 10.1, 11.2, 12.1 
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GENERAL CONDITIONS 
 
ARTICLE 1 - DEFINITIONS 
 
 Wherever used in these General Conditions or in the other Contract 
Documents the following terms have the meanings indicated which are 
applicable to both the singular and plural thereof: 
 
Addenda--Written or graphic instruments issued prior to the opening of 
Bids which clarify, correct or change the bidding documents or the 
Contract Documents. 
 
Agreement--The written agreement between OWNER and 
CONTRACTOR covering the Work to be performed; other Contract 
Documents are attached to the Agreement and made a part thereof as 
provided therein. 
 
Application for Payment--The form accepted by ENGINEER which is 
to be used by CONTRACTOR in requesting progress or final 
payments and which is to include such supporting documentation as is 
required by the Contract Documents. 
 
Bid--The offer or proposal of the bidder submitted on the prescribed 
form setting forth the prices for the Work to  
be performed. 
 
Bonds--Bid, performance and payment bonds and other instruments of 
security. 
 
Change Order--A document recommended by ENGINEER, which is 
signed by CONTRACTOR and OWNER and authorizes an addition, 
deletion or revision in the Work, or an adjustment in the Contract Price 
or the Contract Time, issued on or after the Effective Date of the 
Agreement. 
 
Contract Document--The Agreement, Addenda (which pertain to the 
Contract Documents), CONTRACTOR's Bid (including 
documentation accompanying the Bid and any post-Bid documentation 
submitted prior to the Notice of Award) when attached as an exhibit to 
the Agreement, the Bonds, these General Conditions, the 
Supplementary Conditions, the Specifications and the Drawings as the 
same are more specifically identified in the Agreement, together with all 
amendments, modifications and supplements issued pursuant to 
paragraphs 3.4 and 3.5 on or after the Effective Date of the Agreement. 
 
Contract Price--The moneys payable by OWNER to 
CONTRACTOR under the Contract Documents as stated in the 
Agreement (subject to the provisions of paragraph 11.9.1 in the case of 
Unit Price Work). 
 
Contract Time--The number of days (computed as provided in 
paragraph 17.2) or the date stated in the Agreement for the completion 
of the Work. 
 
CONTRACTOR--The person, firm or corporation with whom 
OWNER has entered into the Agreement. 
 
defective--An adjective which when modifying the word Work  
refers to Work that is unsatisfactory, faulty or deficient, or does not 
conform to the Contract Documents, or does not meet the requirements 
of any inspection, reference standard, test or approval referred to in the 

Contract Documents, or has been damaged prior to ENGINEER's 
recommendation of final payment (unless responsibility for the 
protection thereof has been assumed by OWNER at Substantial 
Completion in accordance with paragraph 14.8 or 14.10). 
 
Drawings--The drawings which show the character and scope of the 
Work to be performed and which have been prepared or approved by 
ENGINEER and are referred to in the Contract Documents. 
 
Effective Date of the Agreement--The date indicated in the Agreement 
on which it becomes effective, but if no such date is indicated it means 
the date on which the Agreement is signed and delivered by the last of 
the two parties to sign and deliver. 
 
ENGINEER--The person, firm or corporation named as such in the 
Agreement. 
 
Field Order--A written order issued by ENGINEER which orders 
minor changes in the Work in accordance with paragraph 9.5 but which 
does not involve a change in the Contract Price or the Contract Time. 
 
General Requirements--Sections of Division 1 of the Specifications. 
 
Laws and Regulations; Laws or Regulations--Laws, rules, regulations, 
ordinances, codes and/or orders. 
 
Notice of Award--The written notice by OWNER to the apparent 
successful bidder stating that upon compliance by the apparent 
successful bidder with the conditions precedent enumerated therein, 
within the time specified, OWNER will sign and deliver the 
Agreement. 
 
Notice to Proceed--A written notice given by OWNER to 
CONTRACTOR (with a copy to ENGINEER) fixing the date on 
which the Contract Time will commence to run and on which 
CONTRACTOR shall start to perform CONTRACTOR's obligations 
under the Contract Documents. 
 
OWNER--The public body or authority, corporation, association, firm 
or person with whom CONTRACTOR has entered into the Agreement 
and for whom the Work is to be provided. 
 
Partial Utilization--Placing a portion of the Work in service for the 
purpose for which it is intended (or a related purpose) before reaching 
Substantial Completion for all the Work. 
 
Project--The total construction of which the Work to be provided under 
the Contract Documents may be the whole, or a part as indicated 
elsewhere in the Contract Documents. 
Resident Project Representative--The authorized representative of 
ENGINEER who is assigned to the site or any part thereof. 
Shop Drawings--All drawings, diagrams, illustrations, schedules and 
other data which are specifically prepared by or for CONTRACTOR 
to illustrate some portion of the Work and all illustrations, brochures, 
standard schedules, performance charts, instruction, diagrams and other 
information prepared by a Supplier and submitted by CONTRACTOR 
to illustrate material or equipment for some portion of the Work. 
 
Specifications--Those portions of the Contract Documents consisting of 
written technical descriptions of materials, equipment, construction 
systems, standards and workmanship as applied to the Work and certain 
administrative details applicable thereto. 
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Subcontractor--An individual, firm or corporation having a direct 
contract with CONTRACTOR or with any other Subcontractor for the 
performance of a part of the Work at the site. 
 
Substantial Completion--The Work (or a specified part thereof) has 
progressed to the point where, in the opinion of ENGINEER as 
evidenced by ENGINEER's definitive certificate of Substantial 
Completion, it is sufficiently complete, in accordance with the Contract 
Documents, so that the Work (or specified part) can be utilized for the 
purposes for which it is intended; or if there be no such certificate issued, 
when final payment is due in accordance with paragraph 14.13.  The 
terms "substantially complete" and "substantially completed" as applied 
to any Work refer to Substantial Completion thereof. 
 
Supplementary Conditions--The part of the Contract Documents which 
amends or supplements these General Conditions. 
 
Supplier--A manufacturer, fabricator, supplier, distributor, materialman 
or vendor. 
 
Underground Facilities--All pipelines, conduits, ducts, cables, wires, 
manholes, vaults, tanks, tunnels or other such facilities or attachments, 
and any encasements containing such facilities which have been 
installed underground to furnish any of the following services or 
materials: electricity, gases, steam, liquid petroleum products, telephone 
or other communications, cable television, sewage and drainage 
removal, traffic or other control systems or water. 
 
Unit Price Work--Work to paid for on the basis of unit prices. 
 
Work--The entire completed construction or the various separately 
identifiable parts thereof required to be furnished under the Contract 
Documents.  Work is the result of performing services, furnishing labor 
and furnishing and incorporating materials and equipment into the 
construction, all as required by the Contract Documents. 
 
Work Directive Change—A written directive to CONTRACTOR, 
issue on or after the Effective Date of the Agreement and signed by 
OWNER and recommended by ENGINEER, ordering an addition, 
deletion or revision in the Work, or responding to differing or 
unforeseen physical conditions under which the Work is to be 
performed as provided in paragraph 4.2 or 4.3 or to emergencies under 
paragraph 6.22.  A Work Directive Change may not change the Contract 
Price or  
the Contract Time, but is evidence that the parties expect that the change 
directed or documented by a Work Directive Change will be 
incorporated in a subsequently issued Change Order following 
negotiations by the parties as to its effect, if any, on the Contract Price 
or Contract Time as provided in paragraph 10.2. 
 
Written Amendment--A written amendment of the Contract Documents, 
signed by OWNER and CONTRACTOR on or after the Effective 
Date of the Agreement and normally dealing with the nonengineering 
or nontechnical rather than strictly Work-related aspects of the Contract 
Documents. 
 
ARTICLE 2--PRELIMINARY MATTERS 
 
Delivery of Bonds: 
 
 2.1. When CONTRACTOR delivers the executed Agreement to 

OWNER, CONTRACTOR shall also deliver to  OWNER such 
Bonds as CONTRACTOR may be required to furnish in accordance 
with paragraph 5.1. 
 
Copies of Documents: 
 
 2.2. OWNER shall furnish to CONTRACTOR up to ten copies 
(unless otherwise specified in the Supplementary Conditions) of the 
Contract Documents as are reasonably necessary for the execution of 
the Work.  Additional copies will be furnished, upon request, at the cost 
of reproduction. 
 
Commencement of Contract Time; Notice to Proceed: 
 
 2.3. The Contract Time will commence to run on the thirtieth day after 
the Effective Date of the Agreement, or, if a Notice to Proceed is given, 
on the day indicated in the Notice to Proceed.  A Notice to Proceed may 
be given at any time within the thirty days after the Effective Date to the 
Agreement.  In no event will the Contract Time commence to run later 
than the seventy-fifth day after the day of Bid opening or the thirtieth 
day after the Effective Date of the Agreement, whichever date is earlier. 
 
Starting the Project: 
 
 2.4. CONTRACTOR shall start to perform the Work on the date 
when the Contract Time commences to run, but no Work shall be done 
at the site prior to the date on which the Contract Time commences to 
run. 
 
Before Starting Construction: 
 
 2.5. Before undertaking each part of the Work, CONTRACTOR 
shall carefully study and compare the Contract Documents and check 
and verify pertinent figures shown thereon and all applicable field 
measurements.  CONTRACTOR shall promptly report in writing to 
ENGINEER any conflict, error or discrepancy which 
CONTRACTOR may discover and shall obtain a written interpretation 
or clarification from ENGINEER before proceeding with any Work 
affected thereby; however, CONTRACTOR shall not be liable to 
OWNER or ENGINEER for failure to report any conflict, error or  
discrepancy in the Contract Documents, unless CONTRACTOR had 
actual knowledge thereof or should reasonably have known thereof. 
 
 2.6. Within ten days after the Effective Date of the Agreement (unless 
otherwise specified in the General Requirements), CONTRACTOR 
shall submit to ENGINEER for review: 
 
  2.6.1.  an estimated progress schedule indicating the starting and 
completion dates of the various stages of the Work; 
 
  2.6.2.  a preliminary schedule of Shop Drawings submissions; 
and 
 
  2.6.3.  a preliminary schedule of values for all of the Work which 
will include quantities and prices of items aggregating the Contract Price 
and will subdivide the Work into component parts in sufficient detail to 
serve as the basis for progress payments during construction.  Such 
prices will include an appropriate amount of overhead and profit 
applicable to each item of Work which will be confirmed in writing by 
CONTRACTOR at the time of submission. 
 
 2.7.  Before any Work at the site is started, CONTRACTOR shall 
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deliver to OWNER, with a copy to ENGINEER, certificates (and other 
evidence of insurance requested by OWNER) which 
CONTRACTOR is required to purchase and maintain in accordance 
with paragraphs 5.3 and 5.4, and OWNER shall deliver to 
CONTRACTOR certificates (and other evidence of insurance 
requested by CONTRACTOR) which OWNER is required to 
purchase and maintain in accordance with paragraph 5.6 and 5.7. 
 
Preconstruction Conference: 
 
 2.8. Within twenty days after the Effective Date of the Agreement, 
but before CONTRACTOR starts the Work at the site, a conference 
attended by CONTRACTOR, ENGINEER and others as appropriate 
will be held to discuss the schedules referred to in paragraph 2.6, to 
discuss procedures for handling Shop Drawings and other submittals 
and for processing Applications for Payment, and to establish a working 
understanding among the parties as to the Work. 
 
Finalizing Schedules: 
 
 2.9. At least ten days before submission of the first Application for 
Payment a conference attended by CONTRACTOR, ENGINEER 
and others as appropriate will be held to finalize the schedules submitted 
in accordance with paragraph 2.6.  The finalized progress schedule will 
be acceptable to ENGINEER as providing an orderly progression of 
the Work to completion within the Contract Time, but such acceptance 
will neither impose on ENGINEER responsibility for the progress or 
scheduling of the Work no relieve CONTRACTOR from full 
responsibility therefore.  The finalized schedule of Shop Drawing 
submissions will be acceptable to ENGINEER as providing a workable 
arrangement for processing the submissions.  The finalized schedule of 
values will be acceptable to ENGINEER as to form and substance. 
 
ARTICLE 3--CONTRACT DOCUMENTS: INTENT, 
       AMENDING, REUSE 
 
Intent: 
 
 3.1. The Contract Documents comprise the entire agreement between 
OWNER and CONTRACTOR concerning the Work.  The Contract 
Documents are complementary; what is called for by one is as binding 
as if called for by all.  The Contract Documents will be construed in 
accordance with the law of the place of the Project. 
 
 3.2. It is the intent of the Contract Documents to describe a 
functionally complete Project (or part thereof) to be constructed in 
accordance with the Contract Documents.  Any Work, materials or 
equipment that may reasonable be inferred from the Contract 
Documents as being required to produce the intended result will be 
supplied whether or not specifically called for.  When words which have 
a well-known technical or trade meaning are used to describe Work, 
materials or equipment such words shall be interpreted in accordance 
with that meaning.  Reference to standard specifications, manuals or 
codes of any technical society, organization or association, or to the 
Laws or Regulations of any governmental authority, whether such 
reference be specific or by implication, shall mean the latest standard 
specification, manual, code or Laws or Regulations in effect at the time 
of opening of Bids (or, on the Effective Date of the Agreement if there 
were no Bids), except as may be otherwise specifically stated.  However, 
no provision of any referenced standard specification, manual or code 
(whether or not specifically incorporated by reference in the Contract 
Documents) shall be effective to change the duties and responsibilities 

of OWNER, CONTRACTOR or ENGINEER, or any of their 
consultants, agents or employees from those set forth in the Contract 
Documents, nor shall it be effective to assign to ENGINEER, or any of 
ENGINEER's consultants, agents or employees, any duty or authority 
to supervise or direct the furnishing or performance of the Work or any 
duty or authority to undertake responsibility contrary to the provisions 
of paragraph 9.15 or 9.16.  Clarifications and interpretations of the 
Contract Documents shall be issued be ENGINEER as provided in 
paragraph 9.4. 
 
 3.3. If, during the performance of the Work, CONTRACTOR finds 
a conflict, error or discrepancy in the Contract Documents, 
CONTRACTOR shall so report to ENGINEER in writing at once and 
before proceeding with the Work affected thereby shall obtain a written 
interpretation or clarification from ENGINEER; however, 
CONTRACTOR shall not be liable to OWNER or ENGINEER for 
failure to report any conflict, error or discrepancy in the Contract 
Documents unless CONTRACTOR had actual knowledge thereof or 
should reasonably have known thereof. 
Amending and Supplementing Contract Documents: 
 
 3.4. The Contract Documents may be amended to provide for 
additions, deletions and revisions in the Work or to modify the terms 
and conditions thereof in one or more of the following ways: 
 
  3.4.1.  a formal Written Amendment, 
 
  3.4.2.  a Change Order (pursuant to paragraph 10.4), or 
 
  3.4.3.  a Work Directive Change (pursuant to paragraph 10.1). 
 
As indicated in paragraph 11.2 and 12.1, Contract Price and Contract 
Time may only be changed by a Change Order or a Written 
Amendment. 
 
 3.5. In addition, the requirements of the Contract Documents may be 
supplemented, and minor variations and deviations in the Work may be 
authorized, in one or more of the following ways: 
 
  3.5.1.  a Field Order (pursuant to paragraph 9.5), 
 
  3.5.2.  ENGINEER's approval of a Shop Drawing or sample 
(pursuant to paragraphs 6.26 and 6.27), or  
 
  3.5.3.  ENGINEER's written interpretation or clarification 
(pursuant to paragraph 9.4). 
 
Reuse of Documents: 
 
 3.6. Neither CONTRACTOR nor any Subcontractor or Supplier or 
other person or organization performing or furnishing any of the Work 
under a direct or indirect contract with OWNER shall have or acquire 
any title to or ownership rights in any of the Drawings, Specifications or 
other documents (or copies of any thereof) prepared by or bearing the 
seal of ENGINEER; and they shall not reuse any of them on extensions 
of the Project or any other project without written consent of OWNER 
and ENGINEER and specific written verification or adaptation by 
ENGINEER. 
 
ARTICLE 4-- AVAILABILITY OF LANDS; PHYSICAL   
       CONDITIONS; REFERENCE POINTS 
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Availability of Lands: 
 
 4.1. OWNER shall furnish, as indicated in the Contract Documents, 
the lands upon which the Work is to be performed, rights-of-way and 
easements for access thereto, and such other lands which are designated 
for the use of CONTRACTOR.  Easements for permanent structures 
or permanent changes in existing facilities will be obtained and paid for 
by OWNER, unless otherwise provided in the Contract Documents.  If 
CONTRACTOR believes that any delay in OWNER's furnishing 
these lands, rights-of-way or easements entitles CONTRACTOR to an 
extension of the Contract Time, CONTRACTOR may make a claim 
therefore as provided in Article 12.  CONTRACTOR shall provide for 
all additional lands and access thereto that may be required for 
temporary construction facilities or storage of materials and equipment. 
 
Physical Conditions: 
 
  4.2.1.  Explorations and Reports:  Reference is made to the 
Supplementary Conditions for identification of those reports  
of explorations and tests of subsurface conditions at the site that have 
been utilized by ENGINEER in preparation of the Contract 
Documents.  CONTRACTOR may relay upon accuracy of the 
technical data contained in such reports, but not upon nontechnical data, 
interpretations or opinions contained therein or for the completeness 
thereof for CONTRACTOR's purposes.  Except as indicated in the 
immediately preceding sentence and in paragraph 4.2.6, 
CONTRACTOR shall have full responsibility with respect to 
subsurface conditions at the site. 
 
  4.2.2.  Existing Structures:  Reference is made to the 
Supplementary Conditions for identification of those drawings of 
physical conditions in or relating to existing surface and subsurface 
structures (except Underground Facilities referred to in paragraph 4.3) 
which are at or contiguous to the site that have been utilized by 
ENGINEER in preparation of the Contract Documents.  
CONTRACTOR may rely upon the accuracy of the technical data 
contained in such drawings, but not for the completeness thereof for 
CONTRACTOR's purposes.  Except as indicated in the immediately 
preceding sentence and in paragraph 4.2.6, CONTRACTOR shall have 
full responsibility with respect to physical conditions in or relating to 
such structures. 
 
  4.2.3.  Reporting of Differing Conditions:  If CONTRACTOR 
believes that: 
 
    4.2.3.1.  any technical data on which CONTRACTOR is 
entitled to rely as provided in paragraph 4.2.1 and 4.2.2 is inaccurate, or 
 
   4.2.3.2. any physical condition uncovered or revealed at the site 
differs materially from that indicated, reflected or referred to in the 
Contract Documents, CONTRACTOR shall, promptly after becoming 
aware thereof and before performing any Work in connection therewith 
(except in an emergency as permitted by paragraph 6.22), notify 
OWNER and ENGINEER in writing about the inaccuracy or 
difference. 
 
  4.2.4.  ENGINEER's Review:  ENGINEER will promptly 
review the pertinent conditions, determine the necessity of obtaining 
additional explorations or tests with respect thereto and advise 
OWNER in writing (with a copy to CONTRACTOR) of 
ENGINEER's findings and conclusions. 
 

  4.2.5.  Possible Document Change:  If ENGINEER concludes 
that there is material error in the Contract Documents or that because of 
newly discovered conditions a change in the Contract Documents is 
required, a Work Directive Change or a Change Order will be issued as 
provided in Article 10 to reflect and document the consequences of the 
inaccuracy or difference. 
 
  4.2.6.  Possible Price and Time Adjustments:  In each such case, 
an increase or decrease in the Contract Price or an extension or 
shortening of the Contract Time, or any combination thereof, will be 
allowable to the extent that they are attributable to any such inaccuracy 
or difference.  If  OWNER and CONTRACTOR are unable to agree 
as to the amount or length thereof, a claim may be made therefore as 
provided in Article 11 and 12. 
 
Physical Conditions--Underground Facilities: 
 
  4.3.1.  Shown or Indicated:  The information and data shown or 
indicated in the Contract Documents with respect to existing 
Underground Facilities at or contiguous to the site is based on 
information and data furnished to OWNER or ENGINEER by the 
owners of such Underground Facilities or by others.  Unless it is 
otherwise expressly provided in the Supplementary Conditions: 
 
  4.3.1.1. OWNER and ENGINEER shall not be responsible for 
the accuracy or completeness of any such information or data; and 
 
  4.3.1.2. CONTRACTOR shall have full responsibility for 
reviewing and checking all such information and data, for locating all 
Underground Documents, for coordination of the Work with the owners 
of such Underground Facilities during construction, for the safety and 
protection thereof as provided in paragraph 6.20 and repairing any 
damage thereto resulting from the Work, the cost of all of which will be 
considered as having been included in the Contract Price. 
 
  4.3.2.  Not Shown or Indicated:  If an Underground Facility is 
uncovered or revealed at or contiguous to the site which was not shown 
or revealed or indicated in the Contract Documents and which 
CONTRACTOR could not reasonably have been expected to be aware 
of, CONTRACTOR shall, promptly after becoming aware thereof and 
before performing any Work affected thereby (except in an emergency 
as permitted by paragraph 6.22), identify the owner of such 
Underground Facility and give written notice thereof to that owner and 
to OWNER and ENGINEER.  ENGINEER will promptly review the 
Underground Facility to determine the extent to which the Contract 
Documents should be modified to reflect and document the 
consequences of the existence of the Underground Facility, and the 
Contract Documents will be amended or supplemented to the extent 
necessary.  During such time, CONTRACTOR shall be responsible for 
the safety and protection of such Underground Facility as provided in 
paragraph 6.20.  CONTRACTOR shall be allowed an increase in the 
Contract Price or an extension of the Contract Time, or both, to the 
extent that they are attributable to the existence of any Underground 
Facility that was not shown or indicated in the Contract Documents and 
which CONTRACTOR could not reasonably have been expected to 
be aware of.  If the parties are unable to agree as to the amount or length 
thereof, CONTRACTOR may make a claim therefore as provided in 
Articles 11 and 12. 
 
Reference Points: 
 
 4.4. OWNER shall provide engineering surveys to establish 



MOUNTAIN VIEW MIDDLE SCHOOL BUS TURN‐AROUND  GENERAL CONDITIONS 

GOFFSTOWN NEW HAMPSHIRE SCHOOL DISTRICT  SECTION 00720  Page 9 of 28 

 

195113479    January 2023 

reference points for construction which in ENGINEER's judgment are 
necessary to enable CONTRACTOR to proceed with the Work.  
CONTRACTOR shall be responsible for laying out the Work (unless 
otherwise specified in the General Requirements), shall protect and 
preserve the established reference points and shall make no changes or 
relocations  without the prior written approval of OWNER.  
CONTRACTOR shall report to ENGINEER whenever any  
reference point is lost or destroyed or requires relocation  
because of necessary changes in grades or locations, and shall be 
responsible for the accurate replacement or relocation of such reference 
points by professionally qualified personnel. 
 
ARTICLE 5--BONDS AND INSURANCE 
 
Performance and Other Bonds: 
 
 5.1. CONTRACTOR shall furnish performance and payment 
Bonds, each in an amount at least equal to the Contract Price as security 
for the faithful performance and payment of all CONTRACTOR's 
obligations under the Contract Documents.  These Bonds shall remain 
in effect at least until one year after the date when final payment 
becomes due, except as otherwise provided by Law or Regulation or by 
the Contract Documents.  CONTRACTOR shall also furnish such 
other Bonds as are required by the Supplementary Conditions.  All 
Bonds shall be in the forms prescribed by Law or Regulation or by the 
Contract Documents and be executed by such sureties as are named in 
the current list of "Companies Holding Certificates of Authority as 
Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring 
Companies" as published in Circular 570 (amended) by the Audit Staff 
Bureau of Accounts, U.S. Treasury Department.  All Bonds signed by 
an agent must be accompanied by a certified copy of the authority to act. 
 
 5.2. If the surety on any Bond furnished by CONTRACTOR is 
declared a bankrupt or becomes insolvent or its right  to do business is 
terminated in any state where any part of the Project is located or it 
ceases to meet the requirements of paragraph 5.1, CONTRACTOR 
shall within five days thereafter substitute another Bond and Surety, 
both of which must be acceptable to OWNER. 
 
Contractor's Liability Insurance: 
 
 5.3. CONTRACTOR shall purchase and maintain such 
comprehensive general liability and other insurance as is appropriate for 
the Work being performed and furnished and as will provide protection 
from claims set forth below which may arise out of or result from 
CONTRACTOR's performance and furnishing of the Work and 
CONTRACTOR's other obligations under the Contract Documents, 
whether it is to be performed or furnished by CONTRACTOR, by any 
Subcontractor, by anyone directly of indirectly employed by any of 
them to perform or furnish any of the Work, or by anyone for whose 
acts any of them may be liable: 
 
  5.3.1.  Claims under worker's or workmen's compensation, 
disability benefits and other similar employee benefit acts; 
 
  5.3.2.  Claims for damages because of bodily injury, occupational 
sickness or disease, or death of CONTRACTOR's employees; 
 
  5.3.3.  Claims for damages because of bodily injury, sickness or 
disease, or death of any person other than CONTRACTOR's 
employees; 
 

  5.3.4.  Claims for damages insured by personal injury liability 
coverage which are sustained (a) by any person as a result of an offense 
directly or indirectly related to the employment of such person by 
CONTRACTOR, or (b) by any other person for any other reason; 
 
  5.3.5.  Claims for damages, other than to the Work itself, because 
of injury to or destruction of tangible property wherever located, 
including loss of use resulting therefrom; 
 
  5.3.6.  Claims arising out of operation of Laws or Regulations for 
damages because of bodily injury or death of any person or for damage 
to property; and 
 
  5.3.7.  Claims for damages because of bodily injury or death of 
any person or property damage arising out of the ownership, 
maintenance or use of any motor vehicle. 
 
The insurance required by the paragraph 5.3 shall include the specific 
coverage and be written for not less than the limits of liability and 
coverages provided in the Supplementary Conditions, or required by 
law, whichever is greater.  The comprehensive general liability 
insurance shall include completed operations insurance.  All of the 
policies of insurance so required to be purchased and maintained (or the 
certificates or other evidence thereof) shall contain a provision or 
endorsement that the coverage afforded will not be canceled, materially 
changes or renewal refused until at least thirty days' prior written notice 
has been given to OWNER and ENGINEER by certified mail.  All 
such insurance shall remain in effect until final payment and at all times 
thereafter when CONTRACTOR may be correcting, removing or 
replacing defective Work in accordance with paragraph 13.12.  In 
addition, CONTRACTOR shall maintain such completed operations 
insurance for at least two years after final payment and furnish 
OWNER with evidence of continuation of such insurance at final 
payment and one year thereafter. 
 
Contractual Liability Insurance: 
 
 5.4. The comprehensive general liability insurance required by 
paragraph 5.3 will include contractual liability insurance applicable to 
CONTRACTOR's obligations under paragraphs 6.30 and 6.31. 
 
Owner's Liability Insurance: 
 
 5.5  OWNER shall be responsible for purchasing and maintaining 
OWNER's own liability insurance and, at OWNER's option, may 
purchase and maintain such insurance as will protect OWNER against 
claims which may arise from operations under the Contract Documents. 
 
Property Insurance: 
 
 5.6. Unless otherwise provided in the Supplementary Conditions, 
OWNER shall purchase and maintain property insurance upon the 
Work at the site to the full insurable value thereof (subject to such 
deductible amounts as may be provided in Supplementary Conditions 
or required by Laws or Regulations).  This insurance shall include the 
interests of OWNER, CONTRACTOR, Subcontractors, 
ENGINEER and ENGINEER's consultants in the Work, all of whom 
shall be listed as insureds or additional insured parties, shall insure 
against the perils of fire and extended coverage and shall include "all 
risk" insurance for physical loss and damage including theft, vandalism 
and malicious mischief, collapse and water damage, and such other 
perils as may be provided in the Supplementary Conditions, and shall 
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include damages, losses and expenses arising out of or resulting from 
any insured loss or incurred in the repair or replacement of any insured 
property (including but  
not limited to fees and charges of engineers, architects, attorneys  
and other professionals).  If not covered under the "all risk" insurance or 
otherwise provided in the Supplementary Conditions, 
CONTRACTOR shall purchase and maintain similar property 
insurance on portions of the Work stored on and off the site or in transit 
when such portions of the Work are to be included in an Application for 
Payment. 
 
 5.7. OWNER shall purchase and maintain such boiler and machinery 
insurance or additional property insurance as may be required by the 
Supplementary Conditions or Laws and Regulations which will include 
the interests of OWNER, CONTRACTOR,  Subcontractor, 
ENGINEER, AND ENGINEER's consultants in the Work, all of 
whom shall be listed as insured or additional insured parties. 
 
 5.8. All the policies of insurance (or the certificates or other evidence 
thereof) required to be purchased and maintained by OWNER in 
accordance with paragraphs 5.6 and 5.7 will contain a provision or 
endorsement that the coverage afforded will not be canceled or 
materially changed or renewal refused until at least thirty days' prior 
written notice has been given to CONTRACTOR by certified mail and 
will contain waiver provisions in accordance with paragraph 5.11.2. 
 
 5.9. OWNER shall not be responsible for purchasing and 
maintaining any property insurance to protect the interests of 
CONTRACTOR, Subcontractors or others in the Work to the extent of 
any deductible amounts that are provided in the Supplementary 
Conditions.  The risk of loss within the deductible amount, will be borne 
by CONTRACTOR, Subcontractor or others suffering any such loss 
and if any of them wishes property insurance coverage within the limits 
of such amounts, each may purchase and maintain it at the purchaser's 
own expense. 
 
 5.10. If CONTRACTOR requests in writing that other special 
insurance be included in the property insurance policy, OWNER shall, 
if possible, include such insurance, and the cost thereof will be changed 
to CONTRACTOR by appropriate Change Order or Written 
Amendment.  Prior to commencement of the Work at the site, OWNER 
shall in writing advise CONTRACTOR whether or not such other 
insurance has been procured by OWNER. 
Waiver of Rights: 
 
  5.11.1 OWNER and CONTRACTOR waive all rights against 
each other for all losses and damages caused by any of the perils covered 
by the policies of insurance provided in response to paragraphs 5.6 and 
5.7 and any other property insurance applicable to the Work, and also 
waive all such rights against the Subcontractors, ENGINEER, 
ENGINEER's consultants and all other parties named as insureds in 
such policies for losses and damages so caused.  As required by 
paragraph 6.11, each subcontract between CONTRACTOR and a 
Subcontractor will contain similar waiver provisions by the 
Subcontractor in favor of OWNER, CONTRACTOR, ENGINEER, 
ENGINEER's consultants and all other parties named as insureds.  
None of the above waivers shall extend to the rights that any of the 
insured parties may have to the proceeds of insurance held by OWNER 
as trustee or otherwise payable under any policy so issued. 
 
  5.11.2. OWNER and CONTRACTOR intend that any policies 
provided in response to paragraphs 5.6 and 5.7 shall protect all of the 

parties insured and provide primary coverage for all losses and damages 
caused by the perils covered thereby.  Accordingly, all such policies 
shall contain provisions to the effect that in the event of payment of any 
loss or damage the insurer will have no rights of recovery against any of 
the parties named as insureds or additional insureds, and if the insurers 
require separate waiver forms to be signed by ENGINEER or 
ENGINEER's consultant OWNER will obtain the same, and if such 
waiver forms are required of any Subcontractor, CONTRACTOR will 
obtain the same. 
 
Receipt and Application of Proceeds: 
 
 5.12. Any insured loss under the policies of insurance required by 
paragraphs 5.6 and 5.7 will be adjusted with OWNER and made 
payable to OWNER as trustee for the insureds, as their interests may 
appear, subject to the requirements of any applicable mortgage clause 
and of paragraph 5.13.  OWNER shall deposit in a separate account any 
money so received, and shall distribute it in accordance with such 
agreement as the parties in interest may reach.  If no other special 
agreement is reached the damaged Work shall be repaired or replaced, 
the moneys so received applied on account thereof and the Work and 
the cost thereof covered by an appropriate Change Order or Written 
Amendment. 
 
  5.13.  OWNER as trustee shall have power to adjust and settle any loss 
with the insurers unless one of the parties in interest shall object in 
writing within fifteen days after occurrence of loss to OWNER's 
exercise of this power.  If such objection be made, OWNER as trustee 
shall make settlement with the insurers in accordance with such 
agreement as the parties in interest may reach.  If required in writing by 
any party in interest, OWNER as trustee shall, upon the occurrence of 
an insured loss, give bond for the proper performance of such duties. 
 
Acceptance of Insurance: 
 
 5.14. If OWNER has any objection to the coverage afforded by or 
other provisions of the insurance required to be purchased and 
maintained by CONTRACTOR in accordance with paragraphs 5.3 and 
5.4 on the basis of its not complying with the Contract Documents, 
OWNER shall notify CONTRACTOR in writing thereof within ten 
days of the date of delivery of such certificates to OWNER in 
accordance with paragraph 2.7.  If CONTRACTOR has any objection 
to the coverage afforded by or other provisions of the policies of 
insurance required to be purchased and maintained by OWNER in 
accordance with paragraphs 5.6 and 5.7 on the basis of their not 
complying with the Contract Documents, CONTRACTOR shall notify 
OWNER in writing thereof within ten days of the date of delivery of 
such certificates to CONTRACTOR in accordance with paragraph 2.7.  
OWNER and CONTRACTOR shall each provide to the other such 
additional information in respect of insurance provided by each as the 
other may reasonably request.  Failure by OWNER or 
CONTRACTOR to give any such notice of objection within the time 
provided shall constitute  
acceptance of such insurance purchased by the other as complying with 
the Contract Documents. 
 
Partial Utilization--Property Insurance: 
 
 5.15. If OWNER finds it necessary to occupy or use a portion or 
portions of the Work prior to Substantial Completion of all the Work, 
such use or occupancy may be accomplished in accordance with 
paragraph 14.10; provided that no such use or occupancy shall 
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commence before the insurers providing the property insurance have 
acknowledged notice thereof and in writing effected the changes in 
coverage necessitated thereby.  The insurers providing the property 
insurance shall consent by endorsement on the policy or policies, but the 
property insurance shall not be canceled or lapse on account of any such 
partial use or occupancy. 
 
ARTICLE 6 -- CONTRACTOR'S RESPONSIBILITIES 
 
Supervision and Superintendence: 
 
 6.l.  CONTRACTOR shall supervise and direct the Work 
competently and efficiently, devoting such attention thereto and 
applying such skills and expertise as may be necessary to perform the 
Work in accordance with the Contract Documents.  CONTRACTOR 
shall be solely responsible for the means, methods, techniques, 
sequences and procedures of construction, but CONTRACTOR shall 
not be responsible for the negligence of others in the design or selection 
of a specific means, methods, technique, sequence or procedure of 
construction which is indicated in and required by Contract Documents.  
CONTRACTOR shall be responsible to see that the finished Work 
complies accurately with the Contract Documents. 
 
 6.2. CONTRACTOR shall keep on the Work at all times during its 
progress a competent resident superintendent, who shall not be replaced 
without written notice to OWNER and ENGINEER except under 
extraordinary circumstances.  The superintendent will be 
CONTRACTOR's representative at the site and shall have authority to 
act on behalf of CONTRACTOR.  All communications given to the 
superintendent shall be as binding as if given to CONTRACTOR. 
Labor, Materials and Equipment: 
 
 6.3. CONTRACTOR shall provide competent, suitably qualified 
personnel to survey and lay out the Work and perform construction as 
required by the Contract Documents.  CONTRACTOR shall at all 
times maintain good discipline and order at the site.  Except in 
connection with the safety or protection of persons or the Work or 
property at the site or adjacent thereto, and except as otherwise indicated 
in the Contract Documents, all Work at the site shall be performed 
during regular working hours, and CONTRACTOR will not permit 
overtime work or the performance of Work on Saturday, Sunday or any 
legal holiday without OWNER's written consent given after prior 
written notice to ENGINEER. 
 
 6.4  Unless otherwise specified in the General Requirements, 
CONTRACTOR shall furnish and assume full responsibility for all 
materials, equipment, labor, transportation, construction equipment and 
machinery, tools, appliances, fuel, power, light, heat, telephone, water, 
sanitary facilities, temporary facilities and all other facilities and 
incidentals necessary for the furnishing, performance, testing, start-up 
and completion of the Work.   
 
 6.5. All materials and equipment shall be of good quality and new, 
except as otherwise provided in the Contract Documents.  If required by 
ENGINEER, CONTRACTOR shall furnish satisfactory evidence 
(including reports of required tests) as to the kind and quality of 
materials and equipment.  All materials and equipment shall be applied, 
installed, connected, erected, used, cleaned and conditioned in 
accordance with the instructions of the applicable Supplier except as 
otherwise provided in the Contract Documents; but no provision of any 
such instructions will be effective to assign to ENGINEER, or any of 
ENGINEER's consultants, agents or employees, any duty or authority 

to supervise or direct the furnishing or performance of the Work or any 
duty or authority to undertake responsibility contrary to the provisions 
of paragraph 9.15 or 9.16. 
 
Adjusting Progress Schedule: 
 
 6.6. CONTRACTOR shall submit to ENGINEER for acceptance 
(to the extent indicated in paragraph 2.9) adjustments in the progress 
schedule to reflect the impact thereon of new developments; these will 
conform generally to the progress schedule then in effect and 
additionally will comply with any provisions of the General 
Requirements applicable thereto. 
 
Substitutes or "Or-Equal" Items: 
 
  6.7.1.  Whenever materials or equipment are specified or 
described in the Contract Documents by using the name of a proprietary 
item or the name of a particular Supplier the naming of the item is 
intended to establish the type, function and quality required.  Unless the 
name is followed by words indicating that no substitution is permitted, 
materials or equipment of other Suppliers may be accepted by 
ENGINEER if sufficient information is submitted by 
CONTRACTOR to allow ENGINEER to determine that the material 
or equipment proposed is equivalent or equal to that named.  The 
procedure for review by ENGINEER will include the following as 
supplemented in the General Requirements.  Requests for review of 
substitute items of material and equipment will not be accepted by 
ENGINEER from anyone other than CONTRACTOR.  If 
CONTRACTOR wishes to furnish or use a substitute item of material 
or equipment, CONTRACTOR shall make written application to 
ENGINEER for acceptance thereof, certifying that the proposed 
substitute will perform adequately the functions and achieve the results 
called for by the general design, be similar and of equal substance to that 
specified and be suited to the same use as that specified.  The application 
will state that the evaluation and acceptance of the proposed substitute 
will not prejudice CONTRACTOR's achievement of Substantial 
Completion on time, whether or not acceptance of the substitute  
for use in the Work will require a change in any of the Contract 
Documents (or in the provisions of any other direct contract with 
OWNER for work on the Project) to adapt the design to the proposed 
substitute and whether or not incorporation or use of the substitute in 
connection with the Work is subject to payment of any license fee or 
royalty.  All variations of the proposed substitute from that specified will 
be identified in the application and available maintenance, repair and 
replacement service will be indicated.  The application will also contain 
an itemized estimate of all costs that will result directly or indirectly 
from acceptance of such substitute, including costs of redesign and 
claims of other contractors affected by the resulting change, all of which 
shall be considered by ENGINEER in evaluating the proposed 
substitute.  ENGINEER may require CONTRACTOR to furnish at 
CONTRACTOR's expense additional data about the proposed 
substitute. 
 
  6.7.2.  If a specific means, method, technique, sequence or 
procedure of construction is indicated in or required by the Contract 
Documents, CONTRACTOR may furnish or utilize a substitute 
means, method, sequence, technique or procedure of construction 
acceptable to ENGINEER, if CONTRACTOR submits sufficient 
information to allow ENGINEER to determine that the substitute 
proposed is equivalent to that indicated or required by the Contract 
Documents.  The procedure for review by ENGINEER will be similar 
to that provided in paragraph 6.7.1 as applied by ENGINEER and as 
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may be supplemented in the General Requirements. 
 
  6.7.3.  ENGINEER will be allowed a reasonable time within 
which to evaluate each proposed substitute.  ENGINEER will be the 
sole judge of acceptability, and no substitute will be ordered, installed 
or utilized without ENGINEER's prior written acceptance which will 
be evidenced by either a Change Order or an approved Shop Drawing.  
OWNER may require CONTRACTOR to furnish at 
CONTRACTOR's expense a special performance guarantee or other 
surety with respect to any substitute.  ENGINEER will record time 
required by ENGINEER and ENGINEER's consultants in evaluating 
substitutions proposed by CONTRACTOR and in making changes in 
the Contract Documents occasioned thereby.  Whether or not 
ENGINEER accepts a proposed substitute, CONTRACTOR shall 
reimburse OWNER for the charges of ENGINEER and 
ENGINEER's consultants for evaluating each proposed substitute. 
 
Concerning Subcontractors, Suppliers and Others: 
 
  6.8.1.  CONTRACTOR shall not employ any Subcontractor, 
Supplier or other person or organization (including those acceptable to 
OWNER and ENGINEER as indicated in paragraph 6.8.2), whether 
initially or as a substitute, against whom OWNER or ENGINEER may 
have reasonable objection.  CONTRACTOR shall not be required to 
employ any Subcontractor, Supplier or other person or organization to 
furnish or perform any of the Work against whom CONTRACTOR 
has reasonable objection. 
 
  6.8.2.  If the Supplementary Conditions require the identity of 
certain Subcontractors, Suppliers or other persons or organizations 
(including those who are to furnish the principal items of materials and 
equipment) to be submitted to OWNER  
in advance of the specified date prior to the Effective Date of the 
Agreement for acceptance by OWNER and ENGINEER and if 
CONTRACTOR has submitted a list thereof in accordance with the 
Supplementary Conditions, OWNER's or ENGINEER's acceptance 
(either in writing or by failing to make written objection thereto by the 
date indicated for acceptance or objection in the bidding documents or 
the Contract Documents) of any such Subcontractor, Supplier or other 
person or organization so identified may be revoked on the basis of 
reasonable objection after due investigation, in which case 
CONTRACTOR shall submit an acceptable substitute, the Contract 
Price will be increased by the difference in the cost occasioned by such 
substitution and an appropriate Change Order will be issued or Written 
Amendment signed.  No acceptance by OWNER or ENGINEER of 
any such Subcontractor, Supplier or other person or organization shall 
constitute a waiver of any right of OWNER or ENGINEER to reject 
defective Work. 
 
 6.9. CONTRACTOR shall be fully responsible to OWNER and 
ENGINEER for all acts and omissions of the Subcontractors, Suppliers 
and other person and organizations performing or furnishing any of the 
Work under a direct or indirect contract with CONTRACTOR just as 
CONTRACTOR is responsible for CONTRACTOR'S own acts and 
omissions.  Nothing in the Contract Documents shall create any 
contractual relationship between OWNER or ENGINEER and any 
such Subcontractor, Supplier or other person or organization, nor shall 
it create any obligation on the part of OWNER or ENGINEER to pay 
or to see to the payment of any moneys due any such Subcontractor, 
Supplier or other person or organization except as may otherwise be 
required by Laws and Regulations. 
 

 6.10. The division and sections of the Specifications and the 
identifications of any Drawings shall not control CONTRACTOR in 
dividing the Work among Subcontractors or Suppliers or delineating the 
Work to be performed by any specific trade. 
 6.11. All Work performed for CONTRACTOR by a Subcontractor 
will be pursuant to an appropriate agreement between 
CONTRACTOR and the Subcontractor which specifically binds the 
Subcontractor to the applicable terms and conditions of the Contract 
Documents for the benefit of OWNER and ENGINEER and contains 
waiver provisions as required by paragraph 5.11.  CONTRACTOR 
shall pay each Subcontractor a just share of any insurance monies 
received by CONTRACTOR on account of losses under policies 
issued pursuant to paragraphs 5.6 and 5.7. 
 
Patent Fees and Royalties: 
 
 6.12. CONTRACTOR shall pay all license fees and royalties and 
assume all costs incident to the use in the performance of the Work or 
the incorporation in the Work of any invention, design, process, product 
or device which is the subject of patent rights or copyrights held by 
others.  If a particular invention, design, process, product or device is 
specified in the Contract Documents for use in the performance of the 
Work and if to the actual knowledge of OWNER or ENGINEER its 
use is subject to patent rights or copyrights calling for the payment of 
any license fee or royalty to others, the existence of such rights shall be 
disclosed by OWNER in the Contract Documents.  CONTRACTOR 
shall indemnify and hold harmless OWNER and ENGINEER and 
anyone directly or indirectly employed by either of them from and 
against all claims, damages, losses and expenses (including attorneys' 
fees and court and arbitration costs) arising out of any infringement of 
patent rights or copyrights incident to the use in the performance of the 
Work or resulting from the incorporation in the Work of any invention, 
design, process, product or device not specified in the Contract 
Documents, and shall defend all such claims in connection with any 
alleged infringement of such rights. 
 
Permits: 
 
 6.13. Unless otherwise provided in the Supplementary Conditions, 
CONTRACTOR shall obtain and pay for all construction permits and 
licenses.  OWNER shall assist CONTRACTOR, when necessary, in 
obtaining such permits and licenses.  CONTRACTOR shall pay all 
governmental charges and inspection fees necessary for the prosecution 
of the Work, which are applicable at the time of opening of Bids, or if 
there are no Bids on the Effective Date of the Agreement.  
CONTRACTOR shall pay all charges of utility owners for connections 
to the Work, and OWNER shall pay all charges of such utility owners 
for capital costs related thereto such as plant investment fees. 
 
Laws and Regulations: 
 
  6.14.1.  CONTRACTOR shall give all notices and comply 
with all Laws and Regulations applicable to furnishing and performance 
of the Work.  Except where otherwise expressly required by applicable 
Laws and Regulations, neither OWNER nor ENGINEER shall be 
responsible for monitoring CONTRACTOR's compliance with any 
Laws or Regulations. 
 
 
     6.14.2. If CONTRACTOR observes that the Specifications or 
Drawings are at variance with any Laws or Regulations, 
CONTRACTOR shall give ENGINEER prompt written notice 
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thereof, and any necessary changes will be authorized by one of the 
methods indicated in paragraph 3.4.  If CONTRACTOR performs any 
Work knowing or having reason to know that it is contrary to such Laws 
or Regulations, and without such notice to ENGINEER, 
CONTRACTOR shall bear all costs arising therefrom; however, it 
shall not be CONTRACTOR's primary responsibility to make certain 
that the Specifications and Drawings are in accordance with such Laws 
and Regulations. 
 
Taxes: 
 
 6.15. CONTRACTOR shall pay all sales, consumer, use and other 
similar taxes required to be paid by CONTRACTOR in accordance 
with the Laws and Regulations of the place of the Project which are 
applicable during the performance of the Work. 
 
Use of Premises: 
 
 6.16. CONTRACTOR shall confine construction equipment, the 
storage of materials and equipment and the operations of workers to the 
Project site and land and areas  
identified in and permitted by the Contract Documents and other land 
and areas permitted by Laws and Regulations, rights-of-way, permits 
and easements, and shall not unreasonably encumber the premises with 
construction equipment or other materials or equipment.  
CONTRACTOR shall assume full responsibility for any damage to 
any such land or area, or to the owner or occupant thereof or of any land 
or areas contiguous thereto, resulting from the performance of the Work.  
Should any claim be made against OWNER or ENGINEER by any 
such owner or occupant because of the performance of the Work, 
CONTRACTOR shall promptly attempt to settle with such other party 
by agreement or otherwise resolve the claim by arbitration or at law.  
CONTRACTOR shall, to the fullest extent permitted by Laws and 
Regulations, indemnify and hold OWNER and ENGINEER harmless 
from and against all claims, damages, losses and expenses (including, 
but not limited to, fees of engineers, architects, attorneys and other 
professionals and court and arbitration costs) arising directly, indirectly 
or consequentially out of any action, legal or equitable, brought by any 
such other party against OWNER or ENGINEER to the extent based 
on a claim arising out of CONTRACTOR's performance of the Work. 
 
 6.17. During the progress of the Work, CONTRACTOR shall keep 
the premises free from accumulations of waste materials, rubbish and 
other debris resulting from the Work.  At the completion of the Work 
CONTRACTOR shall remove all waste materials, rubbish and debris 
from and about the premises as well as all tools, appliances, construction 
equipment and machinery, and surplus materials, and shall leave the site 
clean and ready for occupancy by OWNER.  CONTRACTOR shall 
restore to original condition all property not designated for alteration by 
the Contract Documents. 
  
   6.18. CONTRACTOR shall not load nor permit any part of any 
structure to be loaded in any manner that will endanger the structure, nor 
shall CONTRACTOR subject any part of the Work or adjacent property 
to stresses or pressures that will endanger it. 
 
Record Documents: 
 
 6.19. CONTRACTOR shall maintain in a safe place at the site one 
record copy of all Drawings, Specifications, Addenda, Written 
Amendments, Change Orders, Work Directive Changes, Field Orders 
and written interpretations and clarifications (issued pursuant to 

paragraph 9.4) in good order.  Upon completion of the Work, these 
record documents, samples and Shop Drawings will be delivered to 
ENGINEER for OWNER. 
 
Safety and Protection: 
 
 6.20. CONTRACTOR shall be responsible for initiation, 
maintaining and supervising all safety precautions and programs in 
connection with the Work.  CONTRACTOR shall take all necessary 
precautions for the safety of, and shall provide the necessary protection 
to prevent damage, injury or loss to: 
 
  6.20.1. all employees on the Work and other persons and 
organizations who may be affected thereby; 
 
  6.20.2. all the Work and materials and equipment to be 
incorporated therein, whether in storage on or off the site; and 
 
  6.20.3. other property at the site or adjacent thereto, including 
trees, shrubs, lawns, walks, pavements, roadways, structures, utilities 
and Underground Facilities not designated for removal, relocation or 
replacement in the course of construction. 
 
CONTRACTOR shall comply with all applicable Laws and 
Regulations of any public body having jurisdiction for the safety of 
persons or property or to protect them from damage, injury or loss; and 
shall erect and maintain all necessary safeguards for such safety and 
protection.  CONTRACTOR shall notify owners of adjacent property 
and of Underground Facilities and utility owners when prosecution of 
the Work may affect them, and shall cooperate with them in the 
protection, removal, relocation and replacement of their property.  All 
damage, injury or loss to any property referred to in paragraph 6.20.2 or 
6.20.3 caused, directly or indirectly, in whole or in part, by 
CONTRACTOR, any Subcontractor, Supplier or any other person or 
organization directly or indirectly employed by any of them to perform 
or furnish any of the Work or anyone for whose acts any of them may 
be liable, shall be remedied by CONTRACTOR (except damage or 
loss attributable to the fault of Drawings or Specifications or to the acts 
or omissions of OWNER or ENGINEER or any one employed by 
either of them or anyone for whose acts either of them may be liable and 
not attributable, directly or indirectly, in whole or part, to the fault or 
negligence of CONTRACTOR).  CONTRACTOR's duties and 
responsibilities for the safety and protection of the Work shall continue 
until such time as all the Work is completed and ENGINEER has 
issued a notice to OWNER and CONTRACTOR in accordance with 
paragraph 14.13 that the Work is acceptable (except as otherwise 
expressly provided in connection with Substantial Completion). 
 
 6.21. CONTRACTOR shall designate a responsible representative 
at the site whose duty shall be the prevention of accidents.  This person 
shall be CONTRACTOR's superintendent unless otherwise designated 
in writing by CONTRACTOR to OWNER. 
 
Emergencies: 
 
 6.22. In emergencies affecting the safety or protection of persons or 
the Work or property at the site or adjacent thereto, CONTRACTOR, 
without special instruction or authorization from ENGINEER or 
OWNER, is obligated to act to prevent threatened damage, injury or 
loss.  CONTRACTOR shall give ENGINEER prompt written notice 
if CONTRACTOR believes that any significant changes in the Work 
or variations from the Contract Documents have been caused thereby.  
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If ENGINEER determines that a change in the Contract Documents is 
required because of the action taken in response to an emergency, a 
Work Directive Change or Change Order will be issued to document the 
consequences of the changes or variations. 
 
Shop Drawings and Samples: 
 
 6.23. After checking and verifying all field measurements and after 
complying with applicable procedures specified in the General 
Requirements, CONTRACTOR shall submit to ENGINEER for 
review and approval in accordance with the accepted schedule of Shop 
Drawing submission (see paragraph 2.9), or for other appropriate action 
if so indicated in the Supplementary Conditions, five copies (unless 
otherwise specified in the General Requirements) of all Shop Drawings, 
which will bear a stamp or specific written indication that 
CONTRACTOR has satisfied CONTRACTOR's responsibilities 
under the Contract Documents with respect to the review of the 
submissions.  All submissions will be identified as ENGINEER may 
require.  The data shown on the Shop Drawings will be complete with 
respect to quantities, dimensions, specified performance and design 
criteria, materials and similar data to enable ENGINEER to review the 
information as required. 
 
 6.24. CONTRACTOR shall also submit to ENGINEER for 
review and approval with such promptness as to cause no delay in Work, 
all samples required by the Contract Documents.  All samples will have 
been checked by and accompanied by a specific written indication that 
CONTRACTOR has satisfied CONTRACTOR's responsibilities 
under the Contract Documents with respect to the review of the 
submission and will be identified clearly as to material, Supplier, 
pertinent data such as catalog numbers and the use for which intended. 
 
  6.25.1. Before submission of each Shop Drawings or sample 
CONTRACTOR shall have determined and verified all quantities, 
dimensions, specified performance criteria, installation requirements, 
materials, catalog numbers and similar data with respect thereto and 
reviewed or coordinated each Shop Drawing or sample with other Shop 
Drawings and samples and with the requirements of the Work and the 
Contract Documents. 
 
  6.25.2. At the time of each submission, CONTRACTOR shall 
give ENGINEER specific written notice of each variation that the Shop 
Drawings or samples may have from the requirements of the Contract 
Documents, and, in addition, shall cause a specific notation to be made 
on each Shop Drawing submitted to ENGINEER for review and 
approval of each such variation. 
 
 6.26. ENGINEER will review and approve with reasonable 
promptness Shop Drawings and samples, but ENGINEER's review and 
approval will be only for conformance with the design concept of the 
Project and for compliance with the information given in the Contract 
Documents and shall not extend to means, methods, techniques, 
sequences or procedures of construction (except where a specific means, 
method, technique, sequence or procedure of construction is indicated 
in or required by the Contract Documents) or to safety precautions or 
programs incident thereto.  The review and approval of a separate item 
as such will not indicate approval of the assembly in which the item 
functions.  CONTRACTOR shall make corrections required by 
ENGINEER, and shall return the required number of corrected copies 
of Shop Drawings and submit as required new samples for review and 
approval.  CONTRACTOR shall direct specific attention in writing to 
revisions other than the corrections called for by ENGINEER on 

previous submittals. 
 
 6.27. ENGINEER's review and approval of Shop Drawings or 
samples shall not relieve CONTRACTOR from responsibility for any 
variation from the requirements of the Contract Documents unless 
CONTRACTOR has in writing called ENGINEER's attention each 
such variation at the time of submission as required by paragraph 6.25.2 
and ENGINEER has given written approval of each such variation by 
a specific written notation thereof incorporated in or accompanying the 
Shop Drawing or sample approval; nor will any approval by 
ENGINEER relieve CONTRACTOR from responsibility for errors 
or omissions in the Shop Drawings or from responsibility for having 
complied with the provisions of paragraph 6.25.1. 
 
 6.28. Where a Shop Drawing or sample is required by the 
Specifications, any related Work performed prior to ENGINEER's 
review and approval of the pertinent submission will be the sole expense 
and responsibility of CONTRACTOR. 
 
Continuing the Work: 
 
 6.29. CONTRACTOR shall carry on the Work and adhere to the 
progress schedule during all disputes or disagreements with OWNER.  
No Work shall be delayed or postponed pending resolution of any 
dispute or disagreements, except as permitted by paragraph 15.5 or as 
CONTRACTOR and OWNER may otherwise agree in writing. 
 
Indemnification: 
 
 6.30. To the fullest extent permitted by Laws and Regulations 
CONTRACTOR shall indemnify and hold harmless OWNER and 
ENGINEER and their consultants, agents and employees from and 
against all claims, damages, losses and expenses, direct, indirect or 
consequential (including but not limited to fees and charges of 
engineers, architects, attorneys and other professionals and court and 
arbitration costs) arising out of or resulting from the performance of the 
Work, provided that any such claim, damage, loss or expense (a) is 
attributable to bodily injury, sickness, disease or death, or to injury to or 
destruction of tangible property (other than the Work itself) including 
the loss of use resulting therefrom and (b) is caused in whole or in part 
by any negligent act or omission of CONTRACTOR, any 
Subcontractor, any person or organization directly or indirectly 
employed by any of them to perform or furnish any of the Work or 
anyone for whose acts any of them are liable, regardless of whether or 
not it is caused in part by a party indemnified hereunder or arises by or 
is imposed by Law and Regulations regardless of the negligence of any 
such party. 
 
 6.31. In any and all claims against OWNER or ENGINEER or any 
of their consultants, agents or employees by any employee of 
CONTRACTOR, any subcontractor, any person or organization 
directly or indirectly employed by any of them to perform or furnish any 
of the Work or anyone for whose acts any of them may be liable, the 
indemnification obligation under paragraph 6.30 shall not be limited in 
any way by any limitation on the amount or type of damages, 
compensation or benefits payable by or for CONTRACTOR or any 
such Subcontractor or other person or organization under workers' or 
workmen's compensation acts, disability benefit acts or other employee 
benefit acts. 
 
 6.32. The obligations of CONTRACTOR under paragraph 6.30 
shall not extend to the liability of ENGINEER, ENGINEER's 
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consultants, agents or employees arising out of the preparation or 
approval of maps, drawings, opinions, reports, survey, Change Orders, 
designs or specifications. 
 
ARTICLE 7 -- OTHER WORK 
 
Related Work at Site: 
 
 7.1. OWNER may perform other work related to the Project at the 
site by OWNER's own forces, have other work performed by utility 
owners or let other direct contracts therefore which shall contain General 
Conditions similar to these.  If the fact that such other work is to be 
performed was not noted in the Contract Documents, written notice 
thereof will be given to CONTRACTOR prior to starting any such 
other work; and, if CONTRACTOR believes that such performance 
will involve additional expense to CONTRACTOR or requires 
additional time and the parties are unable to agree as to the extent 
thereof, CONTRACTOR may make a claim therefore as provided in 
Articles 11 and 12. 
 
 7.2. CONTRACTOR shall afford each utility owner and other 
contractor who is a party to such a direct contract (or OWNER, if 
OWNER is performing the additional work with OWNER's 
employees) proper and safe access to the site and a reasonable 
opportunity for the introduction and storage of materials and equipment 
and the execution of such work, and shall properly connect and 
coordinate the Work with theirs.  CONTRACTOR shall do all cutting, 
fitting and patching of the Work that may be required to make its several 
parts come together properly and integrate with such other work.  
CONTRACTOR shall not endanger any work of others by cutting, 
excavating or otherwise altering their work and will only cut or alter 
their work with the written consent of ENGINEER and the others 
whose work will be affected.  The duties and responsibilities of 
CONTRACTOR under this paragraph are for the benefit of such utility 
owners and other contractors to the extent that there are comparable 
provisions for the benefit of CONTRACTOR in said direct contracts 
between OWNER and such utility owners and other contractors. 
 
 7.3. If any part of CONTRACTOR's Work depends for proper 
execution or results upon the work of any such other contractor or utility 
owner (or OWNER), CONTRACTOR shall inspect and promptly 
report to ENGINEER in writing any delays, defects or deficiencies in 
such work that render it unavailable or unsuitable for such proper 
execution and results.  CONTRACTOR's failure so to report will 
constitute an acceptance of the other work as fit and proper for 
integration with CONTRACTOR's Work except for latent or 
nonapparent defects and deficiencies in the other work. 
 
Coordination: 
 
 7.4. If OWNER contracts with others for the performance of other 
work on the Project at the site, the person or organization who will have 
authority and responsibility for coordination of the activities among the 
various prime contractors will be identified in the Supplementary 
Conditions, and the specific  
matters to be covered by such authority and responsibility will  
be itemized, and the extent of such authority and responsibilities will be 
provided, in the Supplementary Conditions.  Unless otherwise provided 
in the Supplementary Conditions, neither OWNER nor ENGINEER 
shall have any authority or responsibility in respect of such coordination. 
 
ARTICLE 8 -- OWNER'S RESPONSIBILITIES 

 
 8.1. OWNER shall issue all communications to CONTRACTOR 
through ENGINEER. 
 
 8.2. In case of termination of the employment of ENGINEER, 
OWNER shall appoint an engineer against whom CONTRACTOR 
makes no reasonable objection, whose status under the Contract 
Documents shall be that of the former ENGINEER.  Any dispute in 
connection with such appointment shall be subject to arbitration. 
 
 8.3. OWNER shall furnish the data required of OWNER under the 
Contract Documents promptly and shall make payments to 
CONTRACTOR promptly after they are due as provided in paragraphs 
14.4 and 14.13. 
 
 8.4. OWNER's duties in respect of providing lands and easements 
and providing engineering surveys to establish reference points are set 
forth in paragraphs 4.1 and 4.4.  Paragraph 4.2 refers to OWNER's 
identifying and making available to CONTRACTOR copies of reports 
of explorations and tests of subsurface conditions at the site and in 
existing structures which have been utilized by ENGINEER in 
preparing the Drawings and Specifications. 
 
 8.5. OWNER's responsibilities in respect of purchasing and 
maintaining liability and property insurance are set forth in paragraphs 
5.5 through 5.8. 
 
 8.6. OWNER is obligated to execute Change Orders as indicated in 
paragraph 10.4. 
 
 8.7. OWNER's responsibility in respect of certain inspections, tests 
and approvals is set forth in paragraph 13.4. 
 
 8.8. In connection with OWNER's right to stop Work or suspend 
Work, see paragraphs 13.10 and 15.1.  Paragraph 15.2 deals with 
OWNER's right to terminate services of CONTRACTOR under 
certain circumstances. 
 
ARTICLE 9-- ENGINEER'S STATUS DURING   
       CONSTRUCTION 
 
Owner's Representative: 
 
 9.1. ENGINEER will be OWNER's representative during the 
construction period.  The duties and responsibilities and the limitations 
of authority of ENGINEER as OWNER's representative during 
construction are set forth in the Contract Documents and shall not be 
extended without written consent of OWNER and ENGINEER. 
 
Visits to Site: 
 
 9.2. ENGINEER will make visits to the site at intervals appropriate 
to the various stages of construction to observe the progress and quality 
of the executed Work and to determine, in general, if the Work is 
proceeding in accordance with the Contract Documents.  ENGINEER 
will not be required to make exhaustive or continuous on-site 
inspections to check the quality or quantity of the Work.  ENGINEER's 
efforts will be directed toward providing for OWNER a greater degree 
of confidence that the completed Work will conform to the Contract 
Documents.  On the basis of such visits and on-site observations as an 
experienced and qualified design professional, ENGINEER will keep 
OWNER informed of the progress of the Work and will endeavor to 
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guard OWNER against defects and deficiencies in the Work. 
Project Representation: 
 
 9.3. If OWNER and ENGINEER agree, ENGINEER will furnish 
a Resident Project Representative to assist ENGINEER in observing 
the performance of the Work.  The duties, responsibilities and 
limitations of authority of any such Resident Project Representative and 
assistants will be as provided in the Supplementary Conditions.  If 
OWNER designates another agent to represent OWNER at the site 
who is not ENGINEER's agent or employee, the duties, responsibilities 
and limitations of authority of such other person will be as provided in 
the Supplementary Conditions. 
 
Clarifications and Interpretations: 
 
 9.4. ENGINEER will issue with reasonable promptness such written 
clarifications or interpretations of the requirements of the Contract 
Documents (in the form of Drawings or otherwise) as ENGINEER 
may determine necessary, which shall be consistent with or reasonably 
inferable from the overall intent of the Contract Documents.  If 
CONTRACTOR believes that a written clarification or interpretation 
justifies an increase in the Contract Price or an extension of the Contract 
Time and the parties are unable to agree to the amount or extent thereof, 
CONTRACTOR may make a claim therefore as provided in Article 
11 or Article 12. 
 
Authorized Variations in Work: 
 
 9.5. ENGINEER may authorize minor variations in the Work from 
the requirements of the Contract Documents which do not involve an 
adjustment in the Contract Price or the Contract Time and are consistent 
with the overall intent of the Contract Documents.  These may be 
accomplished by a Field Order and will be binding on OWNER, and 
also on CONTRACTOR who shall perform the Work involved 
promptly.  If CONTRACTOR believes that a Field Order justifies an 
increase in the Contract Price or an extension of the Contract Time and 
the parties are unable to agree as to the amount or extent therefore, 
CONTRACTOR may make a claim thereof as provided in Article 11 
or 12. 
 
Rejecting Defective Work: 
 
 9.6. ENGINEER will have authority to disapprove or reject Work 
which ENGINEER believes to be defective, and will  
also have authority to require special inspection or testing of the Work 
as provided in paragraph 13.9, whether or not the Work is fabricated, 
installed or completed. 
 
Shop Drawings, Change Orders and Payments: 
 
 9.7. In connection with ENGINEER's responsibility for Shop 
Drawings and samples, see paragraphs 6.23 through 6.29 inclusive. 
 
 9.8. In connection with ENGINEER's responsibilities as to Change 
Orders, see Articles 10, 11 and 12. 
 
 9.9. In connection with ENGINEER's responsibilities in respect of 
Applications for Payment, etc., see Article 14. 
 
Determinations for Unit Prices: 
 
 9.10. ENGINEER will determine the actual quantities and 

classifications of Unit Price Work performed by CONTRACTOR.  
ENGINEER will review with CONTRACTOR ENGINEER's 
preliminary determinations on such matters before rendering a written 
decision thereon (by recommendation of an Application for Payment or 
otherwise).  ENGINEER's written decisions thereon will be final and 
binding upon OWNER and CONTRACTOR, unless, within ten days 
after the date of any such decision, either OWNER or 
CONTRACTOR delivers to the other party to the Agreement and to 
ENGINEER written notice of intention to appeal from such a decision. 
 
Decisions on Disputes: 
 
 9.11. ENGINEER will be the initial interpreter of the requirements 
of the Contract Documents and judge of the acceptability of the Work 
thereunder.  Claims, disputes and other matters relating to the 
acceptability of the Work or the interpretation of the requirements of the 
Contract Documents pertaining to the performance and furnishing of the 
Work and claims under Articles 11 and 12 in respect of changes in the 
Contract Price or Contract Time will be referred initially to 
ENGINEER in writing with a request for a formal decision in 
accordance with this paragraph, which ENGINEER will render in 
writing within a reasonable time.  Written notice of each such claim, 
dispute and other matter will be delivered by the claimant to 
ENGINEER and the other party to the Agreement promptly (but in no 
event later than thirty days) after the occurrence of the event giving rise 
thereto, and written supporting data will be submitted to ENGINEER 
and the other party within sixty days after such occurrence unless 
ENGINEER allows an additional period of time to ascertain more 
accurate data in support of the claim. 
 
 9.12. When functioning as interpreter and judge under paragraph 
9.10 and 9.11, ENGINEER will not show partiality to OWNER or 
CONTRACTOR and will not be liable in connection with any 
interpretation or decision rendered in good faith in such capacity.  The 
rendering of a decision by ENGINEER pursuant to paragraphs 9.10 
and 9.11 with respect to any such claim, dispute or other matter (except 
any which have been waived by the making or acceptance of final 
payment as provided in paragraph 14.16) will be a condition precedent 
to any exercise by OWNER or CONTRACTOR of such rights or  
remedies as either may otherwise have under the Contract Documents 
or by Laws or Regulations in respect of any such claim, dispute or other 
matter. 
 
Limitations on ENGINEER's Responsibilities: 
 
 9.13. Neither ENGINEER's authority to act under this Article 9 or 
elsewhere in the Contract Documents nor any decision made by 
ENGINEER in good faith either to exercise or not exercise such 
authority shall give rise to any duty or responsibility of ENGINEER to 
CONTRACTOR, any Subcontractor, and Supplier, or any other person 
or organization performing any of the Work, or to any surety for any of 
them. 
 
 9.14. Whenever in the Contract Documents the terms "as ordered", 
"as directed", "as required", "as allowed", "as approved", or terms of like 
effect or import are used, or the adjectives "reasonable", "suitable", 
"acceptable", "proper" or "satisfactory" or adjectives of like effect or 
import are used to describe a requirement, direction, review or 
judgement of ENGINEER as to the Work, it is intended that such 
requirement, direction, review of judgement will be solely to evaluate 
the Work for compliance with the Contract Documents (unless there is 
a specific statement indicating otherwise).  The use of any term or 
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adjective shall not be effective to assign to ENGINEER any duty or 
authority to supervise or direct the furnishing or performance of the 
Work or any duty or authority to undertake responsibility contrary to the 
provisions of paragraph 9.15 or 9.16. 
 
 9.15. ENGINEER will not be responsible for CONTRACTOR's 
means, methods, techniques, sequences or procedures of construction, 
or the safety precautions and programs incident thereto, and 
ENGINEER will not be responsible for CONTRACTOR's failure to 
perform or furnish the Work in accordance with the Contract 
Documents. 
 
 9.16. ENGINEER will not be responsible for the acts or omissions 
of CONTRACTOR or of any Subcontractor, any Supplier, or of any 
other person or organization performing or furnishing any of the Work. 
 
ARTICLE 10 -- CHANGES IN THE WORK 
 
 10.1. Without invalidating the Agreement and without notice to any 
surety, OWNER may, at any time or from time to time, order additions, 
deletions or revisions in the Work; these will be authorized by a Written 
Amendment, a Change Order, or a Work Directive Change.  Upon 
receipt of any such document, CONTRACTOR shall promptly 
proceed with the Work involved which will be performed under the 
applicable conditions of the Contract Documents (except as otherwise 
specifically provided). 
 
 10.2. If OWNER and CONTRACTOR are unable to agree as to 
the extent, if any, of an increase or decrease in the Contract Price or an 
extension or shortening of the Contract Time that should be allowed as 
a result of a Work Directive Change, a claim may be made therefore as 
provided in Article 11 or 12. 
 
 10.3. CONTRACTOR shall not be entitled to an increase in the 
Contract Price or an extension of the Contract Time with  
respect to any Work performed that is not required by the Contract 
Documents as amended, modified and supplemented as provided in 
paragraphs 3.4 and 3.5, except in the case of an emergency as provided 
in paragraph 6.22 and except in the case of uncovering Work as 
provided in paragraph 13.9. 
 
 10.4. OWNER and CONTRACTOR shall execute appropriate 
Change Orders (or Written Amendments) covering: 
 
  10.4.1. changes in the Work which are ordered by OWNER 
pursuant to paragraph 10.1, are required because of acceptance of 
defective Work under paragraph 13.13 or correcting defective Work 
under paragraph 13.14, or are agreed to by the parties; 
 
  10.4.2. changes to the Contract Price or Contract Time which are 
agreed to by the parties; and 
 
  10.4.3. changes in the Contract Price of Contract Time which 
embody the substance of any written decision rendered by ENGINEER 
pursuant to paragraph 9.11; provided that, in lieu of executing any such 
Change Order, an appeal may be taken from any such decision in 
accordance with the provisions of the Contract Documents and 
applicable Laws and Regulations, but during any such appeal, 
CONTRACTOR shall carry on the Work and adhere to the progress 
schedule as provided in paragraph 6.29. 
 
 10.5. If notice of any change affecting the general scope of the Work 

or the provisions of the Contract Documents (including, but not limited 
to, Contract Price or Contract Time) is required by the provisions of any 
Bond to be given to a surety, the giving of any such notice will be 
CONTRACTOR's responsibility, and the amount of each applicable 
Bond will be adjusted accordingly. 
 
ARTICLE 11  --  CHANGE OF CONTRACT PRICE 
 
 11.1. The Contract Price constitutes the total compensation (subject 
to authorized adjustments) payable to CONTRACTOR for performing 
the Work.  All duties, responsibilities and obligations assigned to or 
undertaken by CONTRACTOR shall be at his expense without change 
in the Contract Price. 
  
11.2. The Contract Price may only be changed by a Change Order or a 
Written Amendment.  Any claim for an increase or decrease in the 
Contract Price shall be based on written notice delivered by the party 
making the claim to the other party and to ENGINEER promptly (but 
in no event later than thirty days) after the occurrence of the event giving 
rise to the claim and stating the general nature of the claim.  Notice of 
the amount of the claim with supporting data shall be delivered within 
sixty days after such occurrence (unless ENGINEER allows an 
additional period of time to ascertain more accurate data in support of 
the claim) and shall be accompanied by claimant's written statement that 
the amount claimed covers all known amounts (direct, indirect and 
consequential) to which the claimant is entitled as a result of the 
occurrence of said event.  All claims for adjustment in the Contract Price 
shall be determined by ENGINEER in accordance with paragraph 9.11 
if OWNER and CONTRACTOR cannot otherwise agree on  
the amount involved.  No claim for an adjustment in the Contract Price 
will be valid if not submitted in accordance with this paragraph 11.2. 
 
 11.3. The value of any Work covered by a Change Order or of any 
claim for an increase or decrease in the Contract Price shall be 
determined in one of the following ways: 
 
  11.3.1. Where the Work involved is covered by unit prices 
contained in the Contract Documents, by application of unit prices to the 
quantities of the items involved (subject to the provisions of paragraphs 
11.9.1. through 11.9.3, inclusive), 
 
  11.3.2. By mutual acceptance of a lump sum (which may include 
an allowance for overhead and profit not necessarily in accordance with 
paragraph 11.6.2.1). 
 
  11.3.3. On the basis of the Cost of the Work (determined as 
provided in paragraph 11.4 and 11.5) plus a CONTRACTOR's Fee for 
overhead and profit (determined as provided in paragraphs 11.6 and 
11.7). 
 
Cost of the Work: 
 
 11.4. The term Cost of the Work means the sum of all costs 
necessarily incurred and paid by CONTRACTOR in the proper 
performance of the Work.  Except as otherwise may be agreed to in 
writing by OWNER, such costs shall be in amounts no higher than 
those prevailing in the locality of the Project, shall include only the 
following items and shall not include any of the costs itemized in 
paragraph 11.5: 
 
  11.4.1. Payroll costs for employees in the direct employ of 
CONTRACTOR in the performance of the Work under schedules of 
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job classifications agreed upon by OWNER and CONTRACTOR.  
Payroll costs for employees not employed full time on the Work shall 
be apportioned on the basis of their time spent on the Work.  Payroll 
costs shall include, but not be limited to, salaries and wages plus the cost 
of fringe benefits which shall include social security contributions, 
unemployment, excise and payroll taxes, workers' or workmen's 
compensation, health and retirement benefits, bonuses, sick leave, 
vacation and holiday pay applicable thereto.  Such employees shall 
include superintendents and foremen at the site.  The expenses of 
performing Work after regular working hours, on Saturday, Sunday or 
legal holidays, shall be included in the above to the extent authorized by 
OWNER. 
 
  11.4.2. Cost of all materials and equipment furnished and 
incorporated in the Work, including costs of transportation and storage 
thereof, and Suppliers' field services required in connection therewith.  
All cash discounts shall accrue to CONTRACTOR unless OWNER 
deposits funds with CONTRACTOR with which to make payments, 
in which case the cash discount shall accrue to OWNER.  All trade 
discounts, rebates and refunds and all returns from sale of surplus 
materials and equipment shall accrue to OWNER, and 
CONTRACTOR shall make provisions so that they may be obtained. 
 
  11.4.3. Payments made by CONTRACTOR to the 
Subcontractors for Work performed by Subcontractors.  If required by 
OWNER, CONTRACTOR shall obtain competitive bids from 
Subcontractors acceptable to  
CONTRACTOR and shall deliver such bids to OWNER who will 
then determine, with the advice of ENGINEER, which bids will be 
accepted.  If a subcontract provides that the Subcontractor is to be paid 
on the basis of Cost of the Work Plus a Fee, the Subcontractor's Cost of 
the Work shall be determined in the same manner as 
CONTRACTOR's Cost of the Work.  All subcontractors shall be 
subject to the other provisions of the Contract Documents insofar as 
applicable. 
 
  11.4.4. Costs of special consultants (including but not limited to 
engineers, architects, testing laboratories, surveyors, attorneys and 
accountants) employed for services specifically related to the Work. 
 
  11.4.5. Supplemental costs including the following: 
 
   11.4.5.1. The proportion of necessary transportation, travel and 
subsistence expenses of CONTRACTOR's employees incurred in 
discharge of duties connected with the Work. 
 
   11.4.5.2. Cost, including transportation and maintenance, of all 
materials, supplies, equipment, machinery, appliances, office and 
temporary facilities at the site and hand tools not owned by the workers, 
which are consumed in the performance of the Work, and cost less 
market value of such items used but not consumed which remain the 
property of CONTRACTOR. 
 
   11.4.5.3 Rentals of all construction equipment and machinery 
and the parts thereof whether rented from CONTRACTOR or others 
in accordance with rental agreements approved by OWNER with the 
advice of ENGINEER, and the costs of transportation, loading, 
unloading, installation, dismantling and removal thereof--all in 
accordance with terms of said rental agreements.  The rental of any such 
equipment, machinery or parts shall cease when the use thereof is no 
longer necessary for the Work. 
 

   11.4.5.4. Sales, consumer, use or similar taxes related to the 
Work, and for which CONTRACTOR is liable, imposed by Laws and 
Regulations. 
 
   11.4.5.5. Deposits lost for causes other than negligence of 
CONTRACTOR, any Subcontractor or anyone directly or indirectly 
employed by any of them or for whose acts any of them may be liable, 
and royalty payments and fees for permits and licenses. 
 
   11.4.5.6. Losses and damages (and related expenses), not 
compensated by insurance or otherwise, to the Work or otherwise 
sustained by CONTRACTOR in connection with the performance and 
furnishing of the Work (except losses and damages within the 
deductible amounts of property insurance established by OWNER in 
accordance with paragraph 5.9), provided they have resulted from 
causes other than the negligence of CONTRACTOR, any 
Subcontractor, or anyone directly or indirectly employed by any of them 
or for whose acts any of them may be liable.  Such losses shall include 
settlements made with the written consent and approval of OWNER.  
No such losses, damages and expenses shall be included in the Cost of 
the Work for the purpose of determining CONTRACTOR's Fee.  If, 
however, any such loss or damage requires  
reconstruction and CONTRACTOR is placed in charge thereof, 
CONTRACTOR shall be paid for services a fee proportionate to that 
stated in paragraph 11.6.2. 
 
   11.4.5.7. The cost of utilities, fuel and sanitary facilities at the site. 
 
   11.4.5.8. Minor expenses such as telegrams, long distance 
telephone calls, telephone service at the site, expressage and similar 
petty cash items in connection with the Work. 
 
   11.4.5.9. Cost of premiums for additional Bonds and insurance 
required because of changes in the Work and premiums for property 
insurance coverage within the limits of the deductible amounts 
established by OWNER in accordance with paragraph 5.9. 
 11.5. The term Cost of the Work shall not include any of the 
following: 
 
  11.5.1. Payroll costs and other compensation of 
CONTRACTOR's officers, executives, principals (of partnership and 
sole proprietorships), general managers, engineers, architects, 
estimators, attorneys, auditors, accountants, purchasing and contracting 
agents, expeditors, timekeepers, clerks and other personnel employed 
by CONTRACTOR whether at the site or in CONTRACTOR's 
principal or a branch office for general administration of the Work and 
not specifically included in the agreed upon schedule of job 
classifications referred to in paragraph 11.4.1 or specifically covered in 
paragraph 11.4.4 -- all of which are to be considered administrative costs 
covered by the CONTRACTOR's Fee. 
 
  11.5.2. Expenses of CONTRACTOR's principal and branch 
offices other than CONTRACTOR's office at the site. 
 
  11.5.3. Any part of CONTRACTOR's capital expenses, 
including interest on CONTRACTOR's capital employed for the Work 
and charges against CONTRACTOR for delinquent payments. 
 
  11.5.4.  Cost of premiums for all Bonds and for all insurance 
whether or not CONTRACTOR is required by the Contract Documents 
to purchase and maintain the same (except for the cost of premiums 
covered by subparagraph 11.4.5.9 above). 
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  11.5.5. Cost due to the negligence of CONTRACTOR, any 
Subcontractor, or anyone directly or indirectly employed by any of them 
or for whose acts any of them may be liable, including but not limited 
to, the correction of defective Work, disposal of materials or equipment 
wrongly supplied and making good any damage to property. 
 
  11.5.6. Other overhead or general expense costs of any kind and 
the costs of any item not specifically and expressly included in 
paragraph 11.4. 
 
CONTRACTOR's Fee: 
 
 11.6. The CONTRACTOR's Fee allowed to CONTRACTOR for 
overhead and profit shall be determined as follows: 
 
  11.6.1. a mutually acceptable fixed fee; or if none can be agreed 
upon, 
 
  11.6.2. a fee based on the following percentages of the various 
portions of the Cost of the Work: 
 
   11.6.2.1. for costs incurred under paragraphs 11.4.1 and 11.4.2, 
the CONTRACTOR's Fee shall be fifteen percent; 
 
   11.6.2.2. for costs incurred under paragraph 11.4.3, the 
CONTRACTOR's Fee shall be five percent; and if a subcontract is on 
the basis of Cost of the Work Plus a Fee, the maximum allowable to 
CONTRACTOR on account of overhead and profit of all 
Subcontractors shall be fifteen percent; 
 
   11.6.2.3. no fee shall be payable on the basis of costs itemized 
under paragraphs 11.4.4, 11.4.5 and 11.5; 
 
   11.6.2.4. the amount of credit to be allowed by CONTRACTOR 
to OWNER for any such change which results in a net decrease in cost 
will be the amount of the actual net decrease plus a deduction in 
CONTRACTOR's Fee by an amount equal to ten percent of the net 
decrease; and 
 
   11.6.2.5. when both additions and credits are involved in any one 
change, the adjustment in CONTRACTOR's Fee shall be computed on 
the basis of the net change in accordance with paragraphs 11.6.2.1 
through 11.6.2.4, inclusive. 
 
 11.7. Whenever the cost of any Work is to be determined pursuant 
to paragraph 11.4 or 11.5, CONTRACTOR will submit in form 
acceptable to ENGINEER an itemized cost breakdown together with 
supporting data. 
 
Cash Allowances: 
 
 11.8 It is understood that CONTRACTOR has included in the 
Contract Price all allowances so named in the Contract Documents and 
shall cause the Work so covered to be done by such Subcontractors or 
Suppliers and for such sums within the limit of the allowances as may 
be acceptable to ENGINEER .  CONTRACTOR agrees that: 
 
  11.8.1. The allowances include the cost to CONTRACTOR (less 
any applicable trade discounts) of materials and equipment required by 
the allowances to be delivered at the site, and all applicable taxes; and 
 

  11.8.2. CONTRACTOR's costs for unloading and handling on 
the site, labor, installation costs, overhead, profit and other expenses 
contemplated for the allowances have been included in the Contract 
Price and not in the allowances.  No demand for additional payment on 
account of any thereof will be valid. 
 
Prior to final payment, an appropriate Change Order will be issued as 
recommended by ENGINEER to reflect actual amounts due 
CONTRACTOR on account of Work covered by allowances, and the 
Contract Price shall be correspondingly adjusted. 
 
Unit Price Work: 
 
  11.9.1. Where the Contract Documents provide that all or part of 
the Work is to be Unit Price Work, initially the Contract Price will be 
deemed to include for all Unit Price Work an amount equal to the sum 
of the established unit price for each separately identified item of Unit 
Price Work times the estimated quantity of each item as indicated in the 
Agreement.  The estimated quantities of items of Unit Price Work are 
not guaranteed and are solely for the purpose of comparison of Bids and 
determining an initial Contract Price.  Determinations of the actual 
quantities and classifications of Unit Price Work performed by 
CONTRACTOR will be made by ENGINEER in accordance with 
Paragraph 9.10. 
 
  11.9.2. Each unit price will be deemed to include an amount 
considered by CONTRACTOR to be adequate to cover 
CONTRACTOR's overhead and profit for each separately identified 
item. 
 
  11.9.3. Where the quantity of any item of Unit Price Work 
performed by CONTRACTOR differs materially and significantly 
from the estimated quantity of such item indicated in the Agreement and 
there is no corresponding adjustment with respect to any other item of 
Work and if CONTRACTOR believes that CONTRACTOR has 
incurred additional expense as a result thereof, CONTRACTOR may 
make a claim for an increase in the Contract Price in accordance with 
Article 11 if the parties are unable to agree as to the amount of any such 
increase. 
 
ARTICLE 12 -- CHANGE OF CONTRACT TIME 
 
 12.1. The Contract Time may only be changed by a Change Order 
or a Written Amendment.  Any claim for an extension or shortening of 
the Contract Time shall be based on written notice delivered by the party 
making the claim to the other party and to ENGINEER promptly (but 
in no event later than thirty days) after the occurrence of the event giving 
rise to the claim and stating the general nature of the claim.  Notice of 
the extent of the claim with supporting data shall be delivered within 
sixty days after such occurrence (unless ENGINEER allows an 
additional period of time to ascertain more accurate data in support of 
the claim) and shall be accompanied by the claimant's written statement 
that the adjustment claimed is the entire adjustment to which the 
claimant has reason to believe it is entitled as a result of the occurrence 
of said event.  All claims for adjustment in the Contract Time shall be 
determined by ENGINEER in accordance with paragraph 9.11 if 
OWNER and CONTRACTOR cannot otherwise agree.  No claim for 
an adjustment in the Contract Time will be valid if not submitted in 
accordance with the requirements of this paragraph 12.1. 
 
 12.2. The Contract Time will be extended in an amount equal to time 
lost due to delays beyond the control of CONTRACTOR if a claim is 
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made therefore as provided in paragraph 12.1.  Such delays shall 
include, but not be limited to, acts or neglect by OWNER or others 
performing additional work as contemplated by Article 7, or to fires, 
floods, labor disputes, epidemics, abnormal weather conditions or acts 
of God. 
 
 12.3. All time limits stated in the Contract Documents are of the 
essence of the Agreement.  The provisions of this Article 12 shall not 
exclude recovery for damages (including but not limited to fees and 
charges of engineers, architects, attorneys and other professionals and 
court and arbitration costs) for delay by either party. 
 
ARTICLE 13-- WARRANTY AND GUARANTEE; 
        TEST AND INSPECTIONS; 
        CORRECTION, REMOVAL OR 
        ACCEPTANCE OF DEFECTIVE WORK 
 
Warranty and Guarantee: 
 
 13.1 CONTRACTOR warrants and guarantees to OWNER and 
ENGINEER that all Work will be in accordance with the Contract 
Documents and will not be defective.  Prompt notice of all defects shall 
be given to CONTRACTOR.  All defective Work, whether or not in 
place, may be rejected, corrected or accepted as provided in this Article 
13. 
 
Access to Work: 
 
 13.2. ENGINEER and ENGINEER's representatives, other 
representatives of OWNER, testing agencies and governmental 
agencies with jurisdictional interests will have access to the Work at 
reasonable times for their observation, inspecting and testing.  
CONTRACTOR shall provide proper and safe conditions for such 
access. 
 
Tests and Inspections: 
 
 13.3. CONTRACTOR shall give ENGINEER timely notice of 
readiness of the Work for all required inspections, tests or approvals. 
 
 13.4. If Laws and Regulations of any public body having jurisdiction 
require any Work (or part thereof) to specifically be inspected, tested or 
approved.  CONTRACTOR shall assume full responsibility therefore, 
pay all costs in connection therewith and furnish ENGINEER the 
required certificates of inspection, testing or approval.  
CONTRACTOR shall also be responsible for and shall pay all costs in 
connection with any inspection or testing required in connection with 
OWNER's or ENGINEER's acceptance of a Supplier of materials or 
equipment proposed to be incorporated in the Work, or of materials or 
equipment submitted for approval prior to CONTRACTOR's purchase 
thereof for incorporation in the Work.  The cost of all inspections, tests 
and approvals in addition to the above, which are required by the 
Contract Documents, shall be paid by OWNER (unless otherwise 
specified). 
 
 13.5. All inspections, test or approvals other than those required by 
Laws or Regulations of any public body having jurisdiction shall be 
performed by organizations acceptable to OWNER and 
CONTRACTOR (or by ENGINEER if so specified). 
 
 13.6. If any Work (including the work of others) that is to be 
inspected, tested or approved is covered without written  

concurrence of ENGINEER, it must, if requested by ENGINEER, be 
uncovered for observation.  Such uncovering shall be at 
CONTRACTOR's expense unless CONTRACTOR has given 
ENGINEER timely notice of CONTRACTOR's intention to cover the 
same and ENGINEER has not acted with reasonable promptness in 
response to such notice. 
 
 13.7. Neither observations by ENGINEER nor inspections, tests or 
approvals by others shall relieve CONTRACTOR from 
CONTRACTOR's obligations to perform the Work in accordance with 
the Contract Documents. 
 
Uncovering Work: 
 
 13.8 If any Work is covered contrary to the written request of 
ENGINEER, it must, if requested by ENGINEER, be uncovered for 
ENGINEER's observation and replaced at CONTRACTOR's 
expense. 
 
 13.9. If ENGINEER considers it necessary or advisable that 
covered Work be observed by ENGINEER or inspected or tested by 
others, CONTRACTOR, at ENGINEER's request, shall uncover, 
expose or otherwise make available for observation, inspection or 
testing as ENGINEER may require, that portion of the Work in 
question, furnishing all necessary labor, material and equipment.  If it is 
found that such Work is defective, CONTRACTOR shall bear all 
direct, indirect and consequential costs of such uncovering, exposure, 
observation, inspection and testing and of satisfactory reconstruction, 
(including but not limited to fees and charges of engineers, architects, 
attorneys, and other professionals), and OWNER shall be entitled to an 
appropriate decrease in the Contract Price, and, if the parties are unable 
to agree as to the amount thereof, may make a claim therefore as 
provided in Article 11.  If, however, such Work is not found to be 
defective, CONTRACTOR shall be allowed an increase in the 
Contract Price or an extension of the Contract Time, or both, directly 
attributable to such uncovering, exposure, observation, inspection, 
testing and reconstruction; and, if the parties are unable to agree as to 
the amount or extent thereof, CONTRACTOR may make a claim 
therefore as provided in Articles 11 and 12. 
 
Owner May Stop the Work: 
 
 13.10 If the Work is defective, or CONTRACTOR fails to supply 
sufficient skilled workers or suitable materials or equipment, or fails to 
furnish or perform the Work in such a way that the completed Work will 
conform to the Contract Documents, OWNER may order 
CONTRACTOR to stop the Work, or any portion thereof, until the 
cause of such order has been eliminated; however, this right of 
OWNER to stop the Work shall not give rise to any duty on the part of 
OWNER to exercise this right for the benefit of CONTRACTOR or 
any other party. 
 
Correction or Removal of Defective Work: 
 
 13.11 If required by ENGINEER, CONTRACTOR shall promptly, 
as directed, either correct all defective Work, whether or not fabricated, 
installed or completed, or, if the Work has  
been rejected by ENGINEER, remove it from the site and replace it 
with nondefective Work.  CONTRACTOR shall bear all direct, 
indirect and consequential costs of such correction or removal 
(including but not limited to fees and charges of engineers, architects, 
attorneys and other professionals) made necessary thereby. 
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One Year Correction Period: 
 
 13.12 If within one year after the date of Substantial Completion or 
such longer period of time as may be prescribed by Laws or Regulations 
or by the terms of any applicable special guarantee required by the 
Contract Documents or by any specific provision of the Contract 
Documents, any Work is found to be defective, CONTRACTOR shall 
promptly, without cost to OWNER and in accordance with OWNER's 
written instructions, either correct such defective Work, or, if it has been 
rejected by OWNER, remove it from the site and replace it with 
nondefective Work.  If CONTRACTOR does not promptly comply 
with the terms of such instructions, or in an emergency where delay 
would cause serious risk of loss or damage, OWNER may have the 
defective Work corrected or the rejected Work removed and replaced, 
and all direct, indirect and consequential costs of such removal and 
replacement (including but not limited to fees and charges of engineers, 
architects, attorneys and other professionals) will be paid by 
CONTRACTOR.  In special circumstances where a particular item of 
equipment is placed in continuous service before Substantial 
Completion of all the Work, the correction period for that item may start 
to run from an earlier date if so provided in the Specifications or by 
Written Amendment. 
 
Acceptance of Defective Work: 
 
 13.13 If, instead of requiring correction or removal and replacement 
of defective Work, OWNER (and, prior to ENGINEER's 
recommendation of final payment, also ENGINEER) prefers to accept 
it, OWNER may do so.  CONTRACTOR shall bear all direct, indirect 
and consequential costs attributable to OWNER's evaluation of and 
determination to accept such defective Work (such costs to be approved 
by ENGINEER as to reasonableness and to include but not be limited 
to fees and charges of engineers, architects, attorneys and other 
professionals).  If any such acceptance occurs prior to ENGINEER's 
recommendation of final payment, a Change Order will be issued 
incorporating the necessary revisions in the Contract Documents with 
respect to the Work; and OWNER shall be entitled to an appropriate 
decrease in the Contract Price, and, if the parties are unable to agree as 
to the amount thereof, OWNER may make a claim therefore as 
provided in Article 11.  If the acceptance occurs after such 
recommendation, an appropriate amount will be paid by 
CONTRACTOR to OWNER. 
 
OWNER May Correct Defective Work: 
 
 13.14 If CONTRACTOR fails within a reasonable time after written 
notice of ENGINEER to proceed to correct and to correct defective 
Work or to remove and replace rejected Work as required by 
ENGINEER in accordance with paragraph 13.11, or if 
CONTRACTOR fails to perform the Work in accordance with the 
Contract Documents, or if  
CONTRACTOR fails to comply with any other provision of the 
Contract Documents, OWNER may, after seven days' written notice to 
CONTRACTOR, correct and remedy any such deficiency.  In 
exercising the rights and remedies under this paragraph OWNER shall 
proceed expeditiously.  To the extent necessary to complete corrective 
and remedial action, OWNER may exclude CONTRACTOR from all 
or part of the site, take possession of all or part of the Work, and suspend 
CONTRACTOR's services related thereto, take possession of 
CONTRACTOR'S tools, appliances, construction equipment and 
machinery at the site and incorporate in the Work all materials and 
equipment stored at the site or for which OWNER has paid 

CONTRACTOR but which are stored elsewhere.  CONTRACTOR 
shall allow OWNER, OWNER's representatives, agents and 
employees such access to the site as may be necessary to enable 
OWNER to exercise the rights and remedies under this paragraph.  All 
direct, indirect and consequential costs of OWNER in exercising such 
rights and remedies will be charged against CONTRACTOR in an 
amount approved as to reasonableness by ENGINEER, and a Change 
Order will be issued incorporating the necessary revisions in the 
Contract Documents with respect to the Work; and OWNER shall be 
entitled to an appropriate decrease in the Contract Price, and, if the 
parties are unable to agree as to the amount thereof, OWNER may make 
a claim therefore as provided in Article 11.  Such direct, indirect and 
consequential costs will include but not be limited to fees and charges 
of engineers, architects, attorneys and other professionals, all court and 
arbitration costs and all costs of repair and replacement of work of others 
destroyed or damaged by correction, removal or replacement of 
CONTRACTOR's defective Work.  CONTRACTOR shall not be 
allowed an extension of the Contract Time because of any delay in 
performance of the Work attributable to the exercise by OWNER of 
OWNER's rights and remedies hereunder. 
 
ARTICLE 14-- PAYMENTS TO CONTRACTOR  
        AND COMPLETION 
 
Schedule of Values: 
 
 14.1. The schedule of values established as provided in paragraph 2.9 
will serve as the basis for progress payments and will be incorporated 
into a form of Application for Payment acceptable to ENGINEER.  
Progress payments on account of Unit Price Work will be based on the 
number of units completed. 
 
Application for Progress Payment: 
 
 14.2. At least twenty days before each progress payment is scheduled 
(but not more often than once a month), CONTRACTOR shall submit 
to ENGINEER for review an Application for Payment filled out and 
signed by CONTRACTOR covering the Work completed as of the 
date of the Application and accompanied by such supporting 
documentation as is required by the Contract Documents.  If payment is 
requested on the basis of materials and equipment not incorporated in 
the Work but delivered and suitably stored at the site or at another 
location agreed to in writing, the Application for Payment shall also be 
accompanied by a bill of sale, invoice or other documentation 
warranting that OWNER has received the materials and equipment free 
and clear of all  
liens, charges, security interests and encumbrances (which are 
hereinafter in these General Conditions referred to as "Liens") and 
evidence that the materials and equipment are covered by appropriate 
property insurance and other arrangements to protect OWNER's 
interest therein, all of which will be satisfactory to OWNER.  The 
amount of retainage with respect to progress payments will be as 
stipulated in the Agreement. 
 
CONTRACTOR's Warranty of Title: 
 
 14.3. CONTRACTOR warrants and guarantees that title to all 
Work, materials and equipment covered by any Application for 
Payment, whether incorporated in the Project or not, will pass to 
OWNER no later than the time of payment free and clear of all Liens. 
 
Review of Applications for Progress Payment: 
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 14.4. ENGINEER will, within ten days after receipt of each 
Application for Payment, either indicate in writing a recommendation 
of payment and present the Application to OWNER, or return the 
Application to CONTRACTOR indicating in writing ENGINEER's 
reasons for refusing to recommend payment.  In the latter case, 
CONTRACTOR may make the necessary corrections and resubmit the 
Application.  Ten days after presentation of the Application for Payment 
with ENGINEER's recommendation, the amount recommended will 
(subject to the provisions of the last sentence of paragraph 14.7) become 
due and when due will be paid by OWNER to CONTRACTOR. 
 
 14.5. ENGINEER's recommendation of any payment requested in 
an Application for Payment will constitute a representation by 
ENGINEER to OWNER, based on ENGINEER's on-site 
observations of the Work in progress as an experienced and qualified 
design professional and on ENGINEER's review of the Application for 
Payment and the accompanying data and schedules that the Work has 
progressed to the point indicated; that, to the best of ENGINEER's 
knowledge, information and belief, the quality of the Work is in 
accordance with the Contract Documents (subject to an evaluation of 
the Work as a functioning whole prior to or upon Substantial 
Completion, to the results of any subsequent tests called for in the 
Contract Documents, to a final determination of quantities and 
classifications for Unit Price Work under paragraph 9.10, and to any 
other qualifications stated in the recommendation); and that 
CONTRACTOR is entitled to payment of the amount recommended.  
However, by recommending any such payment ENGINEER will not 
thereby be deemed to have represented that exhaustive or continuous 
on-site inspections have been made to check the quality or the quantity 
of the Work beyond the responsibilities specifically assigned to 
ENGINEER in the Contract Documents or that there may not be other 
matters or issues between the parties that might entitle 
CONTRACTOR to be paid additionally by OWNER or OWNER to 
withhold payment to CONTRACTOR. 
 
 14.6. ENGINEER's recommendation of final payment will 
constitute an additional representation by ENGINEER to OWNER 
that the conditions precedent to CONTRACTOR's being entitled to 
final payment as set forth in paragraph 14.13 have been fulfilled. 
 
 14.7. ENGINEER may refuse to recommend the whole or any part 
of any payment if, in ENGINEER's opinion, it would be incorrect to 
make such representations to OWNER.  ENGINEER may also refuse 
to recommend any such payment, or, because of subsequently 
discovered evidence or the results of subsequent inspections or tests, 
nullify any such payment previously recommended, to such extent as 
may be necessary in ENGINEER's opinion to protect OWNER from 
loss because: 
 
  14.7.1. the Work is defective, or completed Work has been 
damaged requiring correction or replacement, 
 
  14.7.2. the Contract Price has been reduced by Written 
Amendment or Change Order, 
 
  14.7.3. OWNER has been required to correct defective Work or 
complete Work in accordance with paragraph 13.14, or 
 
  14.7.4. of ENGINEER's actual knowledge of the occurrence of 
any of the events enumerated in paragraphs 15.2.1 through 15.2.9 
inclusive. 

 
OWNER may refuse to make payment of the full amount 
recommended by ENGINEER because claims have been made against 
OWNER on account of CONTRACTOR's performance or furnishing 
of the Work or Liens have been filed in connection with the Work or 
there are other items entitling OWNER to a set-off against the amount 
recommended, but OWNER must give CONTRACTOR immediate 
written notice (with copy to ENGINEER) stating the reasons for such 
action. 
 
Substantial Completion: 
 
 14.8  When CONTRACTOR considers the entire Work ready for 
its intended use CONTRACTOR shall notify OWNER and 
ENGINEER in writing that the entire Work is substantially complete 
(except for items specifically listed by CONTRACTOR as incomplete) 
and request that ENGINEER issue a certificate of Substantial 
Completion.  Within a reasonable time thereafter, OWNER, 
CONTRACTOR and ENGINEER shall make an inspection of the 
Work to determine the status of completion.  If ENGINEER does not 
consider the Work substantially complete, ENGINEER will notify 
CONTRACTOR in writing giving the reasons therefore.  If 
ENGINEER considers the Work substantially complete, ENGINEER 
will prepare and deliver to OWNER a tentative certificate of Substantial 
Completion which shall fix the date of Substantial Completion.  There 
shall be attached to the certificate a tentative list of items to be completed 
or corrected before final payment.  OWNER shall have seven days after 
receipt of the tentative certificate during which to make written 
objection to ENGINEER as to any provisions of the certificate or 
attached list.  If, after considering such objections, ENGINEER 
concludes that the Work is not substantially complete, ENGINEER 
will within fourteen days after submission of the tentative certificate to 
OWNER notify CONTRACTOR in writing, stating the reasons 
therefore.  If, after consideration of OWNER's objections, 
ENGINEER considers the Work substantially complete, ENGINEER 
will within said fourteen days execute and deliver to OWNER and 
CONTRACTOR a definitive certificate of Substantial  
Completion (with a revised tentative list of items to be completed or 
corrected) reflecting such changes from the tentative certificate as 
ENGINEER believes justified after consideration of any objections 
from OWNER.  At the time of delivery of the tentative certificate of 
Substantial Completion ENGINEER will deliver to OWNER and 
CONTRACTOR a written recommendation as to division of 
responsibilities pending final payment between OWNER and 
CONTRACTOR with respect to security, operation, safety, 
maintenance, heat, utilities, insurance and warranties.  Unless OWNER 
and CONTRACTOR agree otherwise in writing and so inform 
ENGINEER prior to ENGINEER's issuing the definitive certificate of 
Substantial Completion, ENGINEER's aforesaid recommendation will 
be binding on OWNER and CONTRACTOR until final payment. 
 
 14.9. OWNER shall have the right to exclude CONTRACTOR 
from the Work after the date of Substantial Completion, but OWNER 
shall allow CONTRACTOR reasonable access to complete or correct 
items on the tentative list. 
 
Partial Utilization: 
 
 14.10 Use by OWNER of any finished part of the Work, which has 
specifically been identified in the Contract Document, or which 
OWNER, ENGINEER and CONTRACTOR agree constitutes a 
separately functioning and useable part of the Work that can be used by 
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OWNER without significant interference with CONTRACTOR's 
performance of the remainder of the Work, may be accomplished prior 
to Substantial Completion of all the Work subject to the following: 
 
  14.10.1 OWNER at any time may request CONTRACTOR in 
writing to permit OWNER to use any such part of the Work which 
OWNER believes to be ready for its intended use and substantially 
complete.  If CONTRACTOR agrees, CONTRACTOR will certify 
to OWNER and ENGINEER that said part of the Work is substantially 
complete and request ENGINEER to issue a certificate of Substantial 
Completion for that part of the Work.  CONTRACTOR at any time 
may notify OWNER and ENGINEER in writing that 
CONTRACTOR considers any such part of the Work ready for its 
intended use and substantially complete and request ENGINEER to 
issue a certificate of Substantial Completion for that part of the Work.  
Within a reasonable time after either such request, OWNER, 
CONTRACTOR and ENGINEER shall make an inspection of that 
part of the Work to determine its status of completion.  If ENGINEER 
does not consider that part of the Work to be substantially complete, 
ENGINEER will notify OWNER and CONTRACTOR in writing 
giving the reasons therefore.  If ENGINEER considers that part of the 
Work to be substantially complete, the provisions of paragraphs 14.8 
and 14.9 will apply with respect to certification of Substantial 
Completion of that part of the Work and the division of responsibility in 
respect thereof and access thereto. 
 
  14.10.2 OWNER may at any time request CONTRACTOR in 
writing to permit OWNER to take over operation of any such part of 
the Work although it is not substantially complete.  A copy of such 
request will be sent to  
ENGINEER and within a reasonable time thereafter OWNER, 
CONTRACTOR and ENGINEER shall make an inspection of that 
part of the Work to determine its status of completion and will prepare 
a list of the items remaining to be completed or corrected thereon before 
final payment.  If CONTRACTOR does not object in writing to 
OWNER and ENGINEER that such part of the Work is not ready for 
separate operation by OWNER, ENGINEER will finalize the list of 
items to be completed or corrected and will deliver such list to OWNER 
and CONTRACTOR together with a written recommendation as to the 
division of responsibilities pending final payment between OWNER 
and CONTRACTOR with respect to security, operation, safety, 
maintenance, utilities, insurance, warranties and guarantees for that part 
of the Work which will become binding upon OWNER and 
CONTRACTOR at the time when OWNER takes over such operation 
(unless they shall have otherwise agreed in writing and so informed 
ENGINEER).  During such operation and prior to Substantial 
Completion of such part of the Work, OWNER shall allow 
CONTRACTOR reasonable access to complete or correct items on 
said list and to complete other related Work. 
 
  14.10.3 No occupancy or separate operation of part of the Work 
will be accomplished prior to compliance with the requirements of 
paragraph 5.15 in respect of property insurance. 
 
Final Inspection: 
 
 14.11 Upon written notice from CONTRACTOR that the entire 
Work or an agreed portion thereof is complete, ENGINEER will make 
a final inspection with OWNER and CONTRACTOR and will notify 
CONTRACTOR in writing of all particulars in which this inspection 
reveals that the Work is incomplete or defective.  CONTRACTOR 
shall immediately take such measures as are necessary to remedy such 

deficiencies. 
 
Final Application for Payment: 
 
 14.12 After CONTRACTOR has completed all such corrections to 
the satisfaction of ENGINEER and delivered all maintenance and 
operating instructions, schedules, guarantees, Bonds, certificates of 
inspection, marked-up record documents (as provided in paragraph 
6.19) and other documents--all as required by the Contract Documents, 
and after ENGINEER has indicated that the Work is acceptable 
(subject to the provisions of paragraph 14.16), CONTRACTOR may 
make application for final payment following the procedure for progress 
payments.  The final Application for Payment shall be accompanied by 
all documentation called for in the Contract Documents, together with 
complete and legally effective releases or waivers (satisfactory to 
OWNER) of all Liens arising out of or filed in connection with the 
Work.  In lieu thereof and as approved by OWNER, CONTRACTOR 
may furnish receipts or releases in full; an affidavit of CONTRACTOR 
that the releases and receipts include all labor, services, material and 
equipment for which a Lien could be filed, and that all payrolls, material 
and equipment bills, and other indebtedness connected with the Work 
for which OWNER or OWNER's property might in any way be 
responsible, have been paid or otherwise satisfied; and consent of the 
surety, if any, to final payment.  If any Subcontractor or  
Suppliers fails to furnish a release or receipt in full, CONTRACTOR 
may furnish a Bond or other collateral satisfactory to OWNER to 
indemnify OWNER against any Lien. 
 
Final Payment and Acceptance: 
 
 14.13 If, on the basis of ENGINEER's observation of the Work 
during construction and final inspection, and ENGINEER's review of 
the final Application for Payment and accompanying documentation--
all as required by the Contract Documents, ENGINEER is satisfied that 
the Work has been completed and CONTRACTOR's other obligations 
under the Contract Documents have been fulfilled, ENGINEER will, 
within ten days after receipt of the final Application for Payment, 
indicate in writing ENGINEER's recommendation of payment and 
present the Application to OWNER for payment.  Thereupon 
ENGINEER will give written notice to OWNER and 
CONTRACTOR that the Work is acceptable subject to the provisions 
of paragraph 14.16.  Otherwise, ENGINEER will return the 
Application to CONTRACTOR, indicating in writing the reasons for 
refusing to recommend final payment, in which case CONTRACTOR 
shall make the necessary corrections and resubmit the Application.  
Thirty days after presentation to OWNER of the Application and 
accompanying documentation, in appropriate form and substance, and 
with ENGINEER's recommendation and notice of acceptability, the 
amount recommended by ENGINEER will become due and will be 
paid by OWNER to CONTRACTOR. 
 
 14.14 If, through no fault of CONTRACTOR, final completion of 
the Work is significantly delayed and if ENGINEER so confirms, 
OWNER shall, upon receipt of CONTRACTOR's final Application 
for Payment and recommendation of ENGINEER, and without 
terminating the Agreement, make payment of the balance due for that 
portion of the Work fully completed and accepted.  If the remaining 
balance to be held by OWNER for Work not fully completed or 
corrected is less than the retainage stipulated in the Agreement, and if 
Bonds have been furnished as required in paragraph 5.1, the written 
consent of the surety to the payment of the balance due for that portion 
of the Work fully completed and accepted shall be submitted by 
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CONTRACTOR to ENGINEER with the Application for such 
payment.  Such payment shall be made under the terms and conditions 
governing final payment, except that it shall not constitute a waiver of 
claims. 
 
Contractor's Continuing Obligation: 
 
 14.15 CONTRACTOR's obligation to perform and complete the 
Work in accordance with the Contract Documents shall be absolute.  
Neither recommendation of any progress or final payment by 
ENGINEER, nor the issuance of a certificate of Substantial 
Completion, nor any payment by OWNER to CONTRACTOR under 
the Contract Documents, nor any use or occupancy of the Work or any 
part thereof by OWNER, nor any act of acceptance by OWNER nor 
any failure to do so, nor any review and approval of a Shop Drawing or 
sample submission, nor the issuance of a notice of acceptability by 
ENGINEER pursuant to paragraph 14.13, nor any correction of 
defective Work by OWNER will constitute an acceptance of Work not 
in accordance with the Contract Documents or a  
release of CONTRACTOR's obligation to perform the Work in  
accordance with the Contract Documents (except as provided in 
paragraph 14.16). 
 
Waiver of Claims: 
 
 14.16 The making and acceptance of final payment will constitute: 
 
  14.16.1 a waiver of all claims by OWNER against 
CONTRACTOR, except claims arising from unsettled Liens, from 
defective Work appearing after final inspection pursuant to paragraph 
14.11 or from failure to comply with the Contract Documents or the 
terms of any special guarantees specified therein; however, it will not 
constitute a waiver by OWNER of any rights in respect of 
CONTRACTOR's continuing obligations under the Contract 
Documents; and 
 
  14.16.2 a waiver of all claims by CONTRACTOR against 
OWNER other than those previously made in writing and still 
unsettled. 
 
ARTICLE 15-- SUSPENSION OF WORK AND  
        TERMINATION 
 
Owner May Suspend Work: 
 
 15.1. OWNER may, at any time and without cause, suspend the 
Work or any portion thereof for a period of not more than ninety days 
by notice in writing to CONTRACTOR and ENGINEER which will 
fix the date on which Work will be resumed.  CONTRACTOR shall 
resume the Work on the date so fixed.  CONTRACTOR shall be 
allowed an increase in the Contract Price or an extension of the Contract 
Time, or both, directly attributable to any suspension if 
CONTRACTOR makes an approved claim therefore as provided in 
Articles 11 and 12. 
 
Owner May Terminate: 
 
 15.2. Upon the occurrence of any one or more of the following 
events: 
 
  15.2.1. if CONTRACTOR commences a voluntary case under 
any chapter of the Bankruptcy Code (Title 11, United States Code), as 

now or hereafter in effect, or if CONTRACTOR takes any equivalent 
or similar action by filing a petition or otherwise under any other federal 
or state law in effect at such time relating to the bankruptcy or 
insolvency; 
 
  15.2.2. if a petition is filed against CONTRACTOR under any 
chapter of the Bankruptcy Code as now or hereafter in effect at the time 
of filing, or if a petition is filed seeking any such equivalent or similar 
relief against CONTRACTOR under any other federal or state law in 
effect at the time relating to bankruptcy or insolvency; 
 
  15.2.3. if CONTRACTOR makes a general assignment for the 
benefit of creditors; 
 
  15.2.4. if a trustee, receiver, custodian or agent of 
CONTRACTOR is appointed under applicable law or under  
contract, whose appointment or authority to take charge of  
property of CONTRACTOR is for the purpose of enforcing a  
Lien against such property or for the purpose of general administration 
of such property for the benefit of CONTRACTOR's creditors; 
 
  15.2.5. if CONTRACTOR admits in writing an inability to pay 
its debts generally as they become due; 
 
  15.2.6. if CONTRACTOR persistently fails to perform the Work 
in accordance with the Contract Documents (including, but not limited 
to, failure to supply sufficient skilled workers or suitable materials or 
equipment or failure to adhere to the progress schedule established 
under paragraph 2.9 as revised from time to time); 
 
  15.2.7. if CONTRACTOR disregards Laws or Regulations of 
any public body having jurisdiction; 
 
  15.2.8. if CONTRACTOR disregards the authority of 
ENGINEER; or 
 
  15.2.9. if CONTRACTOR otherwise violates in any substantial 
way any provisions of the Contract Documents; 
 
OWNER may, after giving CONTRACTOR (and the surety, if there 
be one) seven days' written notice and to the extent permitted by Laws 
and Regulations, terminate the services of CONTRACTOR, exclude 
CONTRACTOR from the site and take possession of the Work and of 
all CONTRACTOR's tools, appliances, construction equipment and 
machinery at the site and use the same to the full extent they could be 
used by CONTRACTOR (without liability to CONTRACTOR for 
trespass or conversion), incorporate in the Work all materials and 
equipment stored at the site or for which OWNER has paid 
CONTRACTOR but which are stored elsewhere, and finish the Work 
as OWNER may deem expedient.  In such case CONTRACTOR shall 
not be entitled to receive any further payment until the Work is finished.  
If the unpaid balance of the Contract Price exceeds the direct, indirect 
and consequential costs of completing the Work (including but not 
limited to fees and charges of engineers, architects, attorneys and other 
professionals and court and arbitration costs) such excess will be paid to 
CONTRACTOR.  If such costs exceed such unpaid balance, 
CONTRACTOR shall pay the difference to OWNER.  Such costs 
incurred by OWNER will be approved as to reasonableness by 
ENGINEER and incorporated in a Change Order, but when exercising 
any rights or remedies under this paragraph OWNER shall not be 
required to obtain the lowest price for the Work performed. 
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 15.3. Where CONTRACTOR's services have been so terminated 
by OWNER, the termination will not affect any rights or remedies of 
OWNER against CONTRACTOR then existing or which may 
thereafter accrue.  Any retention or payment of moneys due 
CONTRACTOR by OWNER will not release CONTRACTOR 
from liability. 
 
 15.4. Upon seven days' written notice to CONTRACTOR and 
ENGINEER, OWNER may, without cause and without prejudice to 
any other right or remedy, elect to abandon the Work and terminate the 
Agreement.  In such case,  
CONTRACTOR shall be paid for all Work executed and any  
expenses sustained plus reasonable termination expenses, which will 
include, but not be limited to, direct, indirect and consequential costs 
(including, but not limited to, fees and charges of engineers, architects, 
attorneys and other professionals and court and arbitration costs). 
 
Contractor May Stop Work or Terminate: 
 
 15.5. If, through no act or fault of CONTRACTOR, the Work is 
suspended for a period of more than ninety days by OWNER or under 
an order of court or other public authority, or ENGINEER fails to act 
on any Application for Payment within thirty days after it is submitted, 
or OWNER fails for thirty days to pay CONTRACTOR any sum 
finally determined to be due, then CONTRACTOR may, upon seven 
days' written notice to OWNER and ENGINEER, terminate the 
Agreement and recover from OWNER payment for all Work executed 
and any expense sustained plus reasonable termination expenses.  In 
addition and in lieu of terminating the Agreement, if ENGINEER has 
failed to act on an Application for Payment or OWNER has failed to 
make any payment as aforesaid, CONTRACTOR may upon seven 
days' written notice to OWNER and ENGINEER stop the Work until 
payment of all amounts then due.  The provisions of this paragraph shall 
not relieve CONTRACTOR of the obligations under paragraph 6.29 to 
carry on the Work in accordance with the progress schedule and without 
delay during disputes and disagreements with OWNER. 
 
ARTICLE 16--ARBITRATION 
 
 16.1. All claims, disputes and other matters in question between 
OWNER and CONTRACTOR arising out of, or relating to the 
Contract Documents or the breach thereof (except for claims which have 
been waived by the making or acceptance of final payment as provided 
by paragraph 14.16) will be decided by arbitration in accordance with 
the Construction Industry Arbitration Rules of the American Arbitration 
Association then obtaining subject to the limitations of this Article 16.  
This agreement so to arbitrate and any other agreement or consent to 
arbitrate entered into in accordance herewith as provided in this Article 
16 will be specifically enforceable under the prevailing law of any court 
having jurisdiction. 
 
 16.2. No demand for arbitration of any claim, dispute or other matter 
that is required to be referred to ENGINEER initially for decision in 
accordance with paragraph 9.11 will be made until the earlier of (a) the 
date on which ENGINEER has rendered a decision or (b) the tenth day 
after the parties have presented their evidence to ENGINEER if a 
written decision has not been rendered by ENGINEER before that date.  
No demand for arbitration of any such claim, dispute or other matter will 
be made later than thirty days after the date on which ENGINEER has 
rendered a written decision in respect thereof in accordance with 
paragraph 9.11; and the failure to demand arbitration within said thirty 
days' period shall result in ENGINEER's decision being final and 

binding upon OWNER and CONTRACTOR.  If ENGINEER 
renders a decision after arbitration proceedings have been initiated, such 
decision may  
be entered as evidence but will not supersede the arbitration  
proceedings, except where the decision is acceptable to the parties 
concerned.  No demand for arbitration of any written decision of 
ENGINEER rendered in accordance with paragraph 9.10 will be made 
later than ten days after the party making such demands has delivered 
written notice of intention to appeal as provided in paragraph 9.10. 
 
 16.3. Notice of the demand for arbitration will be filed in writing 
with the other party to the Agreement and with the American Arbitration 
Association, and a copy will be sent to ENGINEER for information.  
The demand for arbitration will be made within the thirty-day or ten-day 
period specified in paragraph 16.2 as applicable, and in all other cases 
within a reasonable time after the claim, dispute or other matter in 
question has arisen, and in no event shall any such demand be made after 
the date when institution of legal or equitable proceedings based on such 
claim, dispute or other matter in question would be barred by the 
applicable statute of limitations. 
 
 16.4. No arbitration arising out of or relating to the Contract 
Documents shall include by consolidation, joinder or in any other 
manner any other person or entity (including ENGINEER, 
ENGINEER's agents, employees or consultants) who is not a party to 
this contract unless: 
 
  16.4.l . the inclusion of such other person or entity is necessary if 
complete relief is to be afforded among those who are already parties to 
the arbitration, 
 
  16.4.2. such other person or entity is substantially involved in a 
question of law or fact which is common to those who are already parties 
to the arbitration and which will arise in such proceedings, and 
 
  16.4.3. the written consent of the other person or entity sought to 
be included and of OWNER and CONTRACTOR has been obtained 
for such inclusion, which consent shall make specific reference to this 
paragraph; but no such consent shall constitute consent to arbitration of 
any dispute not specifically described in such consent or to arbitration 
with any party not specifically identified in such consent. 
 
 16.5. The award rendered by the arbitrators will be final, judgement 
may be entered upon it in any court having jurisdiction thereof, and will 
not be subject to modification or appeal except to the extent permitted 
by Section 10 and 11 of the Federal Arbitration Act (9 U.S.C.  10.11). 
 
ARTICLE 17--MISCELLANEOUS 
 
Giving Notice: 
 
 17.1. Whenever any provision of the Contract Documents requires 
the giving of written notice, it will be deemed to have been validly given 
if delivered in person to the individual or to a member of the firm or to 
an officer of the corporation for whom it is intended, or if delivered at 
or sent by registered or certified mail, postage prepaid, to the last 
business address known to the giver of the notice. 
 
Computation of Time: 
 
  17.2.1  When any period of time is referred to in the Contract 
Documents by days, it will be computed to exclude the first and include 
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the last day of such period.  If the last day of any such period falls on 
Saturday or Sunday or on a day made a legal holiday by the law of the 
applicable jurisdiction, such day will be omitted from the computation. 
 
  17.2.2  A calendar day of twenty-four hours measured from 
midnight to the next midnight shall constitute a day. 
 
General: 
 
 17.3. Should OWNER or CONTRACTOR suffer injury or 
damage to person or property because of any error, omission or act of 
the other party or of any of the other party's employees or agents or 
others for whose acts the other party is legally liable, claim will be made 
in writing to the other party within a reasonable time of the first 
observance of such injury or damage.  The provisions of this paragraph 
17.3 shall not be construed as a substitute for or a waiver of the 
provisions of any applicable statute of limitations or repose. 
 
 17.4. The duties and obligations imposed by these General 
Conditions and the rights and remedies available hereunder to the parties 
hereto, and, in particular but without limitations, the warranties, 
guarantees and obligations imposed upon CONTRACTOR by 
paragraphs 6.30, 13.1, 13.12, 13.14, 14.3, and 15.2 and all of the rights 
and remedies available to OWNER and ENGINEER thereunder, are 
in addition to, and are not to be construed in any way as a limitation of, 
any rights and remedies available to any or all of them which are 
otherwise imposed or available by Laws or Regulations, by special 
warranty or guarantee or by other provisions of the Contract Documents 
and the provisions of this paragraph will be as effective as if repeated 
specifically in the Contract Documents in connection with each 
particular duty, obligation, right and remedy to which they apply.  All 
representations, warranties and guarantees made in the Contract 
Documents will survive final payment and termination or completion of 
the Agreement.  
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SECTION 00820 
 

SUPPLEMENTARY CONDITIONS 
 
 
The General Conditions (Section 00720) are amended and supplemented as indicated below.  All provisions not 
specifically amended shall remain in full force and effect. 
 
Gender Disclaimer ‐ Whenever the words "he," "his," or "himself" appear in these documents, they should be read 
as "he/she," "his/hers," or "himself/herself." 
 
 
ARTICLE SC1 ‐ DEFINITIONS 
 
The terms used in these Supplementary Conditions which are defined in Section 00720 ‐ General Conditions ‐ have 
the meanings assigned to them in the General Conditions unless defined, amended, or supplemented below. 
 
Insert the following definitions in Article 1 in the proper place in alphabetical order: 
 

"AWARDING AUTHORITY ‐ same definition as OWNER. 
 
BIDDER ‐ any person, firm or corporation submitting a BID for the work. 
 
FINAL COMPLETION ‐ the work has been fully completed, a Certificate of Final Completion of Work has been 
executed and the work ready for its intended use as required by Contract Documents and to the satisfaction 
of ENGINEER and OWNER, and CONTRACTOR's other obligations under the Contract Documents have been 
fulfilled.  If a tentative list of items to be completed or corrected was issued with a certificate by Substantial 
Completion or issued subsequent thereto, such items shall be completed or corrected before work is 
considered fully completed." 

 
Add the following sentence to the definition of "WORK": 
 

"The CONTRACTOR shall work during regular work hours (7:00 AM to 3:30 PM Monday through Friday) 
excluding holidays. Work at other times, including nights and weekends, shall be at the option of, and only 
with written approval of, the OWNER AND ENGINEER." 

 
Holidays shall be defined as New Years, Presidents Day, Memorial Day, Independence Day, Labor Day, Columbus 
Day, Veteran's Day, Thanksgiving, Day After Thanksgiving, and Christmas. 
 
Add the following sentence to the definition of "SUBSTANTIAL COMPLETION": 
 

"The CONTRACTOR shall not be given phased or staged substantial completion as work is completed.  All 
new infra‐structure appurtenances which are installed under this Contract, whether operating or not, shall 
remain in the full control and responsibility of the CONTRACTOR until the entire project reaches substantial 
completion." 
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ARTICLE SC2 ‐ PRELIMINARY MATTERS 
 
Add the following new paragraph 2.10: 
 

2.10  Contract Interpretation 
 
The General Conditions, Supplementary Conditions and Special Conditions are complementary and shall be 
read together.  Insofar as these Sections cannot be reconciled, the Special Conditions take precedence over 
the supplementary and general conditions; and the supplementary conditions take precedence over the 
general conditions. 

 
All other conflicts in the Contract Documents will be resolved by the ENGINEER in accordance with Paragraphs 9.11 
and 9.12." 
 
ARTICLE SC4 ‐ AVAILABILITY OF LANDS; PHYSICAL CONDITIONS, REFERENCE POINTS 
 
Reports of explorations and tests of subsurface conditions that have been utilized by the ENGINEER in preparation of 
the Contract Documents will be included for the CONTRACTOR'S convenience, if available. 
 
ARTICLE SC5 ‐ BONDS AND INSURANCE 
 
Add the following language at the end of Paragraph 5.1: 
 

"The surety company shall be licensed to transact business in the State or Commonwealth within which the 
project is located." 

 
Add the following language at the beginning of Paragraph 5.3: 
 

"The CONTRACTOR shall not commence work under this Contract until he has obtained all the insurance 
required hereunder and such insurance has been approved by the OWNER, nor shall the CONTRACTOR allow 
any Subcontractor to commence work on his subcontract until all similar insurance required of the 
Subcontractor has been so obtained and approved.  Approval of the insurance by the OWNER shall not 
relieve or decrease the liability of the CONTRACTOR hereunder." 

   
Add the following language at the end of Paragraph 5.3: 
 

"Certificates from the insurance carrier shall be filed in triplicate with the OWNER and shall state the type of 
coverage, limits of liability and the expiration date on each certificate.  
 
Renewal certificates covering the renewal of all policies expiring     during the Contract Time, shall be filed 
with the OWNER not less than thirty (30) days prior to the expiration of such policies.  
 
With respect to insurance identified in paragraphs 5.3.3, 5.3.4, 5.3.5 and 5.3.6 (Comprehensive General 
Liability), such insurance shall name the OWNER and ENGINEER as additional named insureds." 

  
 
 
 



MOUNTAIN VIEW MIDDLE SCHOOL BUS TURN‐AROUND  SUPPLEMENTARY GENERAL CONDITIONS 

GOFFSTOWN NEW HAMPSHIRE SCHOOL DISTRICT  SECTION 00820  Page 4 of 13
 

195113479    January 2023 

Replace paragraph 5.5 with the following:   
 

“The CONTRACTOR shall be responsible for purchasing and maintaining OWNER’s protective liability 
insurance to protect the OWNER against any and all claims which may arise from operations under the 
contract documents.” 

 
Replace paragraph 5.6 with the following:   
 

“Unless otherwise provided in the Supplementary Conditions, CONTRACTOR shall purchase and maintain 
property insurance upon the Work at the site to the full insurable value thereof (subject to such deductible 
amounts as may be provided in Supplementary Conditions or required by Laws or Regulations).  This 
insurance shall include the interests of OWNER, CONTRACTOR, Subcontractors, ENGINEER and ENGINEER's 
consultants in the Work, all of whom shall be listed as insureds or additional insured parties, shall insure 
against the perils of fire and extended coverage and shall include "all risk" insurance for physical loss and 
damage including theft, vandalism and malicious mischief, collapse and water damage, and such other perils 
as may be provided in the Supplementary Conditions, and shall include damages, losses and expenses arising 
out of or resulting from any insured loss or incurred in the repair or replacement of any insured property 
(including but not limited to fees and charges of engineers, architects, attorneys and other professionals).  If 
not covered under the "all risk" insurance or otherwise provided in the Supplementary Conditions, 
CONTRACTOR shall purchase and maintain similar property insurance on portions of the Work stored on and 
off the site or in transit when such portions of the Work are to be included in an Application for Payment.” 

 
Replace paragraph 5.7 with the following:   
 

“CONTRACTOR shall purchase and maintain such boiler and machinery insurance or additional property 
insurance as may be required by the Supplementary Conditions or Laws and Regulations which will include 
the interests of OWNER, CONTRACTOR, Subcontractor, ENGINEER, AND ENGINEER's consultants in the 
Work, all of whom shall be listed as insured or additional insured parties.” 

 
Replace paragraph 5.8 with the following:   
 

“All the policies of insurance (or the certificates or other evidence thereof) required to be purchased and 
maintained by CONTRACTOR in accordance with paragraphs 5.6 and 5.7 will contain a provision or 
endorsement that the coverage afforded will not be canceled or materially changed or renewal refused until 
at least thirty days' prior written notice has been given to OWNER by certified mail and will contain waiver 
provisions in accordance with paragraph 5.11.2.” 

 
Replace paragraph 5.10 with the following:   
 

“If OWNER requests in writing that other special insurance be included in the property insurance policy, 
CONTRACTOR shall, if possible, include such insurance, and the cost thereof will be paid by the 
CONTRACTOR by appropriate Change Order or Written Amendment.  Prior to commencement of the Work 
at the site, CONTRACTOR shall in writing advise OWNER that the insurance has been procured by the 
CONTRACTOR.” 

 
Add the following new paragraphs after Paragraph 5.15: 
 

"Insurance Requirements: 
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5.16.1  Liability Insurance: The limits of liability for the liability insurance required by Paragraph 5.3 of the 
General Conditions shall provide coverages for not less than the following amounts or greater where 
required by law or regulations and the coverages under Paragraphs 5.4 and 5.5 shall be as follows: 
 
a.  Workers Compensation, etc. under Paragraphs 5.3.1 and 5.3.2. of the General Conditions: 
 

State:        Statutory 
 
Applicable Federal:    Statutory 
 
Employer's Liability:     $2,000,000 

 
b.  Comprehensive General Liability under Paragraphs 5.3.3 through 5.3.6. of the General Conditions 

(including Premises‐Operations; Independent Contractor's Protection; Products Liability and 
Completed Operations; Broad Form Property Damage);  

 
Bodily Injury (including completed operations and products liability): 

 
$2,000,000    Each Occurrence 
 
$2,000,000    Annual Aggregate 

 
Property Damage: 

 
$2,000,000    Each Occurrence 
 
$2,000,000    Annual Aggregate 

 
or a combined single limit of $2,000,000 

 
Property Damage Liability Insurance will provide Explosion, Collapse and Underground coverages. 

 
Personal Injury, with employment exclusion deleted  

 
$2,000,000    Annual Aggregate 

 
c.  Comprehensive Automobile Liability under Paragraph 5.3.7 of the General Conditions: 
 

Bodily Injury: 
 

$2,000,000    Each Person 
$2,000,000    Each Occurrence 

 
Property Damage: 
 

$2,000,000    Each Occurrence 
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or a combined single limit of $2,000,000 
 
d.  Contractual Liability under Paragraph 5.4 of the General Conditions: 
 

Bodily Injury: 
 

$2,000,000    Each Occurrence 
 
Property Damage: 
 

$2,000,000    Each Occurrence 
$2,000,000    Annual Aggregate 

 
ARTICLE SC6 ‐ CONTRACTOR'S RESPONSIBILITIES 
 
Add the following paragraph to paragraph 6.7.1: 
 

"Wherever it may be written that an equipment manufacturer must have a specified period of experience 
with his product, equipment which does not meet the specified experience period can be considered if the 
equipment supplier or manufacturer is willing to provide a bond or cash deposit for the duration of the 
specified time period which will guarantee replacement of that equipment in the event of failure." 

 
Add the following sentence to paragraph 6.11: 
 
Replace paragraphs 5.6, 5.7, 5.8, 5.9 and 5.10 with the following:   
 

"The CONTRACTOR shall submit one (1) copy of each of his subcontracts to the ENGINEER demonstrating 
compliance with this and related requirements." 

 
Add the following paragraph to paragraph 6.20: 
 

"This Project is subject to the Contract Work Hours and Safety Standards Act. The Contract Work Hours and 
Safety Standards Act (40 USC 327 et seq) and the regulations of the Department of Labor under 29 CFR Part 
5 require contractors and subcontractors to pay wages to laborers and mechanics on the basis of an eight‐
hour workday and forty (40) hour work week and to pay at least time and a half for work performed in 
excess of these time limitations. Also, the Act prohibits contractors and subcontractors from requiring 
laborers and mechanics to work in hazardous, unsanitary or dangerous conditions (see 29 CFR Part 1926)." 

 
Add the following paragraph to paragraph 6.23: 
 

"It is the CONTRACTOR'S responsibility to prepare, coordinate and review all submittals prior to delivery to 
the ENGINEER. The ENGINEER will review each submittal and the first resubmittal without cost to the 
CONTRACTOR. 
 
The CONTRACTOR, however, shall reimburse the OWNER for all reasonable costs associated with the 
ENGINEER'S and his consultant's review of each subsequent resubmittal. For the purpose of this paragraph 
only, submittals include Section 01340 ‐ Shop Drawings, Product Data and Samples, Section 01630 ‐ Product 
Options and Substitutions." 



MOUNTAIN VIEW MIDDLE SCHOOL BUS TURN‐AROUND  SUPPLEMENTARY GENERAL CONDITIONS 

GOFFSTOWN NEW HAMPSHIRE SCHOOL DISTRICT  SECTION 00820  Page 7 of 13
 

195113479    January 2023 

 
ARTICLE SC9 ‐ ENGINEER'S STATUS DURING CONSTRUCTION 
 
Add the following paragraphs to paragraph 9.3: 
 
"9.3.1  ENGINEER shall furnish a Resident Project Representative (RPR), assistants and other field staff to assist 

ENGINEER in observing performance of the Work of the CONTRACTOR. 
 

Through more extensive on‐site observations of the Work in progress and field checks of materials and 
equipment by the RPR and assistants, ENGINEER shall endeavor to provide further protection for the 
OWNER against defects and deficiencies in the Work; but, the furnishing of such services will not make the 
ENGINEER responsible for or give ENGINEER control over construction means, methods, techniques, 
sequences or procedures or for safety precautions or programs, or responsibility for CONTRACTOR'S failure 
to perform the Work in accordance with the Contract Documents. 

 
The duties and responsibilities of the RPR are limited to those of ENGINEER in ENGINEER'S agreement with 
the OWNER and in the construction Contract Documents, and are further limited and described as follows: 

 
9.3.1.1  General 
 

RPR is ENGINEER'S agent at the site, will act as directed by and under the supervision of the ENGINEER and 
will confer with ENGINEER regarding RPR'S actions. 

 
RPR'S dealings in matters pertaining to the on‐site Work shall in general be with ENGINEER and 
CONTRACTOR, keeping OWNER advised as necessary. RPR'S dealings with subcontractors shall only be 
through or with the full knowledge and approval of the CONTRACTOR. RPR shall generally communicate 
with OWNER with the knowledge of and under the direction of the ENGINEER. 

 
9.3.2.1  Duties and Responsibilities of RPR 
 

1.  Schedules:  Review the progress schedule, schedule of shop drawing submittals and schedule of 
values prepared by CONTRACTOR and consult with ENGINEER concerning acceptability. 

 
2.  Conferences and Meetings:  Attend meeting with CONTRACTOR, such as preconstruction 
conferences, progress meetings, job conferences and other Project related meetings, and prepare and 
circulate copies of minutes thereof. 

 
           

3.  Liaison: 
 

a.  Serve as ENGINEER'S liaison with CONTRACTOR, working principally through CONTRACTOR'S 
superintendent and assist in understanding the intent of the Contract Documents; and assist 
ENGINEER in serving as OWNER'S liaison with CONTRACTOR when CONTRACTOR'S 
operations affect OWNER'S on‐site operations. 

 
b.  Assist in obtaining from OWNER additional details or information, when required for proper 
execution of the Work. 
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4.  Shop Drawings and Samples: 
 

a.  Record date of receipt of shop drawings and samples. 
 

b.  Receive samples which are furnished at the site by CONTRACTOR, and notify ENGINEER of 
availability of samples for examination. 

 
c.  Advise ENGINEER and CONTRACTOR of the commencement of any Work requiring a shop 

drawing or sample if the submittal has not been approved by the ENGINEER. 
 

5.  Review of Work, Rejection of Defective Work, Inspections and Tests: 
 

a.  Conduct on‐site observations of the Work in progress to assist ENGINEER in determining if 
the Work in general is proceeding in   accordance with the Contract Documents. 

 
b.  Report to ENGINEER whenever RPR believes that any work is unsatisfactory, faulty, or 

defective or does not conform to the Contract Documents, or has been damaged, or does 
not meet the requirements of any inspection, test or approval required to be made; and 
advise ENGINEER of Work that RPR believes should be corrected or rejected or should be 
uncovered for observation, or requires special testing, inspection or approval. 

 
c.  Verify that tests, equipment, and systems start‐ups and operating and maintenance training 

are conducted in the presence of appropriate personnel, and that CONTRACTOR maintains 
adequate records thereof; and observe, record and report to ENGINEER appropriate details 
relative to the test procedures and start‐ups. 

 
d.  Accompany visiting inspectors representing public or other agencies having jurisdiction over 

the Project, record the results of these inspections and report to ENGINEER. 
6.  Interpretation of Contract Documents: Report to ENGINEER when clarification and interpretations of 

the Contract Documents are needed and transmit to CONTRACTOR clarifications and interpretations 
as issued by ENGINEER. 

 
7.  Modifications: Consider and evaluate CONTRACTOR'S suggestions for modifications in Drawings or 

specifications and report with RPR'S recommendations to ENGINEER. Transmit to CONTRACTOR 
decisions as issued by ENGINEER. 

 
 
 
8.  Records: 

 
a.  Maintain at the job site orderly files for correspondence, reports of job conferences, shop 

drawings and samples, reproductions of original Contract Documents including all Work 
Directive Changes, Addenda, Change Orders, Field Orders, additional Drawings issued 
subsequent to the execution of the Contract, ENGINEER'S clarifications and interpretations 
of the Contract Documents, progress reports and other Project related documents. 

 
b.  Keep a diary or logbook, recording CONTRACTOR'S hours on the job site, weather 

conditions, data relative to questions of Work Directive Changes, Change Orders or changed 
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conditions, list of job site visitors, daily activities, decisions, observation in general and 
specific observations in more detail as in the case of observing test procedures; send copies 
to ENGINEER. 

 
c.  Record names, addresses and telephone numbers of all CONTRACTORS, subcontractors and 

major suppliers of materials and equipment. 
 

9.   Reports: 
 

a.  Furnish ENGINEER periodic reports as required of the progress of the Work and of 
CONTRACTOR'S compliance with the progress schedule and schedule of shop drawings and 
sample submittals. 

 
b.  Consult with ENGINEER in advance of scheduled major tests, inspections or start of 

important phases of the Work. 
 

c.  Draft proposed Change Orders and Work Directive Changes, obtaining back‐up material 
from CONTRACTOR and recommend to ENGINEER Change Orders, Work Directive Changes 
and Field Orders.  Report immediately to ENGINEER and OWNER upon the occurrence of any 
accident. 

 
10.  Payment Requests:  Review application for payment with CONTRACTOR for compliance with the 

established procedure for their submission and forward with recommendations to ENGINEER, noting 
particularly the relationship of the payment requested to the schedule of values, Work completed, 
and materials and equipment delivered at the site but not incorporated in the Work. 

 
11.  Certificates, Operation and Maintenance Manuals: During the course of the Work, verify that 

certificates, operation and maintenance manuals and other data required to be assembled and 
furnished by the CONTRACTOR are applicable to the items actually installed and in accordance with 
the Contract Documents, and have this material delivered to ENGINEER for review and forwarding 
to OWNER prior to final payment for the Work. 

 
12.  Completion: 

 
a.  Before ENGINEER issues a Certificate of Substantial Completion, submit to CONTRACTOR a 

list of observed items requiring completion or correction. 
 

b.  Conduct final inspection in the company of ENGINEER, OWNER and CONTRACTOR and 
prepare a final list of items to be completed or corrected. 

 
c.  Observe that all items on final list have been completed or corrected and make 

recommendations to ENGINEER concerning acceptance. 
 
9.3.1.3  Limitations of Authority: 
 

Resident Project Representative: 
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1.  Shall not authorize any deviation from the Contract Documents or substitutions of materials or 
equipment, unless authorized by ENGINEER. 

 
2.  Shall not exceed limitations of ENGINEER'S authority as set forth in the Contract Documents. 

 
3.  Shall not undertake any of the responsibility of CONTRACTOR, subcontractors, or CONTRACTOR'S 

superintendent. 
 

4.  Shall not advise on, issue directions relative to or assume control over any aspect of the means, 
methods, techniques, sequences, or procedures of construction unless such advice or directions are 
specifically required by the Contract Documents. 

 
5.  Shall not advise on, issue directions regarding or assume control over safety precautions and 

programs in connection with the Work. 
 

6.  Shall not accept shop drawings or sample submittals from anyone other than CONTRACTOR. 
 

7.  Shall not authorize the OWNER to occupy the Project in whole or in part. 
 

8.  Shall not participate in specialized field or laboratory tests or inspections conducted by others 
except as specifically authorized by ENGINEER." 

 
ARTICLE SC11 ‐ CHANGE OF CONTRACT PRICE 
 
Paragraph 11.2 is changed by deleting the phrase "but in no event later than thirty (30) days" and replacing with 
"but in no event later than seven (7) days". 
 
Add the following paragraph to paragraph 11.4.5.3: 
 

Only the equipment required as a result of the work, or any change order is allowable.  Equipment rental 
rates shall be governed by the current Nielson/Dataquest Rental Rate Bluebook for Construction Equipment 
(Blue Book).  In determining the rental rate, the following shall apply: 

 
a.  For equipment already on the project, monthly rental rate shall be prorated for the actual hourly 

use. 
 

b.  For equipment not on the project, the daily rate, weekly rate, or monthly rate shall prevail, 
depending on which method proves to be the most cost effective to the OWNER. 

 
c.  Small tools and manual equipment owned by the CONTRACTOR shall not be eligible for separate 

reimbursement but shall be considered part of the CONTRACTOR's overhead costs. 
 
Paragraph 11.6.2.2 is changed by deleting the phrase "profit of all subcontractors shall be fifteen percent;" and 
replacing it with "profit of all subcontractors shall be five percent". 
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ARTICLE SC12 ‐ CHANGE OF CONTRACT TIME 
 
Paragraph 12.1 is changed by deleting the phrase "but in no event later than thirty (30) days" and replacing it with 
"but in no event later than seven (7) days". 
 
Add the following paragraphs immediately after Paragraph 12.1: 
 

12.1.1  The ENGINEER shall evaluate CONTRACTOR's request for extension of Contract Time as follows: 
 

a.  The ENGINEER will determine whether the amount of labor (man‐hours) reasonably 
correlates to the magnitude of the addition or reduction of the work. 

 
b.  If the labor requested is determined reasonable, the ENGINEER shall evaluate the impact 

the additional labor has on the rate of the entire crew.  This evaluation will consider 
whether the addition in work is critical to the CONTRACTOR's schedule and, if critical, to 
what extent the progress of the CONTRACTOR's overall crew is affected. 

 
c.  The CONTRACTOR shall provide the ENGINEER with all information necessary for ENGINEER 

to make this analysis. 
 

12.1.2  The CONTRACTOR is not entitled to any time extension until the CONTRACTOR's scheduled 
completion date exceeds the contract completion date. 

 
12.1.3  The CONTRACTOR is not entitled to recover delay or delay impact damages until the contract 

completion date is extended. 
 

12.1.4  The CONTRACTOR is not entitled to recover delay impact damages for time extensions due to 
weather conditions beyond the control of the OWNER. 

 
12.1.5  The CONTRACTOR is only entitled to time extensions for extra work which directly impacted the 

critical path of the project. 
 
ARTICLE SC13 ‐ CONTRACTOR'S GUARANTY 
 
Add the following paragraph after 13.1: 
 

"The CONTRACTOR shall guarantee all materials and equipment furnished and work performed for a period 
of one year from the date of Substantial Completion.  The CONTRACTOR warrants and guarantees for a 
period of one year from the date of Substantial Completion of the system that the completed system is free 
from all defects due to faulty materials or workmanship and the CONTRACTOR shall, within three (3) days of 
receipt of such notice, make such corrections as may be necessary by reason of such defects including the 
repairs or any damage to other parts of the system resulting from such defects.  The OWNER will give notice 
of observed defects with reasonable promptness.  In the event that the CONTRACTOR should fail to make 
such repairs, adjustments or other work that may be made necessary by such defects, the OWNER may do 
so and charge the CONTRACTOR the cost thereby incurred.  The Performance Bond shall remain in full force 
and effect through the guarantee period." 
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ARTICLE SC16 ‐ ARBITRATION 
 
Article 16 is deleted in its entirety.  In all cases the ENGINEER'S decision shall be final. 
 
ARTICLE SC18 ‐ LIQUIDATED DAMAGES 
 
Add the following Article SC18 in its entirety: 
 

ARTICLE SC18 ‐ LIQUIDATED DAMAGES 
 

18.1  The Bid and the Agreement contain a paragraph specifying the Contract Time stated as a number of 
consecutive calendar days following execution of the Contract, and the dollar amount of liquidated 
damages to be paid to the OWNER for each calendar day beyond the specified final completion 
period that the work remains uncompleted. 

 
18.2  The date of beginning and the Contract Time for the work are essential conditions of the Contract 

Documents and the work embraced shall be commenced on a date specified in the Notice to 
Proceed.18.3 The CONTRACTOR will proceed with the work at such rate of progress to insure Final 
Completion within the Contract Time.  It is expressly understood and agreed, by and between the 
CONTRACTOR and the OWNER, that the Contract Time for the completion of the work described 
herein is a reasonable time, taking into consideration the average climatic and economic conditions 
and other factors prevailing in the locality of the work.   

 
18.3  If the CONTRACTOR shall fail to fully complete the work and obtain a Certificate of Final Completion 

of Work within the Contract Time, or extension of time granted by the OWNER, then the 
CONTRACTOR shall pay to the OWNER the amount for liquidated damages as specified in the Bid 
and Agreement for each calendar day that the CONTRACTOR shall be in default after the time 
stipulated in the BID and Agreement. 

 
18.4  The CONTRACTOR shall not be charged with liquidated damages or any excess cost when the delay 

in completion of the work is due to the following, and the CONTRACTOR has promptly given written 
notice of such delay to the OWNER or ENGINEER: 

 
18.4.1  To any preference, priority or allocation order duly issued by the OWNER. 

 
18.4.2  To unforeseeable causes beyond the control and without the fault or negligence of the 

CONTRACTOR, including but not restricted to, acts of God, or of the public enemy, acts of the 
OWNER, acts of another CONTRACTOR in the performance of a Contract with the OWNER, fires, 
floods, abnormal and unforeseeable weather; and 

 
18.4.3  To any delays of Subcontractors occasioned by any of the causes specified in Paragraphs 18.5.1 and 

18.5.2 above. 
 
ARTICLE SC19 ‐ REQUIRED FORMS 
 
Add the following Article SC19 in its entirety: 
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ARTICLE SC19 ‐ REQUIRED FORMS 
 

19.1  All forms included in these Contract Documents shall be used by the CONTRACTOR in the 
administration of the Contract. 

 
 

END OF SECTION
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SECTION 00840 
 

SPECIAL CONDITIONS 
 
 
1. INTERRUPTION OF SCHOOL DISTRICT OPERATIONS 

A. The CONTRACTOR shall not interfere with operations at the Goffstown Middle School, unless otherwise 
permitted by the OWNER.    

2. CONTRACT COMPLETION 

A. Substantial Completion must be achieved within 70 consecutive calendar days of the Notice to Proceed. 
The following items must be completed to achieve Substantial Completion: 

i. Part A – School Bus Turn Around Construction. 

B. Liquidated damages apply to Substantial Completion and Final Completion. 

3. SEQUENCE OF CONSTRUCTION 

A. The suggested sequence of construction is explained on the Contract Drawings.  Any deviation from the 
sequence provided must be brought to the attention of the OWNER and ENGINEER. 

B. The OWNER reserves the right to accept or deny any proposed deviation made by the CONTRACTOR 
from sequence of construction provided. 

C. Compliance with provided sequence of construction and/or any approved deviation is absolute. 

4. WORKING HOURS 

A. The CONTRACTOR shall not begin work until after 07:00 hours and no construction activities shall be 
allowed after 4:00 PM.  All cleanup and paving shall have been completed by this hour.  No work shall be 
allowed on weekends or holidays without written permission from the SAU. 

5. CHARACTER OF THE CONTRACTOR'S SUPERINTENDENT AND WORKERS 

A. The CONTRACTOR'S superintendent shall conduct himself in a professional and responsible manner.  If, 
in the opinion of the ENGINEER, the superintendent does not conducts him/herself in a manner that is 
professional and courteous, the ENGINEER may recommend to the OWNER to relieved the 
superintendent of his/her responsibilities and have him/her removed from the project. Upon written 
notice from the OWNER the superintendent shall immediately be relieved of his/her responsibilities and 
removed from the project.  If a superintendent change is to be made, work shall be terminated until 
qualifications of a new superintendent have been submitted and approved by the OWNER and 
ENGINEER.  The superintendent that was removed from the site shall not be allowed to work on any 
other portion of work in this Contract without written approval of the ENGINEER.  The OWNER and 
ENGINEER do not take any responsibility in conduct of the superintendent or the scheduling and 
completion of work. 
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B. Any person employed by the CONTRACTOR or by any subcontractor who, in the opinion of the 
ENGINEER, does not conduct him/herself in a proper and professional manner or is intemperate or 
disorderly shall, at written request of the ENGINEER, be removed immediately by the CONTRACTOR or 
subcontractor employing such person, and shall not be allowed to work on any other portion of work in 
this Contract without written approval of the ENGINEER. 

6. OCCUPYING PRIVATE PROPERTY 

A. The CONTRACTOR shall not enter upon nor occupy with personnel, equipment, or materials any 
property outside of the public highways or town easements, except after the consent of the owners or 
their agents. 

7. BACKGROUND CHECKS 

A. The lowest responsive bidder prior to work commencing on the property of a school administrative unit 
(SAU), school district, or chartered public school shall submit to the SAU a notarized criminal history 
records release form, as provided by the division of state police, which authorizes the release of 
information regarding the presence or absence of any record of convictions of the applicant of felonies 
or of the crimes for all employees that are to be working on school property. The applicant shall submit 
with the release form a complete set of fingerprints taken by a qualified law enforcement agency or an 
authorized employee of the school administrative unit, school district, or chartered public school.  

If the criminal history records information indicates that the applicant has been convicted of a felony or 
of a crime listed in Paragraph V (RSA 189:13), the school administrative unit, school district, or chartered 
public school shall review the information for a hiring decision, and the division of state police shall 
notify the department of education of any such convictions. The school administrative unit, school 
district, or chartered public school shall destroy any criminal history record information that indicates a 
criminal record within 30 days of receiving such information. 

END OF SECTION
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SECTION 01010 
 

SUMMARY OF WORK 
 
PART 1   GENERAL  

1.01 REQUIREMENTS INCLUDED  

A. Description of Work. 

B. Contract type.   

C. Work sequence.  

D. Use of premises.  

1.02 DESCRIPTION OF WORK 

A. The work consists of pavement removal and demolition/removal of trees and structures along a portion 
of the perimeter road at Mountain View Middle School, and subsequent construction of a paved bus 
turn‐around. Additionally, work includes construction of replacement sidewalk, granite curbing, and a 
pedestrian crossing in the vicinity, re‐grading and landscaping, installation of a catch basin and lateral, 
installation of relocated lighting pole and overhead electric wire, re‐paving of roadway surfaces, 
landscaping and restoration of all disturbed areas, project safety, and all other work necessary to fully 
construct the project in accordance with the provided plans and specifications.   

1.03 CONTRACT TYPE  

A. Construct the Work under a lump sum contract. 

1.04 WORK SEQUENCE  

A. Coordinate Progress Schedule and performance with OWNER during construction.  

1.05 USE OF PREMISES  

A. CONTRACTOR shall limit use of premises for work, for storage, and for access, to allow:  

1. OWNER occupancy on OWNER'S property.   

B. Coordinate use of premises under direction of OWNER. 

C. Assume full responsibility for protection and safekeeping of products under this Contract. 

D. Obtain and pay for use of additional storage or work areas needed for operations under this Contract.  
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PART 2 PRODUCTS  

Not Used 

PART 3 EXECUTION  

Not used 

 

END OF SECTION
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SECTION 01020 
 

DIG SAFE 
 
PART 1 GENERAL 

1.01 DESCRIPTION 

A. Comply with all regulations and laws concerning excavation, demolition or explosive work and be 
advised of "Dig Safe" requirements and the requirements of New Hampshire RSA 374:55. 

1.02 DIG SAFE 

A. Within the State, "Dig‐Safe" is the name of the Utility Underground Plant Damage Prevention Authority.  
They are located at 111 South Bedford Road, Burlington, MA 01803.  Their phone number is 811 or 1‐
888‐344‐7233. 

B. The CONTRACTOR must notify "Dig‐Safe" of contemplated excavation, demolition, or explosive work in 
public or private ways, and in any Utility Company Right of Way or Easement. 

C. This notification must be made at least seventy‐two (72) hours prior to the work, but not more than 
sixty (60) days before the contemplated work.  Such notice shall set forth the name of the street or the 
route number of said way and an accurate description of the location and nature of the proposed work. 

D. "Dig‐Safe" is required to respond to the notice within seventy‐two (72) hours from the time said notice 
is received, by designating at the locus the location of pipes, mains, wires, or conduits. 

E. The CONTRACTOR shall not commence work until "Dig‐Safe" has responded as noted above.  The work 
shall then be performed in such a manner, and with reasonable precautions taken to avoid damage to 
utilities under the surface in said areas of work. 

F. In addition, the CONTRACTOR must notify the New Hampshire Public Utilities Commission in accordance 
with the applicable section of New Hampshire RSA 374:55. 

PART 2 PRODUCTS 

Not Used 

PART 3 EXECUTION 

Not Used 

END OF SECTION
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SECTION 01025 
 

MEASUREMENT AND PAYMENT 
 
PART 1   GENERAL 

1.01 PROCEDURES 

A. For unit price items, the CONTRACTOR shall be paid for the actual amount of work accepted during the 
period of construction.  After the Work is completed and before final payment is made, the ENGINEER 
shall make final measurements to determine the quantities of the various items of work accepted as the 
basis for final payment. 

B. For lump sum items, the CONTRACTOR shall be paid in accordance with the progress schedule and 
schedule of values based on actual work accepted until the work item is completed.  Upon completion 
of the item, one hundred percent (100%) of the lump sum price may be paid, less retained amounts. 

C. All units of measurement shall be standard United States convention as applied to the individual items 
of work as specified and as interpreted by the OWNER. 

D. Once, and only once, each month the CONTRACTOR will prepare and sign an Application for Payment 
and submit the original and three (3) copies for review and signature of the OWNER.  These completed 
forms will provide the basis upon which payment will be made to the CONTRACTOR. 

1.02 SCOPE OF PAYMENT 

A. Payments to the CONTRACTOR will be made for the actual quantities of the contract unit price items 
performed and accepted in accordance with the Contract Documents.  Upon completion of 
construction, if these actual quantities show either an increase or decrease from the quantities given in 
the Bid, the contract unit prices will still prevail, except as provided in Section 00720 ‐ General 
Conditions and Section 00820 ‐ Supplemental General Conditions. 

B. No payment of any Application for Payment or of any retained percentage shall relieve the 
CONTRACTOR of his obligation to repair or replace any defective parts of the construction or to be 
responsible for all damage due to such defects during the construction period or the one‐year correction 
period. 

1.03 PARTIAL PAYMENTS 

A. Partial payments shall be made monthly as the work progresses.  All partial invoices and payments shall 
be subject to correction in the final Application for Payment. 

1.04 PAYMENT FOR MATERIAL DELIVERED 

A. When requested by the CONTRACTOR, and at the discretion of the OWNER, payment may be made for 
all or part of the value of acceptable, non‐perishable materials and equipment which are to be 
incorporated into the Work, which has not been used and which have been delivered to the 
construction site and placed in storage area acceptable to the OWNER.  The Application for Payment 
shall be accompanied by such data, satisfactory to the OWNER, that will establish the OWNER'S title to 
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the material and equipment and protect the OWNER'S interest therein, including insurance.  Each 
subsequent Application for Payment shall include an affidavit of the CONTRACTOR stating that all 
previous progress payments received on account of the Work have been applied to discharge in full, all 
the CONTRACTOR'S obligations reflected in prior Applications for Payment.  The OWNER shall have the 
right to deduct from the next progress payment, an amount equal to payment for said material and/or 
equipment if reasonable and adequate proof is not submitted. 

B. Materials and equipment, when so paid for by the OWNER, shall become the property of the OWNER 
and in the event of default on the part of the CONTRACTOR, the OWNER may use, or cause to be used, 
these materials and equipment in the construction of the Work.  The CONTRACTOR shall be responsible 
for any damage to, or loss of, these materials and equipment.  The amount paid by the OWNER shall 
reduce the estimated amounts due the CONTRACTOR as the material is incorporated into the Work. 

C. No partial payment shall be made for fuels, supplies, lumber, false work, or other expendable or 
temporary materials, or on temporary structures of any kind which are not a permanent part of the 
Contract. 

PART 2 PRODUCTS 

Not used. 

PART 3 EXECUTION 

3.01 GENERAL 

A. The items of work required by the Division 0 ‐ Bidding and Contractual Requirements and Division 01 ‐ 
General Requirements shall not be measured and paid separately, except as expressly indicated therein, 
but shall be included in the prices bid for each unit and lump sum item. 

B. The payment for lump sum items listed below shall include all materials, labor, tools, equipment, and 
incidental work necessary to complete the item in accordance with the plans and specifications whether 
the work is mentioned in the following paragraphs. 

3.02 EXTERIOR DRAINAGE IMPROVEMENTS AND FIRE HYDRANT REPLACEMENT  

A. Measurement: 

Measurement shall be in a lump sum basis for all work required to furnish and install all improvements, 
as show on the plans specified herein, and as approved by the ENGINEER. 

B. Payment: 

Payment shall be at the Lump Sum Price Bid, which shall be full compensation for all labor, equipment 
and materials required to lay out, test pit, furnish, install / construct all drainage improvements, 
including the removal of all temporary erosion control measures, as shown on the plans, and specified 
herein as approved by the ENGINEER. 
 

C. Allowance paid per invoices submitted with the Request for Payment (no mark‐up allowed). 
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3.03 SCHOOL BUS TURN AROUND CONSTRUCTION 

A. Measurement: 

Measurement shall be for all work required to construct bus turn around including test pits to locate 
existing underground utilities, installation of underground and overhead utilities, and sidewalk and 
crosswalk construction. 

B. Payment: 

Payment shall be made at the contract lump sum price and shall be full compensation for the complete 
project upon completion and approval by the ENGINEER and shall include all items shown on the plans 
and listed in the specifications herein, including:    

 Construction and associated work related to the school bus turn around. 

 Saw cutting and removal of existing pavement and sidewalk. 

 Fine grade and compact all road base material. 

 Excavation and backfill of the new turn‐around and connecting roadways. 

 Removal and replacement of existing curb and installation of new curb. 

 Preparation and paving of new sidewalks. 

 Furnish and placement of road pavement per specifications. 

 Furnish and installation of pavement striping per plan. 

 Installation of handicapped ramps and crosswalk. 

 Furnish and install specified signage. 

 Final site restoration and landscaping of disturbed areas. 

 All other work identified in the Plans and Specifications herein.   

3.04 ALLOWANCE FOR MATERIAL TESTING 

A. Measurement: 
Measurement shall be for all required soils testing, specified herein, and as directed and approved by 
the ENGINEER.  All reports shall be provided to the ENGINEER within 7 days of the issuance date of each 
report.    

B. Payment: 

Allowance paid per invoice, plus 10% markup, submitted with the Request for Payment and as approved 
by the ENGINEER. 

 

END OF SECTION
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SECTION 01026 
 

APPLICATIONS FOR PAYMENT 
 
PART 1 GENERAL  

1.01 REQUIREMENTS INCLUDED  

A. Procedures for preparation and submittal of Applications for Payment.   

1.02 FORMAT  

A. AIA G702 and G703 ‐ Application and Certificate for Payment included at the end of this section, or 
alternate form approved by the OWNER. 

B. For each item, by specification section number and title, provide a column for listing:  

1 Item Number.  

2 Description of Work.  

3 Scheduled Value.  

4 Previous Applications.  

5 Work in Place.  

6 Stored Materials.   

7 Authorized Change Orders.  

8 Total Work Completed.  

9 Materials Stored to Date of Application.  

10 Percentage of Completion.  

11 Balance to Finish. 

12 Retainage.  

For specification sections covering more than one production or work item, list each item separately as a 
sub‐listing to the section. 

C. Submit format to be used to OWNER for review and approval a minimum of ten (10) days prior to the 
first Application for Payment. 

D. For items bid as unit price items, follow bid schedule for listing component items. 

1.03 PREPARATION OF APPLICATIONS  

A. Preparation of Applications shall conform to the General Conditions, Section 00720. 

B. Review application with Resident Project Representative (RPR). 
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C. Type required information and executed certification by signature of authorized officer.   

D. Submit each payment application to the OWNER for approval and submission to OWNER for payment. 

E. Use data on accepted Schedule of Values.  Provide dollar value in each column for each line item for 
portion of Work performed and for stored materials. 

F. List each authorized Change Order as an extension on continuation sheet, listing Change Order number 
and dollar amount the same as for an original item of Work.   

G. Prepare Application for Final Payment as specified in Section 01701 ‐ Contract Closeout Procedure. 

1.04 SUBMITTAL PROCEDURES  

A. Submit three (3) copies of each Application for Payment monthly at times to be established at the 
Preconstruction Conference.   

B. Applications for Payment submitted more frequently than monthly will not be considered. 

1.05 SUBSTANTIATING DATA  

A. When OWNER requires substantiating information, submit data justifying line‐item amounts in question.   

B. Provide one (1) copy of data with cover letter for each copy of submittal.  Show application number and 
date, and line item by number and description.   

1.06 PAYMENTS BY OWNER 

A. As provided in Section 00720 ‐ General Conditions, the OWNER has the right to directly pay 
subcontractors, laborers, workmen, mechanics, material supplier and furnishers of machinery and parts 
thereof, equipment, power tools and all supplies, for costs incurred in the furtherance of the 
performance of this Contract, for which the CONTRACTOR has failed to pay, after written claim to the 
OWNER. 

PART 2 PRODUCTS  

Not Used. 

PART 3 EXECUTION    

Not Used. 

END OF SECTION 
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APPLICATION FOR PAYMENT NO.    
 

To:  GOFFSTOWN SCHOOL DISTRICT  (OWNER) 

From:    (CONTRACTOR) 

Contract:   

Project:  MOUNTAIN VIEW MIDDLE SCHOOL BUS TURN‐AROUND 
 

OWNER’s Contract No.      .      ENGINEER’s Project No.       
For Work accomplished through the date of:       . 

 
 

1.  Original Contract Price:  $     

2.  Net change by Change Orders and Written Amendments (+ or ‐):  $     

3.  Current Contract Price (1 plus 2):  $     

4.  Total completed and stored to date  $     

5.  Retainage (per Agreement):   

     % of completed Work:  $       

     % of stored material:  $     

  Total Retainage:  $     

6.  Total completed and stored to date less retainage (4 minus 5):  $     

7.  Less previous Application for Payments:  $     

8.  DUE THIS APPLICATION (6 MINUS 7):  $     
 

Accompanying Documentation: 

CONTRACTOR’S Certification: 

The undersigned CONTRACTOR certifies that (1) all previous progress payments received from OWNER on account of Work done under the 
Contract referred to above have been applied on account to discharge CONTRACTOR’s legitimate obligations incurred in connection with Work 
covered by prior Applications for Payment numbered 1 through      inclusive; (2) title of all Work, materials and equipment 
incorporated in said Work or otherwise listed in or covered by this Application for Payment will pass to OWNER at time of payment free and 
clear of all Liens, security interests and encumbrances (except such as are covered by a Bond acceptable to OWNER indemnifying OWNER 
against any such Lien, security interest or encumbrance); and (3) all Work covered by this Application for Payment is in accordance with the 
Contract Documents and not defective. 

Dated          
  CONTRACTOR 

  By:     
     
State of:   

County of:   

Subscribed and sworn to me this    
day of    ,      

 

Notary Public 
My Commission Expires: 
   

Payment of the above AMOUNT DUE THIS APPLICATION is recommended. 

Dated          
  ENGINEER 

  By:     
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A.  GENERAL INFORMATION 
 
The sample form of Schedule of Values is intended as a guide only.  Many projects require a more extensive form 
with space for numerous items, descriptions of Change Orders, identification of variable quantity adjustments, 
summary of materials and equipment stored at the site and other information.  It is expected that a separate form 
will be developed by Engineer and Contractor at the time Contractor’s Schedule of Values is finalized.  Note also that 
the format for retainage must be changed if the Contract permits (or the law provides), and Contractor elects to 
deposit securities in lieu of retainage.  Refer to Article 14 of the General Conditions for provisions concerning 
payments to Contractor. 
 
B.  COMPLETING THE FORMS 
 
The Schedule of Values submitted and approved as provided in paragraphs 2.05.B.3 and 2.07 of the General 
Conditions should be reproduced as appropriate in the space indicated on the Application for Payment form.  Note 
that the cost of materials and equipment is often listed separately from the cost of installation.  Also, note that each 
Unit Price is deemed to include Contractor’s overhead and profit. 
 
All Change Orders affecting the Contract Price should be identified and included in the Schedule of Values as 
required for progress payments. 
 
The form is suitable for use in Final Application for Payment as well as for Progress Payments; however, the required 
accompanying documentation is usually more extensive for final payment.  All accompanying documentation should 
be identified in the space provided on the form. 
 
C.  LEGAL REVIEW 
 
All accompanying documentation of a legal nature, such as Lien waivers, should be reviewed by an attorney, and 
Engineer should so advise Owner.
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APPLICATION NO. ____________   DATE: _____________ 

ITEM  UNIT PRICE 
ESTIMATED 
QUANTITY 

SCHEDULE OF 
VALUES AMOUNT 

QUANTITY 
COMPLETED 

AMOUNT  % 
MATERIAL 
STORED 

AMOUNT 
COMPLETED AND 

STORED 

1.  $    $    $    $  $ 

2.                 

3.                 

4.                 

5.                 

6.                 

7.                 

8.                 

9.                 

10.                 

11.                 

12.                 

13.                 

14.                 

15.                 

16.                 

17.                 

18.                 

19.                 

20.                 

TOTAL 
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SECTION 01027  
 

CHANGE ORDER PROCEDURES  
 
PART 1 GENERAL  

1.01 REQUIREMENTS INCLUDED  

A. Promptly implement change order procedures.   

1. Provide full written data required to evaluate the time and associated costs of changes.   

2. Maintain detailed records of work done on a time‐and‐material/ force account basis.   

3. Provide full documentation to OWNER.   

B. Designate in writing the member of CONTRACTOR'S organization: 

1. Who is authorized to accept changes in the Work. 

2. Who is responsible for informing others in the CONTRACTOR'S employ of the authorization of 
changes in the Work. 

C. OWNER will designate in writing the person who is authorized to execute Change Orders. 

1.02 DEFINITIONS  

A. Change Order: See Section 00720 ‐ General Conditions, Section 00820 ‐ Supplementary Conditions, and 
Section 00840 ‐ Special Conditions. 

B. Work Directive Change:  A written order to the CONTRACTOR, signed by OWNER and ENGINEER, which 
amends the Contract Documents as described, and authorizes CONTRACTOR to proceed with a change 
which affects the Contract Price or the Contract Time, for inclusion in a subsequent Change Order.   

C. Field Order:  The OWNER may issue, as required, a written order, instructions, or interpretations, signed 
by ENGINEER making minor changes in the Work not involving a change in Contract Price or Contract 
Time.   

1.03 PRELIMINARY PROCEDURES  

A. OWNER may initiate changes by submitting a proposal request to CONTRACTOR.  Such request is for 
information only, and is not an instruction to execute the changes, nor to stop Work in progress.  
Request will include:  

1. Detailed description of the change, products, and location of the change in the Project.   

2. Supplementary or revised Drawings and Specifications.   
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3. The projected time span for making the change and a specific statement as to whether overtime 
work is, or is not, authorized.   

4. A specific period of time during which the requested price will be considered valid.   

B. CONTRACTOR may initiate changes by submitting a written notice to ENGINEER, containing:  

1. Description of the proposed changes.   

2. Statement of the reason for making the changes.   

3. Statement of the effect on the Contract Price and the Contract Time. 

4. Statement of the effect on the work of subcontractors or other contractors.   

5. Documentation supporting any change in Contract Price and/or Contract Time, as appropriate. 

1.04 WORK DIRECTIVE CHANGE 

A. In lieu of proposal request, OWNER and ENGINEER may issue a Work Directive Change ordering the 
CONTRACTOR to proceed with a change for subsequent inclusion in a Change Order.   

B. The Work Directive Change will describe changes in the Work, both additions and deletions, with 
attachments of revised Contract Documents to define details of the change and will designate the 
method of determining any change in the Contract Price and/or Contract Time.   

C. OWNER and ENGINEER will sign and date the Work Directive Change as authorization for the 
CONTRACTOR to proceed with the changes.   

D. CONTRACTOR may sign and date the Work Directive Change to indicate agreement with the terms 
therein.   

1.05 DOCUMENTATION OF PROPOSALS AND CLAIMS  

A. Support each quotation for a lump sum proposal, and for each unit price which has not previously been 
established, with sufficient substantiating data including labor, equipment, overhead and profit to allow 
ENGINEER to evaluate the quotation.   

B. On request provide additional data to support time and cost computations:  

1. Labor required.   

2. Equipment required.   
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3. Products required.   

a. Recommended source of purchase and unit cost.   

b. Quantities required.   

4. Taxes, insurance, and bonds.   

5. Credit for work deleted from Contract, similarly, detailed and documented.   

6. Overhead and profit in accordance with General Conditions ‐ Section 00720, Sub‐Section 11. 

7. Justification for any change in Contract Time.  Justification shall include a revised project schedule 
identifying the impact of the change. 

C. Support each claim for additional costs, and for work done on a time‐and‐material basis, with 
documentation as required for a lump‐sum proposal, plus additional information:  

1. Name of the OWNER'S authorized agent who ordered the work, and date of the order.   

2. Dates and times work was performed, and by whom.   

3. Time record, summary of hours worked, and hourly rates paid (Certified Payroll). 

4. Receipts and invoices for:  

a. Equipment used, listing dates and times of use, and hourly rates. 

b. Products used, listing of quantities and receipted bills. 

c. Subcontractors’ billings and description of work performed.   

D. Document requests for substitutions for Products as specified in Section 01630 ‐ Product Option and 
Substitution.   

1.06 PREPARATION OF CHANGE ORDERS  

A. ENGINEER will prepare each Change Order.   

B. Form: Change Order:  Form included in Section 00834 ‐ Change Order. 

C. Change Order will describe changes in the Work, both additions and deletions, with attachments of 
revised Contract Documents to define details of the change.   

D. Change Order will provide an accounting of the adjustment in the Contract Price and/or Contract Time.   
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1.07 LUMP‐SUM OR FIXED PRICE CHANGE ORDER  

A. Content of Change Orders will be based on, either:  

1. ENGINEER'S proposal request and CONTRACTOR'S responsive proposal as mutually agreed between 
OWNER and CONTRACTOR.   

2. CONTRACTOR'S proposal for a change, as recommended by ENGINEER.   

B. OWNER will sign and date the Change Order as authorization for the CONTRACTOR to proceed with the 
changes.   

C. CONTRACTOR shall sign and date the Change Order to indicate agreement with the terms therein.   

1.08 UNIT PRICE CHANGE ORDER  

A. Content of Change Orders will be based on, either:  

1. ENGINEER'S definition of the scope of the required changes.   

2. CONTRACTOR'S proposal for a change, as recommended by ENGINEER.   

3. Measurement of completed work.   

B. The amounts of the unit prices to be:  

1. Those stated in the Agreement.   

2. Those mutually agreed upon between OWNER and CONTRACTOR.   

C. When quantities of each of the items affected by the Change Order can be determined prior to start of 
the Work:  

1. OWNER will sign and date the Change Order as authorization for CONTRACTOR to proceed with the 
changes.   

2. CONTRACTOR shall sign and date the Change Order to indicate agreement with the terms therein.   

D. When quantities of the items cannot be determined prior to start of the Work:  

1. OWNER and ENGINEER will issue a Work Directive Change directing CONTRACTOR to proceed with 
the change on the basis of unit prices and will cite the applicable unit prices.   

2. At completion of the change, ENGINEER will determine the cost of such work based on the unit 
prices and quantities used.  CONTRACTOR shall submit documentation to establish the number of 
units of each item and any claims for a change in Contract Time.   

3. ENGINEER will sign and date the Change Order to establish the ENGINEER'S recommended change in 
Contract Price and in Contract Time. 
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4. OWNER will sign and date the Change Order as authorization. 

5. CONTRACTOR shall sign and date the Change Order to indicate agreement with the terms therein.   

1.09 TIME AND MATERIAL WORK DIRECTIVE CHANGE AND CHANGE ORDER 

A. OWNER and ENGINEER will issue a Work Directive Change directing CONTRACTOR to proceed with the 
changes.   

B. At completion of the change, CONTRACTOR shall submit itemized accounting and supporting data as 
provided in paragraph 1.05 Documentation of Proposals and Claims.   

C. ENGINEER will recommend the allowable cost of such work.   

D. ENGINEER will sign and date the Change Order to establish the ENGINEER'S recommended change in 
Contract Price and in Contract Time.   

E. OWNER will sign and date the Change Order as authorization. 

F. CONTRACTOR shall sign and date the Change Order to indicate their agreement therewith.   

1.10 CORRELATION WITH CONTRACTOR'S SUBMITTALS  

A. Periodically revise Schedule of Values and Request for Payment forms to record each change as a 
separate item of Work, and to record the adjusted Contract Price.   

B. Periodically revise the Construction Schedule to reflect each change in Contract Time.  Revise sub‐
schedules to show changes for other items of work affected by the changes.   

C. Upon completion of work under a Change Order, enter pertinent changes in Record Documents.   

PART 2 PRODUCTS 

Not Used 

PART 3 EXECUTION 

Not Used 

END OF SECTION
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SECTION 01340  
 

SHOP DRAWINGS, PRODUCT DATA, AND SAMPLES  
 
PART 1 GENERAL  

1.01 REQUIREMENTS INCLUDED 

A. Procedures for submittals.   

B. Schedule of submittals.  

1.02 SHOP DRAWINGS  

A. Present in a clear and thorough manner.  Title each drawing with Project name and number; identify 
each element of drawings by reference to sheet number, detail and schedule of Contract Documents.  
The CONTRACTOR shall use and complete the transmittal form included at the end of this Section. 

B. Identify field dimensions; show relation to adjacent or critical features or Work or products.   

C. Minimum Sheet Size: 22 x 17 inches or multiples of 8‐1/2 x 11 inches.  

D. Number Required: Six (6) copies of each page or sheet assembled in separate sets. 

1.03 PRODUCT DATA  

A. Submit only pages which are pertinent; mark each copy of standard printed data to identify pertinent 
products, referenced to Specification Section and Article number.  Show reference standards, 
performance characteristics, and capacities; wiring and piping diagrams and controls; component parts; 
materials of construction; finishes; dimensions; and required clearances.  Provide Material Safety Data 
Sheets required by OSHA for all chemicals to be supplied under this Contract.  Submittals made without 
the required transmittal form which clearly identifies the respective specification section number for 
which the submittal is being made will be returned without review.  It is the CONTRACTOR'S 
responsibility to make clearly identified submittals. 

B. Modify manufacturer's standard schematic drawings and diagrams to supplement standard information 
and to provide information specifically applicable to the Work.  Delete information not applicable.   

C. Provide manufacturer's preparation, assembly, delivery, storage, installation, start up, adjusting, and 
finishing instructions.  

D. If similar or identical submittal material can be submitted under more than one specification section, the 
CONTRACTOR shall make separate clearly identified submittals for each specification section.  Submittal 
materials for any specification section shall be complete for that section; partial submittals are 
unacceptable. 
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1.04 SAMPLES  

A. Submit full range of manufacturer's standard finishes, except when more restrictive requirements are 
specified, indicating colors, textures, and patterns, for ENGINEER'S selection.  

B. Submit samples to illustrate functional characteristics of products, including parts and attachments.   

C. Acceptable samples which may be used in the Work are indicated in the specification section.   

D. Label each sample with identification required for transmittal letter. 

E. Provide field samples of finishes at Project, at location acceptable to ENGINEER, as required by 
individual specification sections.  Install each sample complete and finished.  Acceptable finishes in place 
may be retained in completed work.   

F. Those provisions of paragraph 1.03 which relate to submittal identification and completeness are 
applicable for sample submittal. 

1.05 CONTRACTOR REVIEW  

A. Review submittals prior to transmittal; determine and verify field measurements, field construction 
criteria, manufacturer's catalog numbers, and conformance of submittal with requirements of Contract 
Documents.   

B. Coordinate submittals with requirements of Work and of Contract Documents.   

C. Sign and date each sheet of shop drawings and product data, and each sample label to certify 
compliance with requirements of Contract Documents.  Notify ENGINEER in writing at time of submittal, 
of any deviations from requirements of Contract Documents.   

D. Do not fabricate or ship products or begin work which requires submittals until return of submittal that 
ENGINEER has reviewed and approved. 

E. CONTRACTOR shall check and verify all field measurements and shall be responsible for prompt 
submission of all shop and working drawings so that there shall be no delay in the Work. 

F. CONTRACTOR shall be responsible for the delays and/or additional expenses that result from the 
CONTRACTOR'S failure to submit a complete submittal and/or to identify portions of the submittal that 
do not conform to the specifications. 

1.06 SUBMITTAL REQUIREMENTS  

A. Transmit submittals with required submittal form included herewith, in accordance with the Progress 
Schedule and in such sequence as to avoid delay in the Work. 

B. Apply CONTRACTOR'S stamp, signed certifying to review, verification of products, field dimensions and 
field construction criteria, and coordination of information with requirements of Work and Contract 
Documents. 
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C. Coordinate submittals into logical groupings to facilitate interrelation of the several items:  

1. Finishes which involve ENGINEER selection of colors, textures, or patterns.   

2. Associated items which require correlation for efficient function or for installation.   

D. Submit six (6) copies of shop drawings; three (3) of which will be retained by ENGINEER upon review; the 
other three (3) will be returned to the CONTRACTOR. 

E. Submit six (6) copies of product data; three (3) copies which will be retained by ENGINEER upon review; 
the other three (3) copies will be returned to the CONTRACTOR.  

F. Submit number of samples required by individual specification sections.   

G. Submit to ENGINEER using transmittal form provided in this Section.  Identify Project by title and 
number.  Identify work and product by specification section and paragraph number.  ENGINEER will 
designate a submittal number upon receipt. 

H. Review by ENGINEER of any deviation in material, workmanship or equipment proposed subsequent to 
approval of the shop drawings, samples or design data shall be requested in writing by the 
CONTRACTOR. 

1.07 RESUBMITTALS  

A. Make resubmittals under procedures specified for initial submittals; identify changes made since 
previous submittal.   

B. The ENGINEER will review each submittal and the first resubmittal without cost to the CONTRACTOR.  
The CONTRACTOR shall reimburse the OWNER for all subsequent resubmittal reviews. 
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1.08 ENGINEER REVIEW  

A. ENGINEER will respond to submittals with reasonable promptness.   

B. Submittals reviewed will be returned stamped as follows: 

 

 
 
 

 

REVIEWED ☐  

REVIEWED AS MODIFIED ☐  

REVISE AND RE-SUBMIT ☐  

NOT REVIEWED ☐  

   
THIS REVIEW BY STANTEC CONSULTING SERVICES, INC. IS FOR THE SOLE PURPOSE OF 
ASCERTAINING CONFORMANCE WITH THE GENERAL DESIGN CONCEPT. THIS REVIEW SHALL 
NOT MEAN THAT STANTEC CONSULTING SERVICES, INC. APPROVES THE DETAIL DESIGN 
INHERENT IN THE SHOP DRAWINGS, RESPONSIBILITY FOR WITH SHALL REMAIN WITH THE 
CONTRACTOR SUBMITTING SAME, AND SUCH REVIEW SHALL NOT RELIEVE THE 
CONTRACTOR OF HIS RESPONSIBILITY FOR ERRORS OR OMISSIONS IN THE SHOP DRAWING 
OR OF HIS RESPONSIBILITY FOR MEETING ALL REQUIREMENTS OF THE CONTRACT 
DOCUMENTS. THE CONTRACTOR IS RESPONSIBLE FOR DIMENSIONS TO BE CONFIRMED AND 
CORRELATED AT THE JOB SITE, FOR INFORMATION THAT PERTAINS SOLELY TO 
FABRICATION PROCESSES OR TO TECHNIQUES OF CONSTRUCTION AND INSTALLATION AND 
FOR CO-ORDINATION OF THE WORK OF ALL SUBTRADES. 
STANTEC CONSULTING SERVICES, INC. 

BY:  DATE:  
 

 

1.09 DISTRIBUTION  

A. Duplicate and distribute reproductions of shop drawings, copies of product data, and samples, which 
bear ENGINEER'S stamp to job site file, Record Documents file, subcontractors, suppliers, other affected 
contractors, and other entities requiring information.   

1.10 SCHEDULE OF SUBMITTALS  

A. Shop drawings, product data and sample submittals shall be made in a timely and logical fashion 
considering work scheduling and job progress. 

B. It is the CONTRACTOR'S responsibility to prepare, coordinate, and review all submittals prior to delivery 
to ENGINEER.  The ENGINEER will review each submittal and the first resubmittal at no cost to the 
CONTRACTOR.  The CONTRACTOR shall reimburse the OWNER for all reasonable costs associated with 
the ENGINEER'S, and his consultants, review of each subsequent resubmittal. 

1.11 REVIEW QUALIFICATION 

A. Regardless of corrections made or acceptance of such drawings by the ENGINEER, the CONTRACTOR will 
nevertheless be responsible for the accuracy of such drawings and for their conformity to the Contract 
Documents.  The CONTRACTOR shall notify the ENGINEER in writing of any deviations at the time he 
furnishes such drawings.  
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PART 2 PRODUCTS  

Not Used. 

PART 3 EXECUTION  

Not Used. 

 

END OF SECTION 
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SECTION 01560 
 

TEMPORARY CONTROLS  
 

PART 1 GENERAL  

1.01 REQUIREMENTS INCLUDED  

A. Providing and maintaining methods, equipment, and temporary construction, as necessary to provide 
controls over environmental conditions at the construction site and related areas under CONTRACTOR'S 
control.  Removal of physical evidence of temporary facilities at completion of the Work.  

1.02 DUST CONTROL  

A. Provide positive methods and apply dust control materials such as calcium chloride or water to minimize 
raising dust from construction operations and provide positive means to prevent dust from dispersing 
into the atmosphere.   

1.03 WATER CONTROL  

A. Provide methods to control surface water to prevent damage to the Project, the site, or adjoining 
properties.  Control fill, grading and ditching to direct surface drainage away from excavations, pits, 
tunnels, and other construction areas; and to direct drainage to proper disposal.   

B. Provide, operate, and maintain pumps and equipment of adequate capacity to control surface and 
water.   

C. Dispose of drainage water in a manner to prevent flooding, erosion, or other damage to any portion of 
the site or to adjoining areas in accordance with local, state, and federal regulations.   

1.04 RODENT CONTROL  

A. Provide rodent control as necessary to prevent infestation of construction or storage area.  Employ 
methods and use materials which will not adversely affect conditions at the site or on adjoining 
properties.   

B. Use rodenticide in full accordance with the manufacturer's printed instructions and recommendations, 
and local, state, and federal regulations.   

1.05 DEBRIS CONTROL  

A. Maintain all areas under CONTRACTOR'S control free of debris.   

B. Initiate and maintain a specific program to prevent accumulation of debris at construction site, storage, 
and parking areas, or along access roads and haul routes.   

1. Provide containers for deposit of debris. 
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2. Prohibit overloading of trucks to prevent spillages on access and haul routes.  Provide periodic 
inspection of traffic areas and enforce requirements.   

3. Schedule weekly collection and disposal of debris to prevent accumulation.   

C. Schedule periodic collection and disposal of debris.  Provide additional collections and disposals of 
debris whenever the periodic schedule is inadequate to prevent accumulation. 

D. If the ENGINEER determines that the site is not adequately free of extraneous debris, the ENGINEER may 
order the CONTRACTOR to clean the site or have the site cleaned by others, the cost of which shall be 
borne by the CONTRACTOR. 

1.06 POLLUTION CONTROL  

A. Provide methods, means and facilities required to prevent contamination of soil, water, or atmosphere 
by the discharge of noxious substances from construction operations.   

B. Provide equipment and personnel to perform emergency measures required to contain any spillages, 
and to remove contaminated soils or liquids.  Excavate and dispose of any contaminated earth in 
accordance with local, state, and federal regulations, and replace with suitable compacted fill and 
topsoil.   

C. Take all appropriate measures to prevent harmful substances from entering surface waters and 
groundwater.  Prevent disposal of wastes, effluents, chemicals, or other such substances adjacent to 
streams, or in sanitary or storm sewers.   

D. Provide systems for control of atmospheric pollutants. 

1. Prevent toxic concentrations of chemicals. 

2. Prevent harmful dispersal of pollutants into the atmosphere.   

1.07 EROSION CONTROL  

A. Plan and execute construction and earth work by methods to control surface drainage from cuts and 
fills, and from borrow and waste disposal areas, to prevent erosion and sedimentation.   

1. Minimize areas of exposed bare soil.   

2. Provide temporary control measures such as berms, dikes, and drains.   

B. Construct fill and waste areas by selective placement to eliminate surface silts or clays which will erode.   

C. Periodically inspect earthwork to detect any evidence of the start of erosion.  Apply corrective measures 
as required to control erosion.  

D. Construct sediment basins, diversion ditches, hay bale dikes or such other erosion control devices to 
control runoff from any area subject to erosion during construction.  All such precautionary measures 
including, but not limited to, construction of sediment basins, diversion ditches, benches, berms, or hay 
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bale dikes or laying fiber matting on slopes until vegetation is established, shall be at no extra cost to the 
OWNER.  

E. Comply with all local, state, and federal permits and requirements. 

F. Provide Hay Bales around all catch basins and culverts in or downhill of the construction area.  Hay bales 
and cost of cleaning catch basins and culverts shall be paid for by the CONTRACTOR. 

G. The CONTRACTOR shall keep all trenches stabilized during non‐working hours.  The CONTRACTOR shall 
place approved crushed gravel in the trench every night.  The CONTRACTOR shall furnish and install 
crushed stone or other approved material in the trench to stabilize it as directed by the ENGINEER. 

1.08 TRAFFIC SAFETY 

A. Schedule construction and place excavated material so that vehicular and pedestrian traffic may be 
maintained at all times.    

B. Traffic shall be protected by barricades, warning, and advance warning signs.  The placement and 
materials shall be in general compliance with the U.S. Department of Transportation's Manual on 
Uniform Traffic Control Devices, latest edition, and be subject to the approval of the OWNER and 
ENGINEER.  If the CONTRACTOR'S operations cause traffic hazards, he shall repair the road surface, 
provide temporary ways, erect barricades, or fences and/or take other safety measures in accordance 
with local, state and federal regulations. 

C. The CONTRACTOR shall provide experienced flag persons as directed by the ENGINEER. 

D. The trench shall be backfilled with approved common fill and crushed gravel every night, as directed by 
the ENGINEER.  Place crushed gravel to a depth of twelve (12) inches below the bottom of the 
pavement. 

1.09 STORAGE AND PROTECTION 

A. Material 

1. All loose granular material, pipes and other commonly used material shall be stored off the roadway 
but within the Right‐Of‐Way of the roadway.  Lighted barriers shall be placed around the said 
material to make them visible to vehicular traffic. 

B. Equipment 

1. All equipment shall be stored off the roadway but within the Right‐Of‐Way of the roadway.  Lighted 
barriers shall be placed around the vehicles to make them visible to vehicular traffic. 

PART 2 PRODUCTS 

Not Used 
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PART 3 EXECUTION 

Not Used 

END OF SECTION 
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SECTION 01630 
 

PRODUCT OPTIONS AND SUBSTITUTIONS 
 
PART 1 GENERAL  

1.01 REQUIREMENTS INCLUDED  

A. CONTRACTOR'S options in selection of products.   

B. Products list.   

C. Requests for substitution of products.   

1.02 CONTRACTOR OPTIONS  

A. Products Specified by Reference Standards or by Description Only: Submit data substantiating that 
product meets those standards in accordance with Section 01340 ‐ Shop Drawings, Product Data, and 
Samples, if required.   

B. Products Specified by Naming One or More Manufacturers with a Substitution Paragraph: Submit a 
request for substitution for products of any manufacturer not specifically named.   

1.03 PRODUCTS LIST  

A. At preconstruction conference submit three (3) copies of a list of major products which are proposed for 
installation, including name of manufacturer.  The CONTRACTOR will not be allowed a substitution for 
products not identified on this list. 

B. Tabulate products by specification section number, title, and paragraph number.   

C. For products specified only by reference standards, give manufacturer, trade name, model or catalog 
designation, and reference standards.   

D. ENGINEER will not reply to this list of major products.  All acceptance or rejection and comments by the 
ENGINEER will be reserved until submittal of product data for conforming products or products 
proposed for substitution.  

1.04 LIMITATIONS ON SUBSTITUTIONS  

A. Many sections of these specifications are based on specific manufacturer recommendations.  Use of 
these recommendations does not and is not intended to exclude equal equipment of other 
manufacturers.  The specifications serve only as a guide to minimum quality and performance. 

1.05 REQUESTS FOR SUBSTITUTIONS  

A. Requests for substitutions not made in strict conformance with this paragraph will be unacceptable and 
will be rejected by the ENGINEER without review. 
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B. Submit separate request for each substitution using the form included at the end of this Section.  
Document each request with complete data substantiating compliance of proposed substitution with 
requirements of Contract Documents.   

C. Identify product by specification sections and paragraph numbers.  Provide manufacturer's name and 
address, trade name of product, and model or catalog number.  List fabricators and suppliers as 
appropriate.   

D. Attach product data as specified in Section 01340 ‐ Shop Drawings, Product Data, and Samples. 

E. List similar projects using product, dates of installation, and names of ENGINEER and OWNER. 

F. Give itemized comparison of proposed substitution with specified product, listing variations, and 
reference to Specification section and paragraph numbers.   

G. Give quality and performance comparison between proposed substitution and the specified product.   

H. Give cost data comparing proposed substitution with specified product, and amount of net change to 
Contract Price.   

I. List availability of maintenance services and replacement materials.   

J. State effect of substitution on construction schedule, and changes required in other work or products.  

K. A substitute product may be considered equal to the product identified in the Specifications if (1) it is at 
least equal in quality, durability, appearance, strength, and design; (2) it will perform at least equally the 
function imposed by the general design for the work being contracted for or the material being 
purchased; and (3) it conforms substantially, even with deviations, to the detailed requirements for the 
product in said Specifications. 

1.06 REDESIGN 

A. Redesign of any portion of the work affected by the substitution and coordination of installation of the 
substitution shall be the responsibility of the CONTRACTOR.  There shall be no increase in Contract Price 
for redesign due to substitution of products. 

1.07 CONTRACTOR REPRESENTATION  

A. Submission of a request for substitution constitutes a representation that CONTRACTOR has 
investigated proposed product and has determined that it is equal to or superior in all respects to 
specified product.  The ENGINEER, however, will make such determination based on the CONTRACTOR'S 
request under paragraph 1.05. 

B. CONTRACTOR shall provide as a minimum, the same warranty for substitution products as for specified 
product.   

C. CONTRACTOR shall coordinate installation of accepted substitute, making such changes as may be 
required for Work to be complete in all respects.   
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D. CONTRACTOR waives claims for additional costs related to substitution which may later become 
apparent.   

1.08 SUBMITTAL PROCEDURES  

A. After preconstruction conference, submit six (6) copies of request for substitution.   

B. ENGINEER will respond to CONTRACTOR'S requests for substitutions with reasonable promptness. 

C. ENGINEER will notify CONTRACTOR, in writing, of decision to accept or reject requested substitution.   

D. For accepted products, submit shop drawings, product data, and samples in accordance with Section 
01340 ‐ Shop Drawings, Product Data, and Samples.  

E. Submit with request such drawings as are necessary to define the redesign necessary to accommodate 
product substitution.  Drawings shall be stamped by a professional engineer registered in the State 
where the work under this Contract is located, and for the engineering disciplines affected by the 
substitution. 

PART 2 PRODUCTS  

Not Used. 

PART 3 EXECUTION  

3.01 INSTALLATION 

A. Installation of substitutions shall not be done unless written acceptance of ENGINEER has been given. 
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SUBSTITUTION REQUEST FORM 

 

Date: ___________________________ 

1.   Name of specified product:   _____________________________________________________   

   ____________________________________________________________________________   

2.   Name of product submitted for consideration as substitute:  ___________________________   

   ____________________________________________________________________________   

3.   Specification Section Reference:   _________________________________________________   

Drawing Number Reference:  ____________________________________________________   

4.  Attach Product Data defining quality, function, and performance of proposed substitute to this form. 

5.  List similar projects using this product: 

  Project / Location 
Date of 

Installation 
Engineer /  
Phone No. 

Owner /  
Phone No. 

a.         

         

         

b.         

         

         

c.         

         

         

 

6.  Attach itemized comparison of requested substitution to specified requirements arranged in order by 
Specification Paragraph. 

7.  State effect of requested substitution on: 

    a.     Construction Schedule:  __________________________________________________   

      b.    Project Cost:  ___________________________________________________________   

      c.    Changes Required in Other Work:  __________________________________________   
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8.  Contractor Representations: 

a.  Contractor has complied with Section 01630 in its entirety. 

b.  Contractor has personally investigated proposed substitution and has determined that it is equal or 
superior in all respects to the product specified. 

c.  Contractor and manufacturer will provide same warranty for the proposed substitution as required 
for the specified product, as a minimum. 

d.  Contractor will coordinate installation of accepted substitution making such changes as may be 
required for the Work to be complete in all respects, at no additional cost to the OWNER. 

e.  Contractor certifies that the cost data presented is complete and includes all related costs under the 
Contract except for the cost of redesign by the ENGINEER. 

f.  Contractor waives all claims for additional costs related to changes required to accommodate the 
substitution, which subsequently become apparent. 

g.   Contractor agrees to pay all reasonable fees of the ENGINEER and other consultants in making an 
evaluation of this substitution request whether such request is ultimately accepted or not and if 
required, pay all redesign costs to accommodate the proposed substitution. 

9.  Certification: 

  Signed   _____________________________________   

  Title  _______________________________________   

  Company  ___________________________________   
   (Contractor) 

 

END OF SECTION
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SECTION 01720 
 

PROJECT RECORD DOCUMENTS 
 

PART 1 GENERAL  

1.01 REQUIREMENTS INCLUDED  

A. Maintaining and submitting record documents and samples.   

1.02 MAINTENANCE OF DOCUMENTS AND SAMPLES  

A. Maintain at the site for OWNER one record copy of:  

1. Contract Drawings.  

2. Project Manual. 

3. Addenda.  

4. Change Orders and other modifications to the Contract. 

5. Accepted shop drawings, product data, and samples.  

6. Field test records.   

7. Inspection certificates.   

8. Manufacturer's certificates.   

9. Manufacturer's operating and maintenance manuals. 

B. Store record documents and samples in field office apart from documents used for construction.  
Provide files, racks, and secure storage for record documents and samples.   

C. Label and file record documents and samples in accordance with section numbers listed in Specification 
Table of Contents.  Label each document "PROJECT RECORD" in neat, large, printed letters.   

D. Maintain record documents in a clean, dry, and legible condition.  Do not use record documents for 
construction purposes.   

E. Keep record documents and samples available for inspection by ENGINEER.   

1.03 RECORDING  

A. Record information on a clean set of drawings. 

B. Use separate colors for recording information for each major system. 
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C. Record information concurrently with construction progress. Do not conceal any work until required 
information is recorded.   

D. Contract Drawings and Shop Drawings: Legibly mark each item to record actual construction, including:  

1. Measured depths of elements of foundation. 

2. Measured horizontal and vertical locations of underground utilities and appurtenances, referenced 
to permanent surface improvements.   

3. Measured locations of internal utilities and appurtenances concealed in construction, referenced to 
visible and accessible features of construction.   

4. Field changes of dimensions and details.   

5. Changes made by modifications.   

6. Details not on original Contract Drawings.   

7. References to related shop drawings and modifications.   

E. Specifications:  Legibly mark each item to record actual construction, including: 

1. Manufacturer, trade name and catalog number of each product actually installed, particularly 
optional items and substitute items. 

2. Changes made by addenda or modifications. 

F. Other Documents: Maintain manufacturer's certifications, inspection certifications, and field test 
records, required by individual Specification sections.   

1.04 SUBMITTALS  

A. At Contract closeout submit record documents and samples, as required in Section 01701, to ENGINEER 
for use in the preparation of Project Record Drawings.  Transmit with cover letter listing:  

1. Date.   

2. Project title and number.   

3. CONTRACTOR'S name, address, and telephone number.   

4. Number and title of each Record Document.   

5. Signature of CONTRACTOR or authorized representative.   
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PART 2 PRODUCTS  

Not used. 

PART 3 EXECUTION  

Not used. 

END OF SECTION
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SECTION 01740 
 

WARRANTIES AND BONDS 
 
PART 1 GENERAL  

1.01 REQUIREMENTS INCLUDED  

A. Preparing and submitting warranties and bonds.   

1.02 FORM OF SUBMITTALS  

A. Bind in commercial quality 8‐1/2 x 11 inch, three‐ring binders, with hardback, cleanable, plastic covers.   

B. Label cover of each binder with typed or printed title "WARRANTIES AND BONDS," with title of Project 
and identifying warranties and bonds included in binder. 

C. Table of Contents: Neatly typed, in the sequence of the Table of Contents of the Project Manual, with 
each item identified with the number and title of the specification section in which specified, and the 
name of product or work item.   

D. Separate each warranty or bond with index tab sheets keyed to the Table of Contents.  Provide full 
information, using separate typed sheets as necessary.  List CONTRACTOR, subcontractor, supplies and 
manufacturer, with name, address, and telephone number of responsible principal for each party.   

1.03 PREPARATION OF SUBMITTALS  

A. Obtain warranties and bonds, executed in duplicate by responsible subcontractors, suppliers, and 
manufacturers within ten (10) days after completion of the applicable item of work.  Except for items 
put into use with OWNER'S permission, leave date of beginning of time of warranty open until the date 
of substantial completion is determined.  All warranty coverage shall be extended directly to the benefit 
of the OWNER. 

B. Verify that documents are in proper form, contain full information, and are notarized.   

C. Co‐execute submittals when required.   

D. Retain warranties and bonds until time specified for submittal.   

1.04 TIME OF SUBMITTALS  

A. For equipment or component parts of equipment put into service during construction with OWNER'S 
permission, submit documents within ten (10) days after acceptance.   

B. Make other submittals within ten (10) days after date of substantial completion, prior to final 
application for payment.   

C. For items of Work when acceptance is delayed beyond date of substantial completion, submit within ten 
(10) days after acceptance, listing the date of acceptance as the beginning of the warranty period.   
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PART 2 PRODUCTS  

Not used. 

PART 3 EXECUTION  

Not used. 

END OF SECTION 
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SECTION 02051 
 

REMOVAL, CUTTING AND PATCHING 
 
PART 1 GENERAL 

1.01 WORK INCLUDED 

A. Removing, cutting, and patching as required for the following items and/or items shown on the 
Drawings: 

1. Coring concrete at manholes and catch basins. 

B. Cutting as shown or required by the Work. 

C. Patching as shown or required by the Work. 

1.02 COORDINATION 

A. Coordinate work of trades and schedule elements of removal, alterations and renovation work using 
procedures and methods to expedite completion of the Work. 

1.03 SUBMITTALS 

A. Submit demolition and removal procedures and schedule in accordance with Section 01340. 

B. Submit record documents in accordance with Section 01720. 

1.04 EXISTING CONDITIONS 

A. Conduct work to minimize interference with adjacent building areas.  Maintain protected egress and 
access at all times. 

B. Provide, erect, and maintain temporary barriers and security devices. 

PART 2 PRODUCTS 

2.01 REMOVED MATERIALS 

A. The CONTRACTOR shall remove all equipment, fixtures, machinery, materials, etc., necessary to 
accomplish the Work except those items noted or shown that the OWNER will remove.  All equipment, 
fixtures, machinery, materials, etc., removed under this Section shall become the property of the 
CONTRACTOR. 

B. Materials which are called for to be reused shall be turned over to the trade whose work includes this 
particular material with designated materials turned over to the OWNER. 
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C. Salvage other original materials as approved by the ENGINEER for incorporation in the Work.  Remove 
all other materials from the site.  Dispose of materials in accordance with federal, state, and local 
regulations. 

2.02 PRODUCTS FOR PATCHING, EXTENDING AND MATCHING 

A. Provide same products or types of construction as that in existing structure, as needed to patch, extend, 
or match existing work.  Generally, Contract Documents will not define products or standards of 
workmanship present in existing construction; CONTRACTOR shall determine products by inspection and 
any necessary testing, and workmanship by use of the existing as a sample of comparison. 

B. Presence of a product, finish, or type of construction, requires that patching, extending, or matching 
shall be performed as necessary to make Work complete and shall be not less than that specified for 
new work in the applicable Sections. 

PART 3 EXECUTION 

3.01 PREPARATION 

A. Take precautions to guard against movement or settlement of existing work; provide bracing or shoring 
necessary or proper in connection herewith; be responsible for safety and support of such work; be 
liable for any such movement or settlement and any damage or injury caused thereby or resulting 
therefrom. 

B. Protect buildings and their contents from damage due to weather at all times, providing all necessary 
temporary enclosures to accomplish this protection. 

3.02 EXECUTION 

A. Assign the work of moving, removal, cutting and patching, to CONTRACTOR'S personnel qualified to 
perform the Work in a manner to cause least damage to each type of work, and provide means of 
returning surfaces to same appearance of new work.  

B. Perform cutting and removal work to remove minimum necessary, and in a manner to avoid damage to 
adjacent work. 

C. Replace or repair any damage.   Repair damage done to OWNER'S or any other person or persons 
property on or off premises by reason of required Work. 

D. If at any time the safety of adjacent structures appears to be endangered, cease operations; notify the 
ENGINEER and take precautions to support such structure; do not resume operations until permission 
has been granted.  Any and all supports necessary to safeguard or prevent such movement or 
settlement shall be installed prior to resuming operations.  The CONTRACTOR shall assume full 
responsibility and expense for the adequacy of such supports. 

E. Openings in the existing building shall be made using such temporary partitions as are necessary to 
prevent dust or dirt being transmitted to existing areas.  Maintain this protection until such time as no 
further contamination is possible. 
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F. Do no work until ensuring that all mechanical piping and ducts and electrical conduit and wires that 
would be interrupted during the work are turned off, and locked out, valved out, or disconnected. 

G. Provide proper shoring and bracing to prevent settlement or damage to adjacent structures. 

H. Keep dust, dirt, and debris to a minimum. 

I. Relocate materials and equipment where possible so as to minimize damage. 

3.03 DEBRIS 

A. All debris resulting from removal work shall be removed as it accumulates and shall not be stored or 
permitted to accumulate on site.  Remove all debris at the end of each working day. 

B. Burning of debris will not be permitted. 

3.04 PATCHING 

A. Patch and extend existing work using skilled tradesmen who are capable of matching existing quality of 
workmanship.  Quality of patched or extended work shall be not less than that specified for new work in 
the applicable sections. 

B. Where partitions are removed, patch floors, walls, and ceilings, with finish materials to match existing. 

1. Where removal of partitions results in adjacent spaces becoming continuous, rework floors, walls 
and ceilings to provide smooth planes without breaks, steps, or bulkheads. 

2. Where extreme change of plane of two inches or more occurs, request instructions from ENGINEER. 

3. Trim and refinish existing doors as necessary to clear new floors. 

C. Patch and replace any portion of an existing finished surface which is found to be damaged, lifted, 
discolored, or shows other imperfections, with matching material. 

1. Provide adequate support of substrate prior to patching the finish. 

2. Refinish patched portions of painted or coated surfaces that will produce compatible uniform color 
and texture over entire surface. 

3. When existing surface finish cannot be matched, refinish entire surface to nearest intersection. 

D. When new work abuts or finishes flush with existing work, make a smooth and workmanlike transition.  
Patched work shall match existing adjacent work in texture and appearance so that the patch or 
transition is invisible at a distance of five feet. 

E. When finished surfaces are cut in such a way that a smooth transition with new work is not possible, 
terminate existing surface in a neat manner along a straight line at a natural line of division, and provide 
trim appropriate to finished surface. 

END OF SECTION
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SECTION 02225 
 

EXCAVATING, BACKFILLING, AND COMPACTING 
 
PART 1 GENERAL 

1.01 WORK INCLUDED  

A. Excavating topsoil and stockpiling topsoil for later use. 

B. Saw cutting pavement and excavating pavement. 

C. Excavating subsoil and stockpiling subsoil for later use. 

D. Excavating unsuitable material. 

E. Excavating ledge, boulders, solid rubble masonry and Portland Cement concrete that is less than two 
cubic yard in volume. 

F. Replacing ledge and boulder excavation and excavated unsuitable material with select fill material or 
common fill material. 

G. Placing select fill materials below utilities, tankage, and concrete structures. 

H. Backfilling excavations with common fill materials.   

I. Placing common fill materials for bringing site to subgrade.   

J. Complying with compaction requirements.   

K. Removing and disposal of excess topsoil and subsoil, excavated unsuitable material, and excavated 
pavement, rock, boulders, solid rubble masonry and Portland Cement concrete off site. 

L. Grading and rough contouring the site to the cut limits required for construction. 

M. Removing unsuitable material from excavated material and making the excavated material suitable for 
reuse. 

1.02 REFERENCE STANDARDS  

A. ASTM C33 ‐ Concrete Aggregates. 

B. ASTM C136 ‐ Sieve Analysis of Fine and Coarse Aggregates.   

C. ASTM D75 ‐ Sampling Aggregates. 

D. ASTM D1557 ‐ Tests for Moisture ‐ Density Relations of Soils and Soil‐ Aggregate Mixtures, Using 10‐lb 
Rammer and 18‐inch Drop: (Modified Proctor). 

E. ASTM D2922 ‐ Tests for Density of Soil and Soil‐Aggregate in Place by Nuclear Methods. 

F. State of New Hampshire Department of Transportation (NHDOT) Standard Specifications for Road and 
Bridge Construction (latest edition). 
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1.03 SAMPLES  

A. Submit Samples in accordance with Section 01340.  Samples shall be obtained in accordance with ASTM 
D75. 

B. Submit in air‐tight containers, 25‐lb sample of each type of material to be tested, to ENGINEER.   

1.04 TESTING  

A. Tests and analysis of fill materials will be performed in accordance with Section 01410 and the methods 
in ASTM C136. 

B. The CONTRACTOR shall reimburse the OWNER for the costs of failed tests. 

1.05 PROJECT RECORD DOCUMENTS 

A. Accurately record location of utilities remaining, rerouted utilities, and new utilities by horizontal 
dimensions, elevations or inverts, and slope gradient. 

B. Provide records of utility locations to ENGINEER prior to Substantial Completion.   

PART 2 PRODUCTS  

2.01 MATERIALS – GENERAL 

A. Topsoil:  Screened, friable, fertile, natural, free‐draining loam typical of the locality; free of subsoil, 
roots, grass, sticks, weeds, clay, sod lumps, debris, and stones larger than one (1) inch in maximum 
dimension.  Soil shall not be excessively acid or alkaline, nor contain toxic material harmful to plant 
growth and shall have a minimum of 5% organics. 

B. Unsuitable Material:  Cut or broken pavement, debris, concrete or other rubble, organic materials; 
muck, peat, silty soils or clayey soils; rock over six (6) inches in maximum dimension; or any material 
which in the opinion of the ENGINEER will not provide sufficient support or maintain the completed 
construction in a stable condition. 

2.02 COMMON FILL MATERIALS  

A. Subsoil (suitable for reuse):  Material excavated on site which is friable, natural soil composed of gravel, 
sand, or silty or clayey gravel and sand; free from debris, concrete or other rubble, organic matter, 
muck, peat, excavated rock and boulders over 6 inches in maximum dimension. 

B. Additional Fill:  Imported material which is friable, natural soil composed of gravel, sand, or silty or 
clayey gravel and sand; free from debris, concrete or other rubble, organic matter, muck, peat, 
excavated rock and boulders over 6 inches in maximum dimension. 
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2.03 SELECT FILL MATERIALS  

A. Bank Run Gravel:  Material excavated from a suitable gravel bank and consisting of stones, rock 
fragments and fine durable particles resulting from natural disintegration of rock; meeting the following 
limits, as noted in NHDOT standard specification Section 304, when tested in accordance with ASTM 
C136: 

 

Sieve Designation 
Percentage by Weight Passing Square Mesh Sieve 

TOTAL SAMPLE 

(Maximum Size ‐ 6 inches) 
3‐1/2 inch  95 ‐ 100 
No. 4  25 ‐ 70 
No. 200 (based on the fraction  0 ‐ 12 

passing the No. 4 sieve)   
 

B. Sand:  Clean mineral aggregate with the following particle size limits when tested in accordance with 
ASTM C136: 

 

Sieve Designation 
Percentage by Weight Passing Square Mesh Sieve 

TOTAL SAMPLE 

   
No. 4  100 
No. 100  0 ‐ 30 
No. 200   0 ‐ 12 

   
 

C. Crushed Gravel:  Clean, hard crushed gravel; free from silt, topsoil, clay, and organic matter; uniformly 
graded from coarse to fine within the following limits, as noted in NHDOT standard specification Section 
304, when tested in accordance with ASTM C136: 

 

Sieve Designation 
Percentage by Weight Passing Square Mesh Sieve 

TOTAL SAMPLE 

   
3 inch  100 
2 inch  95 ‐ 100 
1 inch  55 ‐ 85 
No. 4  27 ‐ 52 
No. 200  0 ‐ 12 

   
 

D. Recycled Asphalt Product (RAP): Imported asphalt materials as noted in NHDOT standard specification 
Section 306. 
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E. Crushed Stone: Clean mineral aggregate meeting the following limits when tested in accordance with 
ASTM C136: 

 

Sieve Designation 
Percentage by Weight Passing Square Mesh Sieve 

TOTAL SAMPLE 

   
¾ inch  100 
No. 4  0 ‐ 30 

   
 

F. Stone for Stone Fill:  Hard, blasted angular rock other than serpentine rock containing the fibrous variety 
chrysotile (asbestos); reasonably well graded from smallest to maximum size stone so as to form a 
compact mass when in place: note NHDOT standard specification Section 585. 

1. Class A ‐ Approximately 50 percent of the mass having a minimum volume of 12 cubic feet, 
approximately 30 percent of the mass ranging from 12 and 3 cubic feet, approximately 10 percent of 
the mass ranging from 3 and 1 cubic feet, and the remainder of the mass composed of spalls. 

2. Class B ‐ Approximately 50 percent of the mass having a minimum volume of 3 cubic feet, 
approximately 40 percent of the mass ranging from 1 and 3 cubic feet, and the remainder of the 
mass composed of spalls. 

3. Class C ‐ Shall conform to the following gradation: 

Sieve Designation 
Percentage by Weight Passing Square Mesh Sieve 

TOTAL SAMPLE 

   
12 inch  100 
4 inch  50 ‐ 90 
1‐1/2 inch  0 ‐ 30 
¾ inch  0 ‐ 10 

   

4. Class D ‐ Shall conform to the following gradation: 

Sieve Designation 
Percentage by Weight Passing Square Mesh Sieve 

TOTAL SAMPLE 

   
2 inch  100 
1‐1/2 inch  95 ‐ 100 
3/4 inch  35 ‐ 70 
3/5 inch  10 ‐ 30 
No. 4  0 ‐ 5 
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2.04 FILTER FABRIC 

A. Filter fabric shall be Mirafi 140N.  Substitution of a product equal or better quality, detail, function, and 
performance may be proposed for substitution by following the procedures in Section 01630 ‐ Product 
Option and Substitution 

PART 3 EXECUTION  

3.01 PREPARATION  

A. Request available information on existing utilities and structures from ENGINEER. 

B. Identify required lines, levels, contours, and datum.     

C. Identify known underground utilities.  Stake and flag locations.   

D. Identify and flag surface and aerial utilities.   

E. Notify utility companies to locate and temporarily support, remove, and/or relocate utilities.   

F. Notify DIG‐SAFE (1‐800‐225‐4977) or 811 

3.02 PROTECTION  

A. Protect trees, shrubs, lawns, and other features remaining as a portion of final landscaping.   

B. Protect benchmarks, existing structures, fences, stone walls, sidewalks, paving, and curbs from 
equipment and vehicular traffic.   

C. Protect above and below grade utilities and structures which are to remain. 

D. Protect excavations by shoring, bracing, sheet piling, underpinning, or other methods required to 
prevent cave‐in or loose soil from falling into excavation in accordance with Section 02160. 

E. Underpin adjacent structures which may be damaged by excavation work, including service utilities and 
pipe chases.   

F. Protect bottom of excavations and soil adjacent to and beneath foundations from frost. 

3.03 TOPSOIL EXCAVATION 

A. Excavate topsoil from areas to be further excavated, landscaped, or graded, and stockpile.  Remove 
excess topsoil not being reused from site.  Topsoil suitable for reuse shall be in conformance with 
paragraph 2.01 A.  Stockpiled topsoil shall be protected from erosion. 

3.04 PAVEMENT EXCAVATION 

A. All pavements shall be cut with saws or acceptable power tools prior to removal. 

B. Excavate pavement within the limits shown on the Drawings. 
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C. Keep excavated pavement separate from topsoil and subsoil stockpiles. 

D. Remove and dispose of pavement excavated from site. 

3.05 SUBSOIL EXCAVATION  

A. Excavate subsoil from areas to be landscaped or graded to the limits shown on the Drawings. 

B. Excavate subsoil required for structures, utilities or yard piping and other work to the limits necessary or 
as shown on the Drawings.   

C. Stockpile excavated material to be reused and remove and dispose of unsuitable subsoil and excess 
subsoil not being reused, off site.  Subsoil suitable for reuse shall be in conformance with paragraph 2.02 
A.  Stockpiled subsoil shall be protected from erosion. 

D. Remove all muck, peat, and other unsuitable material within trench limits or where structures are to be 
located.  If unsuitable material exists at limits of excavation shown on Drawings, obtain excavation 
authorization from ENGINEER prior to removal of material.  Unauthorized excavation of unsuitable 
material will not be considered for payment.  Excavated unsuitable material shall be replaced with 
backfill material as specified. 

E. Notify ENGINEER of unexpected subsurface conditions, discovery of unknown utilities or concealed 
conditions, and discontinue affected work in area until notified to resume work.  Unexpected subsurface 
conditions do not include those conditions identified in the Contract Documents. 

F. Slope sides of excavation to satisfy OSHA requirements or install excavation support systems in 
accordance with Section 02160. 

G. Excavations shall not interfere with normal 45 degree bearing influence of any foundation.   

H. Grade top perimeter of excavations to prevent surface water run‐off into excavation.   

I. When excavation through roots is necessary, cleanly cut roots. 

J. Correct unauthorized excavation at no cost to OWNER.  Backfill with material acceptable to the 
ENGINEER. 

K. Maintain bottom of all excavations stable, dry, and free of water on a continual basis in accordance with 
Section 02140 ‐ Dewatering. 

L. Remove boulders greater than six (6) inches in maximum dimension from sub‐soil.  Remove boulders 
greater than six (6) inches in maximum dimension but less than two (2) cubic yards shall not be eligible 
for payment as either unsuitable material or boulder excavation but shall be considered incidental to 
the excavation work. 

3.06 BACKFILLING PREPARATION 

A. Brace walls and slabs of structures to support surcharge forces and construction loads to be imposed by 
backfilling operations.   
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B. Remove all water, snow, ice and debris from excavations and trenches before placing pipe bedding, 
foundation material under tankage or concrete structures or backfilling. 

C. Compact subgrade surfaces disturbed by construction operations to density requirements for backfill 
material.  Do not place bedding, foundation material or backfill on porous, unstable, or unsuitable 
subgrade.  

3.07 BEDDING AND BACKFILLING  

A. Bedding and backfilling materials shall not contain frozen materials, ice or snow. 

B. Backfill with crushed gravel areas beneath pipe from which rock, boulders, or unsuitable bearing 
material has been removed. 

C. Install pipe on shaped, undisturbed subgrade or on bedding material in accordance with paragraph 3.12 
SCHEDULE OF BEDDING, BACKFILL AND COMPACTION. 

D. Support pipe during placement and compaction of bedding material. 

E. Filter fabric shall be placed to completely enclose crushed stone used for bedding material or for 
replacement material where rock, boulders or unsuitable material have been removed in pipe trenches 
unless authorized otherwise by ENGINEER.  Under structures, where crushed stone is used, the filter 
fabric shall enclose the material on the sides and bottom, and on top, extend 2 feet under all edges of 
the proposed structure. 

F. Place and compact bedding for utilities and yard piping in accordance with the specifications and typical 
trench details shown on the Drawings. 

G. Backfill excavations and trenches to depths, contours and elevations required.   

H. Each layer of backfill shall be compacted to the specified density the same day it is placed. 

I. Maintain optimum moisture content of backfill materials to attain required compaction density. 

J. Fill that is too wet for proper compaction shall be disced, harrowed, or otherwise dried to a proper 
moisture content for compacting to the required density.  If the fill material cannot be dried within 48 
hours of placement, it shall be removed and replaced with drier fill at the CONTRACTOR'S expense.  This 
applies to both subsoil (suitable for reuse) and all imported select and/or common fills. 

K. Fill that is too dry for proper compaction shall be watered uniformly over the surface of the loose layer.  
Sufficient water shall be added to allow compaction to the required density. 

L. Employ placement and compaction methods that will not disturb or damage Work or existing structures 
or utilities.  Disturbed or damaged Work, structures or utilities shall be repaired at no additional cost to 
the OWNER and at no additional time for performance. 

M. Do not backfill against unsupported foundation walls or before required concrete strength has been 
achieved.  Backfill simultaneously on each side of unsupported foundation walls. 
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N. Backfilling shall be performed as required to avoid interference with OWNER'S operations and/or other 
contractor's or subcontractor's Work. 

O. Grade backfill to provide a smooth surface which will readily shed water and provide positive drainage.  
Areas to receive compacted fill shall be graded to prevent ponding of surface water runoff. 

3.08 BACKFILLING TOLERANCES  

A. Top Surface of Backfilling or Subgrade: Plus or minus one inch.    

3.09 COMPACTION 

A. The maximum density at optimum moisture content for bedding and backfill materials shall be 
determined in accordance with ASTM D1557 (Modified Proctor). 

B. All bedding and backfill materials shall be compacted to the density shown in paragraph 3.12 SCHEDULE 
OF BEDDING, BACKFILL AND COMPACTION. 

C. Testing density of soil in place (compaction) will be performed in accordance with ASTM D1556, ASTM 
D2167, or ASTM D2922.  If tests indicate compacted bedding and/or backfill does not meet specified 
requirements, remove, replace, and retest at no additional cost to OWNER and at no additional time for 
performance. 

3.10 GRADING 

A. Grading Areas to be Loamed and Seeded: 

1. Perform all rough grading required to attain the elevations indicated on the Drawings or as required. 

2. Grade to elevations shown on the Drawings or as required for landscaping.  Remove all material, 
including rock and boulders to a point at least 4 inches below the finished grade of landscaped areas 
to be loamed and seeded. 

3. Remove all ruts and other uneven surfaces by surface grading. 

B. Grading Areas to be Paved or Surfaced: 

1. Perform all rough grading, including shaping, sloping, and any work necessary to prepare the 
subgrades of all roadways, walks and parking areas.  Subgrade shall be brought to the bottom 
elevation of the base course under paved or surfaced areas.  

2. Accomplish all grading within the slope and grade lines as indicated on the Drawings or as necessary 
to accomplish the Work, unless otherwise authorized in writing by the ENGINEER.  The roadway 
shall be graded to full cross section width at subgrade before placing any type of subbase or 
pavement except that partial width construction may be permissible where necessary for the 
maintenance of traffic. 

C. Slope grade away from structure minimum 2 inches in 10 feet, unless noted otherwise.   
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D. Make gradual changes in grade.  Slopes shall transition gradually into level areas.   

E. Grade all areas completely and remove and dispose of all excess excavated, bedding and backfill 
materials from site.   

F. Backfill to original grade or as indicated herein or on the Drawings.  Deviations and settlement shall be 
corrected at no cost to the OWNER and at no additional time for performance. 

3.11 FIELD QUALITY CONTROL  

A. All subgrades must be inspected and accepted by the ENGINEER prior to proceeding with Work.  
Sufficient time must be allowed for the ENGINEER to observe and to have any necessary tests performed 
on the subgrade.   

3.12 SCHEDULE OF BEDDING, BACKFILL AND COMPACTION  

A. The following schedule identifies location; bedding and/or backfill materials to be used (identified from 
upper to lower fill type); loose thicknesses of each fill lift; and, compaction expressed as a percentage of 
maximum density and optimum moisture determined in accordance with ASTM D1557 (Modified 
Proctor). 

LOCATION  MATERIAL/THICKNESS  LIFTS (LOOSE)/COMPACTION 

SUBGRADE 

Disturbed, excavated 
subgrade 

Natural subgrade/existing. 

Existing 
95 percent or equal to average 
density of undisturbed subgrade 
material 

BACKFILL 

Beneath structures 
 

Crushed Stone /6 inches min. 
 

12‐inch lifts 

Beneath structures 
from which rock, 
boulders or 
unsuitable material 
have been removed 

Crushed Stone/12 inches min. 
top of structural fill to underside 
of structure 
_________________________ 
Structural Fill/as req'd to 12 
inches below structure 

12‐inch lifts/s 
 
 
 
12‐inch lifts/s 
95 percent 

Slabs‐on‐grade 

Crushed Gravel/8 inches min. 
on natural subgrade or 
structural fill 
_________________________ 
Structural Fill/as req'd 

8‐inch min./ 
95 percent 
 
 
12‐inch lifts/ 
95 percent 

Around structures  Common Fill/as req'd 
12‐inch lifts to top of fill/ 
95 percent 
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LOCATION  MATERIAL/THICKNESS  LIFTS (LOOSE)/COMPACTION 

Underground tanks 
(fuel) 

Common Fill/top of Structural 
Fill to top of fill 
_________________________ 
Structural Fill/to 2 feet above 
tank top 

12‐inch lifts/ 
95 percent 

Under grassed areas 
Common Fill/from subgrade or 
12 inches above pipe to 4 inches 
below finished grade 

15‐inch lifts/ 
90 percent 

Under landscaped 
areas 

Common Fill/from subgrade to 
12 inches above pipe to 12 
inches below finished grade 

15‐inch lifts/ 
90 percent 

Under paved areas 
Common Fill/from subgrade or 
12 inches above pipe to under‐
side of subbase for paved areas 

6‐inch lifts/ 
95 percent 

PIPE BLANKET 

RCP storm drain 
Crushed Gravel/from springline 
of pipe to 12 inches above pipe 

6‐inch lifts 
95 percent 

PIPE BEDDING 

RCP storm drain 
Crushed Gravel/6 inches min. 
below pipe to springline of pipe 

Existing/ 
95 percent or equal to average 
density of undisturbed material  

All pipe in area of rock 
excavation 

Crushed Gravel/6 inches min. 
below pipe to springline of pipe 

6‐inch lifts/ 
95 percent 

All pipe in area of 
unsuitable material 
excavation 

Crushed Gravel/as required, 6‐
inches min. from excavation 
limits below pipe to springline 
of pipe 

6‐inch lifts/ 
95 percent 

SUBBASE 

Bituminous pavement 
subbase 

12 inches Bank‐run gravel,  
6 in. crushed gravel 

6‐inch lifts/ 
95 percent 

 

END OF SECTION
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SECTION 02270 
 

SLOPE PROTECTION AND EROSION CONTROL 
 
PART 1 GENERAL 

1.01 WORK INCLUDED 

A. Planning and executing measures to prevent and control soil erosion. 

B. Furnishing, installing, and maintaining erosion control materials. 

1.02 REFERENCE STANDARDS 

A. Soil Conservation Service (SCS) Manual for New Hampshire Sediment and Erosion Control. 

1.03 SUBMITTALS 

A. Submit plans and details showing specific slope protection and erosion control measures to be taken for 
each phase of the construction.  Plans and details shall conform to the Vermont Handbook for Soil 
Erosion and Sediment Control on Construction Sites. 

1.04 PROJECT CONDITIONS 

A. Schedule temporary seeding, mulching and other erosion control measures to take place as soon as 
possible. 

B. When temporary seeding cannot be accomplished to have established or visible growth by October 15, 
the disturbed areas shall be covered with 6 inches of mulch for the winter. 

PART 2 PRODUCTS 

2.01 MATERIALS 

A. Hay Bales:  Securely tied baled hay at least 14 inches by 18 inches by 30 inches long. 

B. Mulch Material:  Select mulch material for erosion control that will best meet the site conditions from 
the following: 

1. Hay or Straw ‐ Shall be dry, free of mold and weed seeds. 

2. Wood Chips ‐ Shall be dry, free of soil and other foreign material. 

C. Mulch Anchoring:  When mulch must be held in place, one of the following mulch anchoring materials 
shall be used: 

1. Mulch Netting (paper, twine, plastic, or plastic and wood fiber). 

D. Fertilizer:  Complete fertilizer 10‐20‐20 (standard product). 
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E. Lime:  Ground limestone containing not less than 95% total carbonates (calcium or magnesium). 

F. Temporary Seed Mixture:  When it is impractical to establish permanent protective vegetation on 
disturbed earth by October 15, use "Conservation Mix" or the following seed mixture: 

Kind of Seed  Lbs. per Acre 

Switchgrass (Blackwell or Shelter)  4.0 
Big bluestem (Niagara or Kaw)  4.0 
Little bluestem (Camper or Blaze)  2.0 
Sand lovegrass (NE‐27 or Blaze)    1.5 
Birdsfoot trefoil (Viking)   2.0 

   

G. Inoculum specific to Birdsfoot trefoil must be used with this mixture.  If seeding by hand, a sticking agent 
such as milk or cola shall be used to stick inoculum to the seed.  If seeding with hydroseeder, use four (4) 
times the recommended amount of inoculum. 

H. Permanent Seed Mixture:  See Section 02931. 

PART 3 EXECUTION 

3.01 GENERAL CONSTRUCTION SEQUENCE TO MINIMIZE EROSION 

A. Erect hay bale dikes and/or silt fences as shown on Drawings and as may be required in the field to 
protect property, waterways, wells and springs. 

B. Commence excavation.  Stockpile soil so that erosion is minimized.  Extra precautions shall be taken 
when soil is saturated. 

C. Control surface water and erosion in accordance with Section 01560 ‐Temporary Controls. 

D. Dewater trench in accordance with Section 02140 ‐ Dewatering. Filter discharge using hay bales, silt 
fence, settling basin or natural vegetated buffer as site conditions require and as approved by the 
ENGINEER. 

E. Backfill excavation to grade.  Grade site so that soil erosion caused by runoff will be minimized. 

F. Seed and mulch exposed ground. 

3.02 SEEDING AND MULCHING 

A. All areas which will remain open shall be seeded and mulched within five (5) days of being stripped or 
backfilled and graded. 

B. Soil samples may be sent to the County Extension Service for analysis to determine the proper seed 
mixture and fertilizer requirements.   

C. The following procedures shall be followed for temporary seeding: 
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1. Apply lime at a rate of 75 to 100 pounds per 1,000 square feet.  Incorporate into top two inches of 
soil. 

2. Apply fertilizer at a rate of 30 pounds per 1,000 square feet.  Mix thoroughly into the top two inches 
of soil. 

3. Apply seed mixture at a rate of two pounds per 1,000 square feet evenly in two intersecting 
directions.  Rake lightly. 

4. Apply mulch material within 24 hours after seeding in accordance with the following: 

a. Hay or Straw:  Application rate ‐ 75 to 100 pounds per 1,000 square feet.  Spread by hand or 
with machine. Anchor on slopes and where subject to blowing or slipping. 

b. Wood Chips:  Application rate ‐ two to six inches deep.  Use for tree and shrub planting. 

5. Anchor mulch on all slopes exceeding 5% and other areas as required using one of the following 
methods: 

a. Mulch Netting:  Spread over loose mulch and pin to the soil in accordance with the 
manufacturer's instructions. 

3.03 STREAM CROSSINGS AND CULVERT INSTALLATION 

A. Install stream crossings and culverts during a period of low flows.  The stream shall be diverted or 
another means employed to insure that the work does not take place in the water.  Measures shall be 
taken to prevent siltation of the stream. 

3.04 HAY BALE DIKES 

A. Embed hay bales into soil and anchor in place with stakes as shown on the Drawings.  Butt hay bales 
together tightly. 

B. Hay bales shall be replaced when they become clogged with soil particles or as directed by the 
ENGINEER. 

3.05 DAMAGE AND REPAIR 

A. Repair all damages caused by soil erosion or construction equipment at or before the end of each 
working day. 

END OF SECTION
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SECTION 02330 
 

HIGH DENSITY SYNTHETIC MEMBRANE 
 
PART 1 GENERAL 

1.01 WORK INCLUDED 

A. These specifications describe the manufacture, supply and installation of polyethylene lining membrane.  
All procedures, operations and methods shall be in strict accordance with specifications, plans and 
engineering drawings. 

B. Proposed alterations shall be submitted to the OWNER or his Representative for approval. 

C. The liner shall be installed to the grades, configurations and limits shown on the plans. 

1.02 QUALITY ASSURANCE 

A. Codes and standards: Perform all work in compliance with applicable requirements of governing 
authorities having jurisdiction. 

B. Manufacturer: The Manufacturer and/or Fabricator of the geomembrane sheet must be approved by 
the OWNER and have satisfactory experience in extruding or fabricating high density polyethylene 
(HDPE) materials and a reputation for producing a high‐quality product. 

C. Installer 

1. Experience: The installer must have either: 

a. At least five (5) years continuous experience in the installation of HDPE geomembrane. 

b. Experience totaling 100,000 sf of installed HDPE geomembrane. 

c. At least ten (10) successfully completed projects. 

2. Installation shall be performed under the direction of a single installation supervisor. 

a. Supervisor shall be on site and in responsible charge throughout the liner installation, including 
subgrade acceptance, liner layout, seaming, testing and repairs, and all other activities 
contracted for with the Installer. 

b. The installation supervisor shall have supervised the installation of at least 100,000 sf. of 
polyethylene geomembrane. 

3. The Installer shall be approved by the Manufacturer. 

1.03 SUBMITTALS 
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A. Prior to delivery of the geomembrane to the job site, the Installer shall submit the following to the 
ENGINEER for approval. 

1. Written certification that the product delivered was extruded from the specified resin. 

2. Quality control certificates shall be signed by responsible parties employed by the Manufacturer. 

3. No geomembrane will be permitted to be delivered until the OWNER has in his possession such 
certification. 

4. Shop Drawings showing the following: 

a. Proposed layout of the HDPE membrane system. 

b. Details of jointing the HDPE membrane, anchoring, penetrations, repair, method of sealing to 
other structures, and other construction details. 

5. Certificates of compliance with the requirements of standards specified herein for the HDPE 
membrane and its installation. 

6. Installation and erection data and schedule. 

7. Manufacturer's standard guarantee. 

B. Roll Identification 

1. Each roll shall have permanently affixed the following information: 

a. Name of manufacturer 

b. Date of manufacture 

c. Thickness of the material 

1.04 MATERIAL WARRANTY 

A. The HDPE membrane manufacturer shall warrant the membrane against manufacturing defects and 
material degradation in the outdoor exposure for a period of one (1) year from the date of installation.  
The manufacturer shall replace at no expense to the OWNER any material which fails from the above 
causes within the warranty period.  The manufacturer shall furnish the OWNER with a written warranty 
covering the requirements of this paragraph. 

1.05 GUARANTEE 

A. The CONTRACTOR shall guarantee the HDPE membrane against defects in installation and workmanship 
for the period of one (1) year commencing with the date of final acceptance.  The guarantee shall 
include the services of qualified service technicians and all materials required for the repairs at no 
expense to the OWNER. 
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PART 2 PRODUCTS 

2.01 MATERIALS 

A. Properties 

1. The geomembrane shall be manufactured from new, first quality polyethylene resin of the type 
specified in this document. 

2. Polyethylene geomembrane shall meet all requirements for the specified end use. 

3. Reclaimed polymer shall not be added to the resin except the polymer recycled during the 
manufacturing process.  Recycled polymer shall not exceed two percent (2%) by weight. 

B. The sheet geomembrane shall demonstrate the following typical properties: 

PROPERTY  TEST  VALUE 

Carbon Black     
Content:   ASTM D1603   2‐3% by weight 
Dispersion:   ASTM D3015   A‐1 

Density  ASTM D1238 Condition E    > .94 g/cc 
Dimensional Stability (each 
direction)  

ASTM D1204 (212 Deg. F 
15 minutes)  

< 3% 

Environmental Stress   ASTM D1693 as modified   > 2000 hours 
Crack Resistance   in NSF*** Appendix A   
Tensile Strength     

Yield:   ASTM D1505   2400 psi 
Break   ASTM D638*   3800 psi 

Elongation     
Yield:   ASTM D638*   10% 
Break:   ASTM D638*  750% 

Low Temp. Brittleness   ASTM D746   ‐70 degrees F. 
Melt Index   ASTM D1238 Condition E   < 1.1 g/10 min. 
Modulus of Elasticity   ASTM D638   > 80,000 psi 
Puncture Resistance  FTMS** 101 B/2065   See Table A 
Resistance to Soil 
burial (max. change)  

ASTM D3083 as modified in 
NSF*** Appendix A  

< 10% 

Tear Resistance  ASTM D1004 Die C   See Table A 
Coeff. of Linear Thermal 
Expansion 

ASTM D696   1.2 x 10‐4 / °C. 

Thickness   ASTM D374    + 10% 
Water Absorption   ASTM D570   .1% per 4 Days 
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TABLE  A 

Tear Resistance   
Thickness   lbs 
.020  30 
.030  45 
.040  60 
.060  90 
.080  120 *** 
.100  150 

Puncture Resistance   
Thickness   lbs 
.020  100 
.030  150 
.040  200 
.060  300 
.080  400** 
.100  500 

 

* Jaw speed 2"/min., type IV die. 
** Federal Test Methods Standards 
*** National Sanitation Foundation, Standard #54 

C. The geomembrane shall be produced as to be free of holes, blisters, undispersed raw materials, or any 
sign of contamination by foreign matter, and shall not have striations, roughness, pinholes or bubbles on 
the surface. 

D. Transportation.  Transportation shall be the responsibility of the Manufacturer unless otherwise 
specified in the contract.  Any damaged or unacceptable material shall be replaced at no cost to the 
OWNER. 

E. Storage 

1. Storage of the geomembrane shall be the responsibility of the Installer. 

2. Geomembrane shall be stored to avoid deformation of rolled goods or contamination from foreign 
substances. 

a. Appropriate handling equipment shall be used when moving rolled goods from one place to 
another. 

b. Any damage caused by the Installer shall be repaired at no expense to the OWNER. 

F. The lining materials shall be manufactured a minimum of twenty‐two and a half (22.5) feet seamless 
extruded width.  Labels on the roll shall identify the thickness, length, width and manufacturer's mark 
number. 
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G. Other materials: All welding material shall be of a type recommended and supplied by the Manufacturer 
and shall be delivered in the original sealed containers   each with an indelible label bearing the brand 
name, manufacturer's mark number and complete directions as to proper storage. 

PART 3 EXECUTION 

3.01 Subgrade Preparation 

A. Preparation of subbase shall comply with specification Section 02220 ‐ Excavation and Backfill. 

B. The Installer shall certify in writing that the surface to be lined is acceptable. 

C. Submittal of written acceptance may proceed incrementally according to installation schedule. 

D. No geomembrane shall be placed on subgrade deemed unsuitable by the Installer. 

E. All submittals required under Section 1.03 shall have been previously submitted to the ENGINEER. 

F. The anchor trench shall be constructed as shown on an approved Shop Drawing. 

G. The earth subgrade shall be approved by the ENGINEER prior to installation of the HDPE membrane.  
The subgrade shall be maintained in a smooth, uniform and compacted condition during installation of 
the HDPE membrane. 

H. All areas of the synthetic membrane damaged during installation as determined by the ENGINEER shall 
be repaired by the CONTRACTOR as specified herein and at no additional expense to the OWNER. 

3.02 INSTALLATION 

A. The HDPE membrane material shall be cleaned of all debris and materials which may negatively affect 
the performance of the system. 

B. The HDPE membrane shall be installed by crews experienced in making lining installation. 

C. The liner Installer shall be solely responsible for ensuring the liner is placed with sufficient material to 
accommodate thermal contraction under temperature conditions which range from one hundred 
degrees Fahrenheit (100oF) to minus thirty degrees Fahrenheit ( 30oF) with the liner fully exposed to 
the environment. 

3.03 SEAMING METHODS 

A. Approved process for seaming is fusion welding for all seams. 

1. Extrusion welding may be allowed as approved by the ENGINEER. 

B. Extrusion Process:  A seam produced by extruding molten resin between or at the edge of two (2) 
overlapped sheets of geomembrane to effect a homogeneous bond. 

1. The extrusion apparatus shall be equipped with gauges to monitor extrudate temperature. 
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2. Temperature and flow rate shall be varied according to ambient conditions to maintain and 
demonstrate a consistent acceptable weld, as described in section 4.02.B. 

3. The extruder shall be purged of all heat degraded or cooled extrudate prior to the commencement 
of each seaming sequence. 

4. The extrudate rod shall be certified by the Manufacturer to be made of the same resin as the parent 
membrane, and certification supplied as in section 1.03, Submittals. 

5. The weld area shall be prepared by sanding or grinding to a depth of less than .005 in. in the sheet 
surface to be in contact with the extrudate. 

6. The weld area shall be kept clean and dry. 

3.04 SEAMING PROCEDURES 

A. Where conditions warrant, the Installer may use a temporary support surface between the 
geomembrane and the subgrade to achieve proper support.  The ENGINEER shall direct the deposition 
of the support material on completion of seaming. 

B. Seaming shall be a continuous process with a minimum of interruption along any given seam. 

C. Prior to seaming, the geomembrane shall be overlapped a minimum of four (4) to six (6) inches for 
fusion welding.  Procedures used to temporarily position or bond the rolls shall not result in damage to 
the geomembrane. 

D. Seams shall be aligned so as to create a smooth and wrinkle free surface in the overlap area. 

E. Extrusion Welding. 

1. Grinding required along a seam shall be done within one hour of the seaming operation and shall 
not damage the geomembrane, as in section 3.0.2. 

2. Installer shall determine when preheating is required and whether wind affects may be deleterious 
to extrusion seaming operations. 

3. Artificially induced cooling of extrudate welds, by water or any other means, shall not be allowed.  
Care shall be taken during vacuum testing that extruded welds being vacuum tested are at ambient 
temperature. 

F. Cross Seams: the top and bottom excess overlap shall be removed and the top and bottom edge of the 
cross seam shall be ground to a smooth transition prior to seaming. 

G. No seaming shall be attempted in wet weather where the geomembrane is exposed to the elements. 

H. Where possible, seam overlaps shall be shingled to shed rather than catch prevailing winds. 

I. Where possible, low areas shall be patched, tested and inspected first. 
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J. All patches shall have rounded corners, shall consist of the approved geomembrane material and shall 
extend beyond the edge of any defect a minimum of four (4) inches in all directions.   

PART 4 COMPLETION OF WORK 

4.01 REQUIREMENTS. 

A. All required deployment, seaming, repairs, and site clean‐up shall be completed by the Installer. 

B. The OWNER is satisfied that the geomembrane has been installed in accordance with the above 
Specifications. 

C. Installer shall dispose of all trash, waste, material and equipment used in connection with the work and 
shall leave the premises in an acceptable condition. 

END OF SECTION
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SECTION 02509 
 

ROADWAY PAVEMENT RECLAMATION 
 
PART 1 GENERAL 

1.01 WORK INCLUDED 

A. Portions of this section have been taken from the State of New Hampshire's Department of Public 
Works and Highway's "Standard Specification for Road and Bridge Construction" (Section 306‐
Reconditioning). 

B. This work shall consist of scarifying and pulverizing existing bituminous pavement and gravel base to a 
minimum depth of fourteen (14) inches and constructing a stabilized base course as shown on the plans.  
Additional gravel subbase may be necessary to achieve final roadway design width and grade. 

PART 2 PRODUCTS 

2.01 MATERIALS 

A. The materials shall consist of the existing bituminous surface and equal amounts of gravel base, 
consisting of a portion of the underlying base aggregate or added gravel, or both. 

B. The use of underlying base aggregate shall be minimized.  No more than eleven (11) inches of underlying 
base aggregate shall be disturbed.  The minimum thickness of the scarified pavement/gravel shall be 
eleven (11) inches, as indicated on the Contract Drawings. 

C. A gravel subbase material shall be added to roadway areas to extend the design width as required and in 
other existing roadway areas where unsuitable material is excavated and removed. 

D. Crushed gravel base course material that is to be mixed into existing scarified pavement and base course 
shall be as specified in SECTION 02225 EXCAVATING, BACKFILLING, AND COMPACTING. 

E. Gravel base material shall be as specified in SECTION 02225 EXCAVATING, BACKFILLING, AND 
COMPACTING.  

PART 3 EXECUTION 

3.01 CONSTRUCTION REQUIREMENTS  

A. The existing pavement shall be broken by scarifying with conventional equipment such as a grader‐
mounted or bulldozer‐mounted ripping or scarifying device. 

B. After the existing pavement has been broken up, the specified depth of pavement and base shall be 
windrowed and further processed in the windrow, using a traveling hammer mill or other approved 
pulverizing equipment until all the material is reduced to the size specified in the SECTION 02225 ‐ 
EXCAVATING, BACKFILLING, AND COMPACTING ‐ Gravel Base Course, of this specification. 
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Unless otherwise shown or ordered, the maximum size aggregate shall be that which will pass a two (2) 
inch sieve.  Materials shall be blended together until all materials are uniformly distributed throughout 
the combined windrow. 

The method of simultaneously crushing the asphalt and base course material into a homogeneous mass 
shall be such to ensure that the entire mass of material is worked to achieve a uniform grade to the 
gradation specifications of SECTION 02225. 

C. Prior to placing the windrowed material, the road bed shall be graded to the cross section as shown on 
the plans.  Grading existing base aggregate shall be limited to a depth of four (4) inches.  If the existing 
roadbed is disturbed or if additional gravel is added, the roadbed shall be compacted in accordance with 
the compaction section of this specification. 

D. The windowed material shall then be bladed onto the prepared underlying base material, compacted, 
and graded as specified.  The CONTRACTOR shall place grade stakes every fifty (50) feet minimally.  
Spreading and compaction shall be done in accordance with the applicable sections of this specification. 

E. The finished surface shall be inspected for smoothness and accuracy of grade and, if any portions are 
found to lack required smoothness or accuracy, such portion shall be rescarified, reshaped, 
recompacted, and otherwise manipulated as directed. 

F. Water shall be applied during the entire operation to ensure optimum moisture content at time of 
compaction. 

G. The restored cross‐section shall be thoroughly compacted to a dense consolidated mass at a minimum 
ninety‐five percent (95%) modified proctor.  The CONTRACTOR, as soon as practical, shall prepare a test 
section of sufficient area to enable the ENGINEER to conduct the necessary tests. 

END OF SECTION 
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SECTION 02510 
 

BITUMINOUS CONCRETE PAVING 
 
PART 1 GENERAL 

1.01 WORK INCLUDED 

A. Bituminous concrete paving and associated preparatory work. 

B. Gravel subbase. 

C. Final grading of subbase. 

D. Installation of subbase, binder course and wearing course. 

1.02 REFERENCE STANDARDS 

A. ASTM D1556 ‐ Test for Density of Soil in Place by the Sand Cone Method. 

B. ASTM D1557 ‐ Tests for Moisture ‐ Density Relations of Soils and Soil ‐ Aggregate Mixtures, Using 10‐lb 
Rammer and 18‐Inch Drop; Modified Proctor. 

C. ASTM D2167 ‐ Tests for Density of Soil in Place by the Rubber‐Balloon Method. 

D. ASTM D2922 ‐ Tests for Density of Soil and Soil‐Aggregate in Place by Nuclear Methods (Shallow Depth). 

E. State of New Hampshire Department of Transportation (NHDOT) Standard Specifications for Road and 
Bridge Construction (latest edition). 

1.03 SUBMITTALS 

A. Submit job mix data as required by NHDOT Standard Specification Division 300 and Division 400 and in 
accordance with Section 01340 ‐ Shop Drawings, Product Data, and Samples. 

PART 2 PRODUCTS 

2.01 MATERIALS 

A. Bankrun Gravel and Crushed Gravel: See SECTION 02225 ‐ EXCAVATING, BACKFILLING, AND 
COMPACTING. 

B. Bituminous binder course shall be Type B (3/4 inch) per NHDOT Specification Section 401; Sub‐Section 2 
‐ Materials. 

C. Bituminous wearing course shall be Type E (1/2 inch) per NHDOT Specification Section 401; Sub‐Section 
2 ‐ Materials. 

D. Temporary Bituminous Trench Pavement shall be Type B (3/4 inch) per NHDOT Specification Section 
401; Sub‐Section 2 ‐ Materials. 
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E. Bituminous Overlay shall be Type E (1/2 inch) per NHDOT Specification Section 401; Sub‐Section 2 ‐ 
Materials. 

F. Emulsified Asphalt:  NHDOT Section 410. 

PART 3 EXECUTION 

3.01 GENERAL 

A. Subbase shall be placed on properly installed subgrade.  Gravel thickness shall be 12” bankrun and 6” 
crushed or as shown on the Drawings.  Each layer shall be compacted to a minimum of 95% of its 
maximum dry density as determined by the Modified Proctor Method. Subbase gravel shall be installed 
at the time of initial backfill of all trenches under existing paved surfaces, or at a later time as authorized 
by the ENGINEER. 

B. Bituminous concrete material shall be placed in accordance with NHDOT requirements and as specified 
herein.  If there is a discrepancy between the requirements, the more stringent requirement shall 
govern.  The specific gravity of the compacted bituminous pavement shall not be less than 97 percent of 
the specific gravity of the corresponding daily job sample except as follows: 

1. Pavement placed directly on subbase ‐ 95 percent. 

2. Overlay paving less than 1‐1/4 inch in compacted thickness ‐ 95 percent. 

C. Areas to receive bituminous paving shall be as shown on the drawings, and all other areas damaged 
during construction.  The edge of the pavement, at the limits of the paving, shall be saw cut, and all 
pavement the area shown on the drawings shall be removed.   

D. Bituminous concrete paving mixture shall be placed only when the proper density can be obtained.  
Precautions shall be taken at all times to compact the mixture while the mixture is in the proper 
temperature range.  The mixture shall not be placed on any wet surface or when weather conditions 
prevent its proper handling or finishing.   

E. The number of paving courses and the thickness of each course shall conform to the Drawings or to the 
dimensions stated in this Section. 

3.02 COMPACTION TESTING 

A. Compaction testing will be performed in accordance with ASTM D1556, ASTM D1557, ASTM D2167 or 
ASTM D2922. 

3.03 EQUIPMENT 

A. Paver: Shall be a self‐contained, self‐propelled paver capable of spreading the required thickness and 
width of pavement.  Short bodied pavers and hot boxes shall not be allowed. 

B. Roller: Eight (8) to twelve (12) ton self‐propelled tandem drum roller. 
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3.04 EXECUTION 

A. In areas where trenching was conducted, the CONTRACTOR shall allow a thirty (30) days settling period 
to transpire before placing pavement, or as determined by the ENGINEER. 

B. All humps in the pavement from blasting operations or caused by the equipment shall be removed 
before paving at the CONTRACTOR'S expense.  All loose pieces of pavement on the edge of the trench 
shall be removed and the edges saw cut before paving at the CONTRACTOR'S expense. 

C. Edges of pavement removed during trenching or other excavations shall be saw cut to provide one (1) 
foot minimum overlap of the final patch on undisturbed material. The disturbed areas shall receive 
crushed gravel base course to the depth equal to the existing depth or the depth shown on the plan, 
whichever is greater.  

D. During trenching all remaining asphalt surfaces that are less than four (4) feet wide after the pavement 
has been cut back a minimum of one (1) foot shall be removed and replaced with new pavement at the 
CONTRACTOR'S expense. 

E. Weather Limitations:  Mixtures shall be placed only when the underlying surface is dry, frostfree and the 
surface temperature is above forty (40) degrees F and rising for courses greater than one and one fourth 
(1‐1/4) inches in compacted depth and above fifty (50) degrees F and rising for courses less than one 
and one fourth (1‐1/4) inches in compacted depth, or as determined by the ENGINEER. 

F. Clean edges of existing pavement and coat with emulsified asphalt prior to placement of the new 
pavement in accordance with NHDOT Specification Section 401. 

G. The temperature of the bituminous pavement shall be a minimum of two hundred and seventy‐five 
(275) and a maximum of three hundred and fifty (350) degrees F when it is placed. 

H. Placing of any course shall be as nearly continuous as possible, keeping the number of transverse joints 
at a minimum.  Stopping of the paver shall only be done in emergencies.  If the ENGINEER determines 
that the paving operations result in excessive stopping of the paver, he may suspend all paving 
operations until the CONTRACTOR makes arrangements to synchronize the rate of paving with the rate 
of delivery of material. 

I. All surfaces and trenches eight (8) feet wide and greater shall use a approved self‐propelled paver to 
apply the mix.  Trenches less than eight (8) feet wide may use the hand method to apply mix.   

J. Any displacement occurring as a result of reversing the direction of a roller, or from other causes, shall 
be corrected at once by the use of lutes and addition of fresh mixture when required.  Care shall be 
exercised in rolling not to displace the line and grade of the edges of the bituminous mixture. 

K. All courses shall be rolled until all roller marks are eliminated. 

L. All joints between existing and new pavement shall receive a bead of emulsified asphalt and a sand 
over, after the new pavement has been placed, to ensure proper adhesion. 

M. Reset valve boxes, catch basins, and manhole castings as required.  Said adjustments to be performed at 
the CONTRACTOR'S expense. 
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N. Unless otherwise authorized by the ENGINEER, the final wearing course shall not be placed until after 
guard rail posts have been set and general cleanup has been completed. 

O. Bituminous wearing and binder courses shall be constructed in full compliance with NHDOT Standard 
Specifications for Road and Bridge Construction; Section 401 ‐ Pavements; Sub‐Section 3 ‐ Construction 
Requirements. 

P. The minimum thickness of permanent pavement shall be two (2‐1/2) inches of binder and one (1) inch 
of wearing unless specified otherwise. 

3.05 PERMANENT TRENCH PATCH 

A. The CONTRACTOR shall remove temporary trench patch, regrade subbase and install permanent trench 
patch as specified upon authorization by the ENGINEER. 

B. Permanent trench patch shall be a minimum of 2‐1/2 inches of binder course mix and a minimum of 1 
inch of top course mix in two separate and compacted layers for a minimum total of 3 ‐1/2 inches or as 
shown on the Drawings. 

C. The CONTRACTOR shall then sweep the entire roadway surface just prior to placing the wearing course if 
the ENGINEER thinks there is excess sand and/or debris on the road. 

D. The CONTRACTOR shall maintain permanent pavement under this Contract during the contract 
guarantee period and shall promptly refill and repave areas which have settled or are otherwise 
unsatisfactory for traffic. 

3.06 REPLACEMENT 

A. If any imperfect places are found in any course, the CONTRACTOR shall remove the unsatisfactory 
material and replace it with satisfactory material after coating the exposed edges with suitable 
emulsified asphalt. 

B. If any high areas are found after placement of the base course the CONTRACTOR, at his expense, shall 
cut out the areas and refill them with approved material before the final wearing course is placed to the 
approval of the ENGINEER. 

C. If any low areas are found after placement of the base course the CONTRACTOR, at his expense, shall 
shim the areas before the final wearing course is placed to the approval of the ENGINEER. 

3.07 CLEANUP 

A. Any bituminous material remaining on exposed surfaces of curbs, sidewalks, or other masonry 
structures shall be removed at the CONTRACTOR'S expense. 

B. All material left from the truck cleanup area shall be removed. 

3.08 OVERLAY 
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A. Roadway centerline offset stakes shall be set along the edge of the road at fifty (50) foot intervals so 
that the centerline can be replaced in its original location. 

B. The CONTRACTOR shall cut a joint in the existing pavement, on all street tie‐in, to accept the new 
overlay material.  The joint shall be 1" deep at the edge and slope up to the existing pavement surface at 
a point 5' away from the joint edge (this may be modified by the NHDOT).  Place a two (2) foot wide strip 
of emulsified asphalt at the outer most edge of the joint. 

C. The CONTRACTOR shall raise all manhole covers, catch basin grates, and valve boxes prior to the 
overlay.  The final elevation of these fixtures shall be one quarter (1/4) inch below the final pavement 
elevation. 

D. The CONTRACTOR shall then sweep the entire roadway surface just prior to placing the overlay. 

E. Place the bituminous overlay top the limits shown on the plan.  Overlay street intersection to the 
NHDOT Right‐Of‐Way and driveway intersection to a minimum point of five (5) feet off of the edge of 
the road.  Place a six (6) inch wide strip of emulsified asphalt at the limit of the overlay for driveway tie‐
ins. 

F. The overlay shall be placed from one edge of pavement to the other. 

3.09 PAVEMENT PAINT MARKINGS 

A. Temporary stick‐on markings shall be placed and maintained on the temporary pavement if the existing 
paint lines get damaged.  The markings shall be placed on the day that the lines are damaged.  The need 
for stick‐on markings shall be determined by the ENGINEER or NHDOT representative. 

B. The CONTRACTOR shall paint after the permanent pavement and after the overlay has been placed.  
Paint shall be as specified NHDOT Specification Section 708 ‐ Paints. 

3.10 APPROVALS 

A. All work shall be performed to the satisfaction of the ENGINEER and OWNER’S representative. 

 
END OF SECTION
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SECTION 02550 
 

PAVEMENT PAINT MARKINGS 
 
PART 1 GENERAL 

1.01 DESCRIPTION   

A. Work Included 

Pavement Marking work shall consist of the required white and/or yellow reflectorized pavement 
markings at the locations shown or ordered.  Stripes indicating center lines, edge lines, barriers, and the 
like shall be four (4) inches wide or as ordered. 

PART 2 PRODUCTS 

2.01 MATERIALS 

A. Paint shall conform to Section 708 and Appendix A or Appendix B of the "Standard Specifications for 
Road and Bridge Construction" appropriate for REGULAR DRY WHITE TRAFFIC PAINT or FAST DRY 
TRAFFIC PAINT (temperatures 120NF to 140NF). 

B. GLASS SPHERES FOR TRAFFIC PAINTS shall conform to 708‐NH 4.13. 

PART 3 EXECUTION 

3.01 APPLICATION REQUIREMENTS 

A. The paint shall be applied at the rate of between 300 and 350 linear feet per gallon for four (4) inch wide 
stripes and the glass spheres (beads) shall be applied by the drop‐on method at the rate of six (6) 
pounds to each gallon of paint.  Beads applied to reflectorized paint pavement arrows may require an 
increased application rate.  The beads shall be distributed in even application over the entire paint 
surface. 

B. The painting shall be done in a workmanlike manner, with lines well defined and without deviation.  
When repainting existing lines, the new line shall follow the exact pattern of the old lines and when new 
measurements are necessary, they shall be exact. 

C. The CONTRACTOR shall provide all materials, equipment, labor, protective devices, and warning signs 
necessary to the safe and efficient performance of the work and the safety of the traveling public. 

D. Painting shall be done only in seasonable weather in accordance with good painting practice. 

E. The painted lines shall remain protected until sufficiently dry to bear traffic. 

END OF SECTION
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SECTION 02720 
 

STORM DRAINS 
 
PART 1 GENERAL 

1.01 WORK INCLUDED 

A. Furnishing pipe for storm drains. 

B. Installing and/or removing and replacing storm drains as shown on the drawings. 

1.02 REFERENCE STANDARDS 

A. ASTM F405 – Standard specification for corrugated polyethylene tubing and fittings 

B. ASTM C443 ‐ Joints for Circular Concrete Sewer and Culvert Pipe, Using Rubber Gaskets. 

C. ASTM D3034 ‐ Type PSM Poly(Vinyl Chloride)(PVC) Sewer Pipe and Fittings. 

D. ASTM D3212 ‐ Joints for Drain and Sewer Plastic Pipes Using Flexible Elastomeric Seals. 

1.03 SUBMITTALS 

A. Submit manufacturer's certifications, shop drawings and product data  in accordance with Section 
01340. 

1.04 QUALITY CONTROL 

A. The quality of all materials, the process of manufacture and the finished pipe shall be subject to 
inspection by the ENGINEER.  Such inspection may be made at the place of manufacture, and or on the 
work site after delivery.  Pipe shall be subject to  rejection at any time on account of failure to meet any 
of the Specification requirements, even though sample pipe may have been accepted as satisfactory at 
the place of manufacture.  Pipe rejected after delivery to the site shall be marked for identification and 
shall be removed from the site at once.  All pipe which have been damaged after delivery will be 
rejected, or if already installed, shall be repaired or removed and replaced by the CONTRACTOR, as 
directed by the ENGINEER, with no additional cost to the OWNER. 

B. All sections shall be inspected for general appearance, dimensions, soundness, etc.  The surface shall be 
dense, close‐textured and free of blisters, cracks, roughness and exposure of reinforcement. 

C. Imperfections may be repaired, subject to the approval of the ENGINEER, after demonstration by the 
manufacturer that strong and permanent repairs result.  Repairs shall be carefully inspected before final 
approval.  Cement mortar used for repairs shall have a minimum compressive strength of 4,000 psi at 
the end of 7 days and 5,000 psi at the end of 28 days when tested in 2‐inch cubes stored in the standard 
manner.  Epoxy mortar may be utilized for repairs, subject to the approval of the ENGINEER. 

D. Pipe shall not be shipped or subjected to interior or exterior loadings until five (5) days after fabrication 
and/or repair and the concrete has attained a compressive strength of 3000 psi. 
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E. Exercise care in unloading pipe from delivery trucks.  Do not drop concrete pipe from trucks.  Use an 
attached loading/unloading device or proper equipment.  Defective pipe which cannot be repaired to 
the satisfaction of the ENGINEER shall be promptly removed from the project and replaced with new 
pipe. 

PART 2 PRODUCTS 

2.01 GENERAL 

A. All products included in this section shall conform to the requirements of the standard specifications 
referenced herein. 

B. Pipe size and material shall be as shown on the Drawings. 

2.02 MATERIALS 

A. Reinforced Concrete Pipe (RCP):  Pipe and fittings shall conform to AASHTO M170, Class IV, Wall B.  
Cement shall be Type II. 

B. Polyvinyl Chloride Pipe (PVC):  Pipe and fittings shall be SDR 35, conforming to ASTM D3034.  Joints shall 
be push on joints complying with ASTM D3212. 

C. Polyethylene pipe and fittings: pipe and fittings shall meet AASHTO M29497 types and M252.  
Polyethylene pipe shall meet ASTM D2321.   

D. Each length of pipe shall be marked or tagged with the nominal diameter, gauge or class, the name of 
the manufacturer or his trademark, and in the case of reinforced concrete pipe, the date of 
manufacture. 

E. Backfill material shall be as specified in Section 02225. 

PART 3 EXECUTION 

3.01 HANDLING PIPE 

A. Exercise care in moving pipe to its final position.  Use slings, straps and/or other devices to support pipe 
when it is lifted.  Transporting pipe from storage areas shall be restricted to operations which will not 
cause damage to the pipe.  Pipe shall not be dropped into the trench. 

B. All pipe shall be examined before laying and no pipe shall be installed which is found to be defective. 
Defective pipe which cannot be repaired to the satisfaction of the ENGINEER shall be promptly removed 
from the project and replaced with new pipe. 

3.02 CONTROL OF ALIGNMENT AND GRADE 

A. Easement and property and other control lines necessary for locating the Work as well as elevations and 
bench marks used in the design of the Work are shown on the Drawings.  The CONTRACTOR shall use 
this information to set line and use a laser, level, or transit to set grade. 
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B. The CONTRACTOR may use laser equipment to assist in setting the pipe provided he can demonstrate 
satisfactory skill in its use. 

C. The use of string levels, hand levels, carpenter's levels or other similar devices for transferring grade or 
setting pipe will not be permitted. 

D. During construction provide the ENGINEER, at his request, all reasonable and necessary materials, 
opportunities, and assistance for setting stakes and making measurements, including the furnishing of 
one or two rodmen as needed at intermittent times.   

E. CONTRACTOR shall not proceed until he has made timely request of the ENGINEER for, and has received 
from him, such controls and instructions as may be necessary as Work progresses.  The Work shall be 
done in strict conformity with such controls and instructions.   

F. The CONTRACTOR shall carefully preserve bench marks, reference points and stakes, and in case of 
willful, careless, or accidental destruction by his own men, he will be responsible for the resulting cost to 
re‐establish such destroyed control data and shall be responsible for any mistakes or delay that may be 
caused by the loss or disturbance of such control data. 

G. Maintain the proper alignment in laying pipe. 

3.03 EXCAVATING TRENCH AND INSTALLING PIPE 

A. Pipe shall be laid in dry trench conditions.  Provide for temporary diversion of water. 

B. Excavate a trench to required depth sufficiently wide to allow for jointing of the pipe and compaction of 
the material under and around the pipe.  Excavation shall conform to Section 02225 ‐ Trenching.  If ledge 
rock, rocky soil, hard pan or other unyielding  foundation material is encountered at the normal grade of 
the pipe bed, excavate to 6 inches below invert grade and one foot on each side of the interior face of 
the pipe wall and refill with compacted crushed gravel.  Blocking is not permitted. 

C. Compact disturbed trench bottom and shape to fit pipe for a depth of not less than 10 percent of the 
total diameter of the pipe.  The pipe shall rest firmly on the shaped bottom for the entire length of pipe 
barrels.  Excavate troughs to accommodate bells or couplings to provide ample space for jointing pipe. 

D. Begin laying pipe at outlet and make sure that the lower segment of the pipe is in contact with the 
shaped trench bottom throughout its full length.  Each pipe section shall be placed into position on the 
pipe bed in such a manner and by such means required to avoid injury to persons, any property or the 
pipe. 

E. Fill handling hole in concrete pipes with a precast plug, seal and cover with mastic or mortar. 

F. Allow time for inspection and approval before any backfill is placed.  Relay any pipe out of alignment 
and remove any damaged pipe. 

G. After placing pipe on shaped trench bottom, backfill material shall be placed and compacted to the 
spring line (horizontal center line) of the pipe in continuous layers not exceeding 6 inches loose depth.  
Additional backfill material shall then be placed from the spring line to 12 inches above the crown of the 
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pipe.  This material shall be placed and compacted in continuous layers not exceeding 6 inches loose 
depth. 

H. After placement of the material around and over the pipe, alignment and grade of the pipe shall be 
checked.  If the pipe has been properly installed, the CONTRACTOR may refill or backfill the remainder of 
the trench in conformance with Section 02225 and details shown on the Drawings. 

I. At the end of each day's work or at other intervals, the ENGINEER, with the CONTRACTOR, may inspect 
the pipe installation.  Unsatisfactory work shall be dug up and reinstalled to meet the requirements of 
the Contract Documents with no additional time for completion of the Work and at no additional cost to 
the OWNER. 

 

END OF SECTION
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SECTION 02931 
 

RESTORATION OF GROWTH ‐ CLASS A (LAWN) 
 
PART 1 GENERAL 

1.01 WORK INCLUDED 

A. Finishing, loaming, grading, fertilizing, seeding, and maintaining all seeded areas as shown on the 
Drawings and/or specified herein, and any other areas disturbed by the CONTRACTOR'S operations. 

B. Class A growth restoration shall apply to all lawn or park type areas disturbed during construction. 

C. Restore growth in all areas to a condition at least fully equal to that prevailing prior to the construction. 

1.02 QUALITY ASSURANCE 

A. Employ trained personnel experienced in this type of work. 

1.03 PRODUCT DELIVERY AND STORAGE 

A. Fertilizer shall be delivered to the site in the original unopened containers each showing the 
manufacturer's guaranteed analysis, and stored so that, when used, it shall be dry and free flowing. 

B. Lime shall be delivered and maintained in a dry, free flowing condition until used. 

C. Seed shall be delivered in sealed containers bearing the dealer's guaranteed analysis and stored in a dry, 
protected place 

PART 2 PRODUCTS 

2.01 MATERIALS 

A. Topsoil shall be friable, fertile, natural free‐draining loam, typical of the locality; free of subsoil, roots, 
grass, sticks, weeds, clay, sod lumps, debris and stones larger than 1‐inch in maximum dimension.  Soil 
shall not be excessively acid or alkaline, nor contain toxic material harmful to plant growth.   

B. Fertilizer shall be a complete commercial fertilizer, 10‐20‐20 grade. 

C. Lime shall be ground limestone containing not less than 95% calcium and magnesium carbonates. 

D. Seed shall be from the same or previous year's crop and shall have not more than 1% weed content. 
Seed shall also meet the following requirements: 

1. Grass seed of the specified mixtures shall be furnished in fully labeled, standard, sealed containers. 

2. Percentage and germination of each seed type in the mixture, purity and weed seed content of the 
mixture shall be clearly stated on the label. 
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3. The weight of pure live seed (PLS) is computed by the labeled purity percent times the labeled 
germination percent times the weight. 

4. To illustrate the method of computing to PLS from the tag basis, the following example is given: 

Required:  20 lbs PLS of a particular variety. 

Stock Available:  99.41% pure and 92% germination. 

       20 lbs             = 21.87 lbs to be obtained 
(0.9941 x 0.92) 

E. Class A shall normally be used on loam areas.  This seed shall conform to the following and shall be 
furnished on a pure live seed (PLS) basis. 

CLASS A 
 

Kind of seed        PLS per Acre, lbs 
 
Red Fescue (creeping)        21 
Kentucky Bluegrass        21 
Redtop             21 
Perennial Ryegrass (Manhattan)      21 
 

TOTAL           84 

F. Hay mulch shall consist of mowed and properly cured grass or legume mowings, reasonably free from 
swamp grass, weeds, twigs, debris or other deleterious material.  It shall be free from rot or mold. 

G. Mulch Anchoring:  When mulch must be held in place, one of the following mulch anchoring materials 
shall be used: 

1. Mulch Netting (paper, twine, plastic, or plastic and wood fiber) 

PART 3 EXECUTION 

3.01 GENERAL 

A. Rake the subgrade of all areas to be loamed for seed or ground cover and remove all rubbish, sticks, 
roots, and stones larger than 1 inch in maximum dimension.  Spread and lightly compact the loam to 
finished grade as shown on the Drawings.  When finished grades are not indicated, they shall be uniform 
between the points for which finished grades are given, or from such points to existing grades, except 
that the top and bottom of slopes shall be rounded.  Compacted loam shall not be less than the depth 
specified.  No loam shall be spread in water or while frozen or muddy. 

B. After the loam is placed and before it is raked to true lines and rolled, spread lime evenly over loam 
surface and thoroughly incorporate into the loam by heavy raking to at least one‐half the depth of the 
loam. 
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C. Uniformly spread fertilizer and immediately mix with the upper 2 inches of loam. 

D. Immediately following this preparation, uniformly apply the seed evenly in two (2) intersecting 
directions and lightly rake the seed into the surface.  Lightly roll the surface and water with a fine spray.   

E. Seed shall be sown in a favorable season as approved by the ENGINEER.  Seeding shall not be done 
during windy weather when ground is frozen, excessively wet or otherwise untillable. 

F. Promptly thereafter or within 24 hours after the seeding operation, lightly and uniformly mulch the area 
with hay.  Spread hay by hand or with machine. 

G. Anchor mulch on all slopes exceeding 5% and other areas as required using one of the following 
methods: 

1. Asphalt Emulsion:  Apply asphalt emulsion at a rate of 3.5 to 4.5 gallons per 1000 sq.ft.  May be 
blown on with hay or straw or sprayed on after spreading hay or straw.  Proper equipment shall be 
used to apply emulsion. 

2. Mulch Netting:  Spread over loose mulch and pin to the soil in accordance with the manufacturer's 
instructions. 

H. Protect against washouts by an approved method.  Any washout which occurs shall be regraded and 
reseeded at the CONTRACTOR'S expense until a good growth is established. 

3.02 APPLICATION RATES 

A. Place loam to a minimum depth of 4 inches, or as shown on the drawings. 

B. Apply lime at the rate of 75 to 100 lbs per 1,000 square feet. 

C. Apply fertilizer at the rate of 30 lbs per 1,000 square feet. 

D. Apply seed at a rate of at least 84 lbs per acre or 2 lbs per 1,000 square feet. 

E. Apply mulch at the rate of 90 lbs per 1,000 square feet. 

3.03 MAINTENANCE 

A. Keep all seeded areas watered and in good condition, reseeding if and when necessary until a good, 
healthy, uniform growth is established over the entire area seeded.  Maintain these areas in an 
approved condition until final acceptance of growth by the ENGINEER.  The maintenance shall include 
repairs for damage caused by erosion. 

 

END OF SECTION
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SECTION 02990 
 

MISCELLANEOUS WORK AND CLEANING UP 
 
PART 1 GENERAL 

1.01 WORK INCLUDED 

A. Furnishing all labor, materials, equipment, and incidentals required to do all miscellaneous work and 
cleaning up not otherwise specified including, but not limited to, the following: 

1. Cleaning up the construction site. 

2. Disposing of material and debris. 

3. The extra work of crossing existing sewers, drains, electrical and telephone conduits and water 
mains. 

4. Miscellaneous work associated with connecting to existing utilities. 

5. Disconnecting, plugging, and abandoning the existing piping including all excavation, backfill, 
concrete plugs and surface restoration items. 

6. Installing and removal of temporary chlorine injection points. 

7. Furnishing, installing, and removing project signs. 

8. All other work incidental to completing the project. 

PART 2 PRODUCTS 

Not Used. 

PART 3 EXECUTION 

3.01 CLEANUP 

A. Remove all construction material, excess excavation, equipment, or other debris remaining on the 
construction site as a result of construction operations and shall render the site of the work in a neat 
and orderly condition at least equal to that which existed prior to the start of construction. 

B. Dispose of all materials and debris off‐site in accordance with local, state, and federal regulations. 

3.02 INCIDENTAL WORK 

A. Do all incidental work not otherwise specified but obviously necessary to the proper completion of the 
Contract as specified and as shown on the Drawings. 

END OF SECTION
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SECTION 03310 
 

CAST‐IN‐PLACE CONCRETE 
 

PART 1 GENERAL 

1.01 WORK INCLUDED 

A. Furnishing all labor, materials, equipment, and incidentals required for all cast‐in‐place concrete, 
including reinforcing steel, forms, water stops and miscellaneous related items such as sleeves, reglets, 
anchor bolts, inserts and embedded items specified under other Sections. 

1.02 REFERENCE STANDARDS 

A. ACI 301 ‐ Structural Concrete for Buildings. 

B. ACI 305 ‐ Recommended Practice for Hot Weather Concreting. 

C. ACI 306 ‐ Recommended Practice for Cold Weather Concreting. 

D. ACI 315 ‐ Details and Detailing of Concrete Reinforcement. 

E. ACI 347 ‐ Recommended Practice for Concrete Formwork. 

F. ASTM A185 ‐ Welded Steel Wire Fabric for Concrete Reinforcement. 

G. ASTM A615 ‐ Deformed and Plain Billet‐Steel Bars for Concrete Reinforcement. 

H. ASTM C33 ‐ Concrete Aggregates. 

I. ASTM C94 ‐ Ready‐Mixed Concrete. 

J. ASTM C150 ‐ Portland Cement. 

1.03 SUBMITTALS 

A. Shop Drawings:  Submit two (2) sets of completely detailed working drawings and schedules of all 
reinforcing required in accordance with Section 01340.  Do not fabricate reinforcement until shop 
drawings have been reviewed and accepted by the ENGINEER. 

1.04 QUALITY ASSURANCE 

A. Concrete work shall conform to all requirements of ACI 301 and ACI 347, except as modified herein. 

B. Protection:  Store concrete reinforcement in a manner to prevent excessive rusting and fouling with dirt, 
grease, and other bond breaking coatings. 
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1.05 SCHEDULING 

A. Formwork and steel reinforcing installation shall be completed at least 24 hours in advance of placing 
concrete. 

B. Notify ENGINEER upon completion of formwork and completion of steel reinforcing installation. 

C. Notify ENGINEER at least 24 hours in advance of placing concrete 

PART 2 PRODUCTS 

2.01 CEMENT 

A. Cement:  ASTM C150, Portland Type I; Type II if concrete will be in contact with wastewater. 

2.02 AGGREGATES 

A. Fine Aggregate:  ASTM C33. 

B. Coarse Aggregate:  ASTM C33, 3/4 inch maximum size. 

2.03 ADMIXTURES 

A. Air Entraining:  "Darex AEA" by W.R. Grace, or equal. 

B. Water Reducing:  "WRDA with Hycol" by W.R. Grace, or equal. 

C. No other admixtures are permitted without prior acceptance by the ENGINEER. 

2.04 CONCRETE 

A. The proportions of ingredients shall be selected in accordance with ACI 301 Section 3.8. 

B. Concrete shall be 4,000 psi, except where noted otherwise. 

C. All concrete shall have a slump between 3 & 5 inches and an air entrained content between 4 & 6 
percent. 

2.05 REINFORCING 

A. Reinforcing Steel:  ASTM A615, Grade 60 deformed bars; stirrups and ties Grade 40. 

B. Welded Wire Fabric:  ASTM A185. 

C. Fabricate reinforcing steel in conformance with ACI 315. 

2.06 FLOOR HARDENER 

A. Wet Applied Hardener:  "Lapidolith" manufactured by Sonneborn‐Contech, or "Hornolith" manufactured 
by A. C. Horn. 
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B. Dry Shake Hardener: 

1. "Mastercron" manufactured by Master Builders. 

2. "Harcol Redi‐Mixed" manufactured by Sonneborn‐Contech. 

3. "Quartzplate" manufactured by L & M Construction Chemicals, Inc.  Application rate:  100 lbs per 
100 square feet of floor area. 

PART 3 EXECUTION 

3.01 GENERAL 

A. Design, and construct formwork, falsework, shoring, and bracing to meet all loads during placement and 
curing, so that cast‐in‐place concrete conforms to required finishes, shapes, lines, and dimensions. 

B. Provide for inserts, openings, sleeves, offsets, recesses, anchorage, blocking, and other penetrations and 
embedment. 

C. Embedded Items:  Set required steel frames, angles, bolts, inserts, and other items required to be 
anchored in the concrete before the concrete is placed. 

D. Form Release Agent:  Do not apply form release agent where concrete surfaces are scheduled to receive 
special finishes which may be affected by agent.  Soak contact surfaces of untreated forms with clean 
water and keep surfaces wet prior to placing concrete.  Apply form release agent in accordance with 
manufacturer's instructions. 

3.02 REINFORCING 

A. Fabrication: 

1. Fabricate all reinforcement in strict accordance with the reviewed and accepted shop drawings. 

2. Do not use bars with kinks or bends not shown on the Drawings or on the reviewed and accepted 
shop drawings. 

3. Do not bend or straighten steel in a manner that will damage the material. 

B. Placement: 

1. Accurately place all concrete reinforcement, positively securing and supporting by concrete bricks, 
metal chairs or spacers, or by metal hangers. 

2. Splicing: 

a. Place bars with minimum 30 bar diameter overlap at splices. 

b. Lapped ends of bars may be placed in contact and securely wired or may be separated 1‐1/2 
inches minimum to permit the embedment of the entire surface of each bar in concrete. 
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c. Stagger the splices of adjacent bars. 

d. Splice wire fabric at least 1‐1/2 meshes wide. 

C. Dowels:  Place all required steel dowels and securely anchor them into position. 

D. Obstructions:  If conduits, piping, inserts, sleeves, or any other items interfere with placing 
reinforcement as indicated on the Drawings or as otherwise required, immediately consult the 
ENGINEER for proper placement before placing concrete. 

E. Steel reinforcement shall be free from rust scale, loose mill scale, oil, paint, and all other coatings which 
will destroy or reduce bond between steel and concrete. 

3.03 INSPECTION 

A. Verify that all formwork, reinforcing and work of other trades are complete and ready for placement of 
concrete. 

B. Notify ENGINEER at least 48 hours before placing concrete.  Do not proceed without notifying 
ENGINEER. 

3.04 CONCRETE MIXING AND PLACEMENT 

A. All cast‐in‐place concrete shall be transit‐mix concrete in accordance with ASTM C94. 

B. Re‐tempering  of concrete is not permitted. 

C. Weather Conditions:  Do not place concrete when weather conditions are not suitable for the proper 
placing, finishing or curing of the concrete.  Unless otherwise accepted by ENGINEER, place concrete 
only during dry weather.  In the event of sudden rainstorms, cover exposed, freshly placed concrete and 
protect from damage.  When cold or hot weather concreting is authorized by ENGINEER, comply with 
ACI 305 and ACI 306. 

D. Cold Weather Concrete:  Concrete shall not be placed on the ground where the temperature is below 35 
degrees F or in forms where the form, reinforcing steel, adjacent concrete, etc. are below 35 degrees F.  
Concrete shall be covered and heated immediately after placement and only allowed to be covered to 
place the finish. 

E. When Type II cement is used, elapsed time between initial contact of the cement with water and the 
completed discharge of the batch at the Project site shall not exceed 1‐1/2 hours or 300 revolutions of 
the drum, whichever comes first.  Reduce the above limits when conditions result in quick‐stiffening of 
the concrete, or when directed by ENGINEER. 

F. Conveying and Placing Concrete:  Convey concrete to the forms as rapidly as practicable, utilizing 
methods which will not cause segregation or loss of ingredients.  Free fall from mixer or truck to 
conveyance shall not exceed 3 feet.  When placing concrete in final position, the free fall shall not 
exceed 5 feet.  Place concrete in horizontal layers approximately 2 feet thick and avoid the formation of 
cold joints and poorly bonded sections between layers.  The horizontal distribution of concrete by 
spading or vibration is prohibited. 
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G. Vibration:  Unless otherwise specified or directed by ENGINEER, vibrate all reinforced concrete.  Use 
only approved mechanical vibrators operated by experienced operators.  Apply vibrators at uniformly 
spaced points not further apart than the visible effectiveness of the machine.  Vibrate concrete 
sufficiently to produce satisfactory consolidation without causing segregation.  Do not use vibrators to 
transport concrete in the forms or insert them into lower layers of concrete that have begun to set. 

3.05 CONCRETE TESTING  

A. CONTRACTOR shall prepare, cure and have tested by an independent laboratory, one (1) set of four (4) 
test cylinders for each concrete placement in accordance with Chapter 16 of ACI 301. 

B. CONTRACTOR shall pay for all concrete testing including all supplemental testing required if the 
cylinders break at lower than the required strength. 

C. A minimum of one slump test shall be performed for each batch of concrete and when additional water 
is added. 

3.06 CURING 

A. Concrete shall be water cured or cured using curing compounds or waterproof paper and sheeting, or 
other acceptable methods.  Minimum curing period shall be 7 days. 

3.07 FINISHING CONCRETE 

A. Provide finishes in accordance with ACI 301 as follows: 

1. Rough Form Finish:  Concrete surfaces below grade and other surfaces not exposed to view after 
construction, shall have fins and rough edges removed.  All tie holes and defects shall be patched in 
accordance with paragraph 3.11 ‐ PATCHING CONCRETE.  All channels and other surfaces used to 
convey liquids shall be provided with a smooth form finish, whether or not it may be exposed to 
view. 

2. Grout Cleaned Finish:  Thoroughly wet and brush on a cement grout composed of 1 part cement to 2 
parts fine sand, mixed with water to the consistency of heavy cream.  Cement shall be light colored 
to produce a finish matching the color of the concrete.  Thoroughly rub grout over the entire area 
with clean burlap or a sponge rubber float to fill pits and voids completely.  While the grout is still 
plastic, rub the surfaces with a dry mix of the grout until no materials remain on the surface, except 
within pits and voids.  The grouting operation for an area shall be completed the day it is started. 

3. Surfaces to Receive Epoxy Coatings:  Remove oil and grease, and any curing compounds and other 
materials which are incompatible with or may adversely affect the bonding of the epoxy coatings.  
Prepare the concrete surfaces as specified for smooth form finish.   Refer to Division 9 for additional 
surface preparation requirements. 

4. Floated Finish:  Concrete floor slabs. 

5. Broom Finish: Exterior slabs for pedestrian traffic. 
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3.08 PROTECTION 

A. Protect concrete from damage due to sun, rain, flowing water, frost, weather, and mechanical injury. 

B. Maintain concrete temperature at a minimum of 50° F. for not less than 3 days and do not expose 
concrete to a temperature below 40° F. for a minimum of 7 days after placement. 

 

END OF SECTION
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SECTION 03481 
 

PRECAST CONCRETE CATCH BASINS 
 
PART 1 GENERAL 

1.01 WORK INCLUDED 

A. Furnishing precast concrete catch basins and appurtenant materials. 

B. Installation. 

1.02 REFERENCE STANDARDS 

A. AASHTO ‐ Standard Specifications for Highway Bridges. 

B. ASTM C32 ‐ Sewer and Manhole Brick (Made from Clay or Shale). 

C. ASTM C55 ‐ Concrete Building Brick. 

D. ASTM C91 ‐ Masonry Cement. 

E. ASTM C109 ‐ Compressive Strength of Hydraulic Cement Mortars (Using 2‐in. or 50 mm Cube 
Specimens). 

F. ASTM C207 ‐ Hydrated Lime for Masonry Purposes. 

G. ASTM C270 ‐ Mortar for Unit Masonry. 

H. ASTM C387 ‐ Packaged Dry Combined Materials for Mortar and Concrete. 

I. ASTM C443 ‐ Joints for Circular Concrete Sewer and Culvert Pipe, Using Rubber Gaskets. 

J. ASTM C478 ‐ Precast Reinforced Concrete Manhole Sections. 

K. ASTM C827 ‐ Early Volume Change of Cementitious Mixtures. 

1.03 SUBMITTALS 

A. Submit Shop Drawings showing details of construction, reinforcing, joints, embedded appurtenances, 
method of sealing pipe penetrations and dimensions in accordance with Section 01340. 

B. Submit certification from brick manufacturer that brick conforms to ASTM C32, Grade MS or ASTM C55, 
Grade N‐I. 

1.04 QUALITY ASSURANCE 

A. Design Criteria: 

1. Design of catch basin structure and components shall conform to ASTM C478. 
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2. Catch basin sections shall be capable of withstanding AASHTO H‐20 loading without failure. 

3. Base of catch basin shall be a minimum of 8 inches thick and walls shall be a minimum of 5 inches 
thick. 

4. Concrete:  Minimum compressive strength of 4,000 psi at 28 days. 

B. The quality of all materials, the process of manufacture and the finished sections shall be subject to 
inspection by the ENGINEER.  Such inspection may be made at the place of manufacture, and/or on the 
work site after delivery.  Sections shall be subject to  rejection due to failure to meet any of the 
Specification requirements, even though sample sections may have been accepted as satisfactory at the 
place of manufacture.  Sections rejected after delivery to the site shall be marked for identification and 
shall be removed from the site at once.  All sections which have been damaged after delivery will be 
rejected, or if already installed, shall be repaired or removed and replaced entirely at the 
CONTRACTOR'S expense as directed by the ENGINEER. 

C. All sections shall be inspected for general appearance, dimensions, soundness, etc.  The surface shall be 
dense, close‐textured and free of blisters, cracks, roughness and exposed reinforcement. 

D. Imperfections may be repaired, subject to acceptance by the ENGINEER, after demonstration by the 
manufacturer that strong and permanent repairs result.  Repairs shall be carefully inspected before final 
acceptance.  Concrete grout shall be used for repairs. Epoxy grout may be used for repairs, subject to 
acceptance by the ENGINEER. 

1.05 SOURCE QUALITY CONTROL 

A. Test concrete in accordance with ASTM C478. 

B. Retain plant records and quality control program used during production of precast concrete catch 
basins and make such records and test results available to ENGINEER, if requested. 

C. All precast concrete catch basin sections shall have the date of manufacture and name or trademark of 
the manufacturer indelibly marked on the inside of the wall. 

1.06 DELIVERY, STORAGE AND HANDLING 

A. Precast catch basin sections shall not be shipped until the concrete has attained a compressive strength 
of 3,000 psi or until 5 days after fabrication and/or repair, whichever time is longer. 

B. Conform to manufacturer's instructions for delivery and handling. 

C. Protect edges of catch basins to prevent chipping or spalling. 

D. Lift and support catch basin sections from lifting points using lifting or handling devices. 

PART 2 PRODUCTS 

2.01 ACCEPTABLE MANUFACTURERS 
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A. Specification includes references to designated manufacturers to illustrate minimum acceptable 
requirements for products. 

B. Substitutions:  Products of equal or better quality, detail, function and performance may be proposed 
for substitution by following the procedures in Section 01630. 

2.02 MATERIALS 

A. Concrete:  ASTM C478, Portland Cement Type II. 

2.03 PRECAST CATCH BASIN SECTIONS 

A. Precast reinforced concrete slab cover shall have an eccentric entrance opening and be capable of 
supporting AASHTO H‐20 loads. 

B. The base section shall be monolithic to a point at least 6 inches above the openings cast to receive the 
storm drain lines.  Any opening shall be a minimum of 6 inches from any joint. 

2.04 CATCH BASIN MANHOLE JOINTS AND PIPE SEALS 

A. Horizontal joints between precast catch basin sections shall be tongue and groove and shall have a 
mastic‐like sealant such as Ram‐Nek, Kent Seal No. 2 or a butyl rubber joint gasket (O‐ring) conforming 
to ASTM C443.  All horizontal joints shall be watertight. 

B. Pipe to catch basin joints shall be sealed with non‐shrinking mortar or concrete grout.  Pipe to catch 
basin connections and joints shall be watertight. 

2.05 BRICK 

A. Brick Masonry for Grade Adjustment:  ASTM C32, Grade MS or ASTM C55, Grade N‐I. 

2.06 MORTAR 

A. Masonry Cement:  ASTM C91. 

B. Mortar for Unit Masonry:  ASTM C270, Type S. 

C. Premixed Materials:  ASTM C387. 

2.07 MISCELLANEOUS COMPONENTS 

A. Catch basin frames and covers shall comply with the Drawings and Section 05540. 

B. Bedding material shall consist of crushed stone as specified in Section 02223. 

2.08 CONCRETE GROUT 

A. Concrete grout shall be premixed, prepackaged non‐shrink cement‐based grout such as Five Star Grout 
manufactured by U.S. Grout Corporation. 
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B. Nonshrink when tested in accordance with ASTM C827. 

C. Minimum compressive strength of 5,000 psi at 28 days when tested in accordance with ASTM C109. 

PART 3 EXECUTION 

3.01 INSTALLATION OF CATCH BASIN BASES AND SECTIONS 

A. Precast bases shall be placed on a layer of compacted bedding material.  The excavation shall be 
properly dewatered to allow placing of bedding material and setting the catch basin base on completely 
drained subgrade.  Intermediate sections and top slab shall then be placed, using manufacturer's 
recommended procedure for sealing the horizontal joints.  All joints shall be pointed. Catch basin 
sections shall be set vertical with sections in true alignment within 1/4 inch maximum tolerance. 

B. Inlet and outlet pipes shall be connected and sealed in accordance with the manufacturer's 
recommended procedure, and as shown on the Drawings. 

C. Holes in the concrete sections and around pipe entrances shall be plugged with concrete grout. 

D. The frame and grate shall be placed on the top of the catch basin, or some other means shall be 
provided to prevent accidental/ unauthorized entry until the CONTRACTOR is ready to make final 
adjustment to grade. 

3.02 MIXING MORTAR 

A. Mortar shall be mixed in accordance with ASTM C270 or the recommendations of the manufacturer. 

3.03 BRICK MASONRY 

A. Only clean bricks shall be used in brickwork for grade adjustment.  The brick shall be moistened until in a 
surface dry, saturated condition. 

B. Each brick shall be laid in full bed and joint of mortar without requiring subsequent grouting, flushing, or 
filling, and shall be thoroughly bonded. 

C. Brick masonry shall be protected from too rapid drying.  Use an approved cover and protect from the 
weather and frost. 

D. All masonry joints which are exposed to view shall be examined to locate cracks, shall be pointed up and 
filled with mortar if required.  Where necessary, in the opinion of the ENGINEER, the joints shall be cut 
out and repointed with mortar. 

3.04 SETTING FRAMES AND GRATES 

A. Frames shall be set with the tops conforming accurately to the grade of the pavement or finished 
ground surface or as indicated on the Drawings.  Frames shall be set concentric with the opening in the 
masonry and in a full bed of mortar so that the space between the top of the brick masonry and the 
bottom flange of the frame shall be completely filled and made watertight.  A thick ring of mortar 
extending to the outer edge of the masonry shall be placed all around and on the top of the bottom 
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flange.  The mortar shall be smoothly finished and have a slight slope to shed water away from the 
frame. 

B. Grates shall be left in place in the frames on completion of other work at the catch basins. 

 

END OF SECTION
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SECTION 05540 

CASTINGS 

PART 1 GENERAL 

1.01 WORK INCLUDED 

A. Furnishing sewer, drain and miscellaneous manhole frames and covers and catch basin frames and 
grates. 

B. Installation. 

1.02 REFERENCE STANDARDS 

A. ASTM A48 ‐ Grey Iron Castings. 

1.03 SUBMITTALS 

A. Submit shop drawings showing details of manufacture and installation in accordance with Section 
01340. 

1.04 QUALITY CONTROL INSPECTION 

A. All castings shall be subject to a hammer inspection by the ENGINEER.  Castings rejected upon delivery 
to the site shall be marked as such and removed from the site.  All castings damaged after delivery or 
after installation shall be removed and replaced as directed by the ENGINEER and at the CONTRACTOR'S 
expense. 

PART 2 PRODUCTS 

2.01 ACCEPTABLE MANUFACTURERS 

A. Specifications based on products manufactured by *Neenah Foundry Co., E. L. LeBaron Foundry Co. or 
approved equal.  

B. Substitutions:  Products of equal or better quality, detail, function, and performance may be proposed 
for substitution by following the procedures in Section 01630. 

2.02 GENERAL 

A. The castings shall be of good quality, even‐grained cast iron, free from scale and defects of any nature 
which would render them unfit for the service for which they are intended.  Contact surfaces of covers 
and frame seats shall be machined at the foundry, before shipment to prevent rocking of covers in any 
orientation. 

B. All castings shall be thoroughly cleaned and subject to a careful hammer inspection. 

C. Castings shall be Class 30 minimum, conforming to the ASTM A48. 
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D. Before being shipped from the foundry, castings shall be sandblasted. 

E. All castings shall be heavy duty suitable for H‐20 loadings. 

F. All manhole covers for installation on sanitary sewer manholes shall have the word "SEWER" cast into a 
diamond design on the top surface. 

G. All manhole covers for installation on storm drain manholes shall have the word "DRAIN" cast into a 
diamond design on the top surface. 

2.03 MANHOLE FRAMES AND COVERS 

A. Manhole frames and covers shall provide 30‐inch diameter clear opening.   

2.04 CATCH BASIN FRAMES AND GATES 

A. Catch basin frames and grates shall have 24‐inch square grates with 2 inch square openings suitable for 
H‐20 loadings. 

PART 3 EXECUTION 

3.01 SETTING FRAMES, COVERS AND GRATES 

A. Frames shall be set with the tops conforming accurately to the grade of the pavement or finished 
ground surface or as indicated on the Drawings.  Frames shall be adjusted to grade with a precast 
concrete grade ring or a maximum of 3 courses of mortared red sewer brick.  Exterior of sewer brick 
shall be plastered with mortar.  Frames shall be set concentric with the top of the masonry and in a full 
bed of mortar so that the space between the top of the manhole masonry and the bottom flange of the 
frame shall be completely filled and made watertight.  A thick ring of mortar extending to the outer edge 
of the masonry shall be placed all around and on the top of the bottom flange.  The mortar shall be 
smoothly finished and have a slight slope to shed water away from the frame. 

B. Manhole covers and grates shall be left in place in the frames upon completion of other work at the 
manholes or catch basins. 

   

END OF SECTION 


